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Section 1: Introductory Letter 
 

September 18, 2023 
 
Franklin County Clerk of Courts 
ATTN: Michelle Maxwell 
Franklin County Emergency Management 
33 Market Street, Suite 203 
Apalachicola, FL 32320 
 
RE: RFP FOR EMERGENCY PLANNING, DISASTER RECOVERY, AND MITIGATION GRANT PROGRAM SERVICES 
 
Ms. Maxwell, 
 
Wheeler Emergency Management Consulting, LLC (Wheeler EMC) is pleased to submit our proposal to RFP NO: 
RFP-EM2023-001.  Over time we have developed many relationships with companies and individuals who are 
experts in their field.  From these relationships, Wheeler EMC has established a Team of trusted associates. For 
this project, Wheeler EMC will serve as the Prime Contractor with National Disaster Recovery Solutions, LLC 
(NDRS), HMB Professional Engineers, Inc. (HMB-FL), and E.P. Consulting, Inc. (EPCI) serving as subcontractors.   
Our proposal was developed to demonstrate our combined capabilities for EMERGENCY PLANNING, DISASTER 
RECOVERY, AND MITIGATION GRANT PROGRAM SERVICES, and below I’ve summarized why our team is the ideal 
choice to assist the County: 
 
Dedicated Florida Panhandle Office and Personnel - With a strategically located office in Marianna, Florida, 
Wheeler EMC maintains a strong presence in the region. Our local personnel are seasoned experts in FEMA 
Public Assistance, Hazard Mitigation Grant Programs, training and exercises, disaster debris monitoring, and 
Federal procurement guidelines. The Florida Panhandle is not only our area of operation but also our home, 
instilling in us an unwavering commitment to ensuring the full recovery of the region from any disaster it may 
face. 
 
Unparalleled Experience and Expertise in Federal Disaster Recovery Programs - Wheeler EMC boasts an 
exceptional track record in administering recovery programs for communities across the United States. Our 
extensive experience enables us to navigate the intricate web of federal recovery programs, understanding how 
they synergistically contribute to comprehensive community recovery. We possess in-depth knowledge of 
leveraging resources such as Section 404 and 406 to enhance resilience and incorporating them into Public 
Assistance grants effectively. Moreover, our team has firsthand experience managing grants associated with 
428 Alternative Procedures (PAAP) for Hurricane’s Florence & Michael, placing us among the select few with 
such expertise. 
 
Comprehensive Service Capabilities - Our team's expertise in emergency management, flood mitigation, and 
cost-effectiveness analyses positions us at the forefront of shaping resiliency planning practices and policies 
nationwide. Beyond strengthening our clients' resilience, we provide long-term strategies to reduce disaster 
losses, enhance disaster prevention planning, and empower communities to fortify themselves against future 
threats and hazards. By engaging our services, Franklin County can benefit from our holistic approach to building 
sustainable resilience. 
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Proven Track Record - Wheeler EMC Teammates have worked on over 50 presidentially declared disasters to 
assist State and local governments properly account for disaster relief funds, comply with applicable 
requirements, and obtain reimbursements for response and recovery projects. These professionals have 
assisted clients with over $1 billion of funding from FEMA, HUD, CARES Act, American Rescue Plan Act (ARP), 
and other Federal and State funding agencies. 
 
We feel that our cost structure will be competitive compared to other firms with our capabilities. We fully 
understand and will comply with all requirements outlined in the RFP and are prepared to operate in accordance 
within the structure and assignments tasked by the County. 
 
We stand ready to provide any additional information and greatly appreciate the opportunity to provide our 
services to the County. Please contact us if you have any questions. 
 
 
 
Sincerely, 

 
Benjamin Maddox 
Wheeler EMC   
President 
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Section 2: Qualifications and Experience 
 

Wheeler EMC History 
Wheeler Emergency Management Consulting, LLC (Wheeler EMC) is a government, non-profit, and private 
sector consulting firm headquartered in the Florida Panhandle.  Wheeler EMC is organized as a limited liability 
company with one equity shareholder. Our services include preparedness, planning and training, recovery 
services, mitigation, and comprehensive grant management. Founded in 2011, Wheeler EMC has provided 
similar services to over 15 clients assisting them to document in excess of $300 Million on more than 300 PWs 
across 10 Disasters.   

Over time we have developed many relationships with companies and individuals who are experts in their field.  
From these relationships, Wheeler EMC has established a Team of trusted associates. For this project, Wheeler 
EMC will serve as the Prime Contractor with National Disaster Recovery Solutions, LLC (NDRS), HMB Professional 
Engineers, Inc. (HMB), and E.P. Consultants, Inc. (EPCI).  The background and experiences of this combined team 
are provided within the body of the proposal with details on the proposed subcontractors identified below 

 

Wheeler EMC & Subcontractors 

 
 

 

 

 

 

 

 

 

About HMB Professional Engineers, Inc 
HMB Professional Engineers, Inc. (HMB) is a civil engineering and environmental planning firm serving the 
southeast region of the United States. Since 1979, HMB has been working for public and private clients in 
planning, designing, constructing, and maintaining infrastructure projects throughout the region.  With over 80 
employees and offices throughout Kentucky, Tennessee, Indiana, Alabama, and Florida. HMB acquired Capital 
Engineering and Consulting, LLC in 2022 to anchor their Florida operations (HMB-FL)  HMB-FL is headquartered 
in Marianna, Florida operated by local engineers Mr. Jason Crenshaw, P.E. and Mr. Donald Stanley, P.E.  HMB-
FL currently serves Jackson County and Washington County Board of County Commissioners on engineering 
continuing services contracts. 
 
 
 
 
 

Wheeler EMC

HMB Professional 
Engineers 
(HMB-FL)

National Disaster 
Recovery Solutions 

(NDRS)

E.P. Consultants 
(EPCI)
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About National Disaster Recovery Solutions, LLC 
National Disaster Recovery Solutions, LLC (NDRS) is a specialized consulting firm organized by a professional 
with over 15 years’ experience in disaster recovery operations, project management and recovery staff 
management.  Mr. Darrell Dotson has served the public and private emergency management industry in senior 
level leadership positions for prime contractors, the Federal Emergency Management Agency (FEMA) and the 
Florida Division of Emergency Management (FDEM). Darrell Dotson is the President of NDRS and Former State 
of Florida Public Assistance Operations Officer during the 2004--05 Florida Hurricanes, as well as FEMA’s 
Infrastructure Branch Director at the Florida Recovery Office for the 2011 Alabama tornadoes, and FEMA’s 
Deputy Infrastructure Branch Director for its Hurricane Sandy Response Operation in New York. In the private 
sector, Darrell has served in senior Recovery Policy Advisor positions for the Municipality of Anchorage Office 
of Emergency Management, the South Carolina Emergency Management Division for five major disasters from 
2014-2018, as well as serving in a similar role for the Florida Division of Emergency Management after Hurricane 
Irma (2017), and engagements with the Alabama Emergency Management Agency, the Colorado Homeland 
Security and Emergency Management Department, and the New Jersey Office of Emergency Management. 
 
About E.P. Consulting Services, Inc. 
E.P. Consulting Services, Inc. (EPCI) assists local municipalities, contractors, and homeowners, primarily in 
Northwest Florida, with building code consulting, permitting administration, and fire safety & building 
inspections, EPCI offers over two decades of experience in Florida code services on a state and local level, to 
ensure that the development of Northwest Florida flourishes into a structurally safe environment. EPCI takes 
pride in assisting local municipalities with obtaining development goals, knowing these efforts will lead to a 
bright future for Florida’s cities.  EPCI can provide eligible jurisdictions with Post Incident Safety Inspections of 
applicant-owned facilities, commercial, and residential buildings to support applicant’s Category B Project 
Worksheet requests for FEMA Public Assistance.  The specific purpose of the Post Incident Safety Inspections is 
to determine whether the facility is safe for entry, occupancy, and lawful use (e.g., “red-tagging” a building that 
is unsafe).  Additionally, can support applicants’ ability to apply for certain Building Code Administration and 
Enforcement Reimbursement through FEMA’s Public Assistance Program. Section 1206 of the Disaster Recovery 
Reform Act allows applicants to request eligible building code activities that occur up to 180 days after a major 
disaster declaration to be considered for reimbursement through Public Assistance. 

 

Project Team Organizational Chart 

 
 

 

 

 

 

 

 

 

 

 

Jason Wheeler 
Wheeler EMC  

Project Executive 

J.T. Maddox 
Wheeler EMC  

Project Manager

Donald Stanley, P.E. 
HMB-FL                           

Project Manager

Darrell Doton 
NDRS                                    

Sr. FEMA Specialist

Mason Garrett 
Wheeler EMC     

Grant Manager

Hilton 'Bo' Creel
EPCI                     

Senior Inspector
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Key Personnel 
Wheeler EMC  currently employees over 50 full-time and contracted staff in Florida, which can be made available 
to the County during normal business times and during times of emergency or disaster.   Additionally, we can 
draw from available employees at each of the three (3) subcontractors for any demand surge. Below is a list of 
individuals who can be assigned to the County, along with their specific roles, anticipated amount of time 
dedicated to the project, and their type of relationship. 

 

Potential Additional Staffing, by position includes: 

Project Manager(s): Kevan Parker (Wheeler); Jason Crenshaw (HMB-FL); Jason Gilmore (Wheeler) 
Assistant Project Manager(s): Anthony Gratz (Wheeler); Kenny Williams (Wheeler) 
Senior FEMA Specialist(s): Glen Willaims (Wheeler) Jeremy McClelland (Wheeler) 
Grant Manager(s):  Drew Mayo (Wheeler); Rhonda Thomas (Wheeler);  
Data Manager(s): Titus Overholt (Wheeler); Tucker Nebel (HMB-FL) 
EPCI : Provide Inspectors including Sr. Inspector, Construction Inspector, and  
HMB-FL  
 

Wheeler EMC can also provide staff augmentation for EOC-related activities including Incident Command System 
(ICS) Support, Emergency Support Functions (ESF), and medical (ARNP, RN, CNA). 

 

Summary Resumes 

 
Jason Wheeler (Wheeler EMC):  A native of the Florida Panhandle, Mr. Wheeler has been involved with disaster 
recovery services since Hurricane Andrew while attending Florida State University. Beginning in 1995 with 
Hurricane Opel, he has served in a variety of technical and leadership positions for the State of Florida and the 
private sector. Mr. Wheeler has founded and worked for engineering firms and emergency management 
consulting firms delivering tangible results in complex environments through proactive leadership and crisis 
management expertise. He combines process implementation, strategic development, and project 
management with strong knowledge of program management, federal budget procurement, and legislative 
affairs. He is a proven motivational leader and communicator, capable of building cross-functional cohesion and 
project engagement across all levels of management, staff, and outside partnerships. He has a recognized ability 
to align organizational systems, unleash individual talents, and build long-standing, internal, and external 
relationships.  He has a Bachelor’s degree in Political Science. 

Personnel Firm Tasks/Position Type Dedication  

Jason Wheeler Wheeler Project Executive/ Contract Manager  Full-Time 100% 

J.T. Maddox Wheeler Project Manager – Process Center Full-Time 100% 

Donald Stanley, P.E. HMB-FL Project Manager – Field Staff  Contract 100% 

Darrell Dotson NDRS Sr. FEMA Specialist - Recovery Contract 100% 

Mason Garrett Wheeler Grant Manager – FEMA PA Full-Time 100% 

Lucas Mayo Wheeler Grant Manager – Mitigation Full-Time 100% 

Hilton “Bo” Creel EPCI Senior Inspector Contract 100% 
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J.T. Maddox (Wheeler EMC): Throughout his professional career, Mr. Maddox has successfully designed and 
implemented team-focused processes used by staff under his management to increase efficiency and cost-
effectiveness of the organizations and clients he represents.  He graduated from TCC and is a Registered Nurse 
with extensive FEMA Independent Studies.  He has represented a multitude of government clients at the state 
and local levels while providing policy-based emergency management guidance to ensure processes and 
projects are compliant with the Stafford Act, the Code of Federal Regulations, federal, state, and local laws. 

 

Donald Stanley, P.E. (HMB-FL): Mr. Stanley has worked on various types of civil design projects, which include 
erosion control, stormwater, roadway, sidewalk, and landfill design. Mr. Stanley’s duties also include permitting, 
construction estimates, construction layout, inspection, grant writing, and contract administration. Mr. Stanley 
has been involved with a variety of roadway design projects which required compliance with AASHTO Green 
Book, FDOT Plans Preparation Manual, FDOT Green Book, FDOT Design Standards and Federal Highway 
Administrations Manual of Uniform Traffic Control Devices.  Mr. Stanley has been responsible for managing 
inspection staff for the past 10 years including scheduling, overseeing reporting and testing , providing guidance 
in the field, and maintaining current CTQP certifications for all field staff; managing day-to-day operations; 
ensuring quality and timely completion of projects; providing technical and subject matter expertise; 
participating as a senior team member providing high-level consulting services; executing project task in 
successful delivery of services; developing and defining strategic visions; ensuring quality standards and work 
performance on projects and organizing, direction and managing support services. He has a Bachelor’s in Civil 
Engineering. 

 

Darrell Dotson (NDRS): Mr. Dotson has more than ten years of experience in disaster recovery operations, 
project management, and JFO Staff management. Darrell began his second tenure with MB3 in April of 2013 
and is focused on maintaining relationships with existing clients and increasing company presence with existing 
and prospective clients. Darrell is also responsible for reinforcing MB3’s position as the leading provider of 
grants management software in the emergency management marketplace while leveraging his Emergency 
Management experience to assist with the design and implementation of   new software products to increase 
the efficiency of State and Local Emergency Management agencies. Prior to and between his MB3 engagements, 
Darrell established a track record of success working as a member of Public Assistance Program Leadership with 
the State of Florida and the Federal Emergency Management Agency, overseeing the disbursement of over $10 
billion in Public Assistance and Direct Federal Assistance funding, including the removal of nearly 100 million 
cubic yards of debris.  During this period, Darrell was instrumental in leading several successful  recovery efforts, 
serving as the Deputy State Public Assistance Officer for the 2004 and 2005 Florida Hurricanes, FEMA Public 
Assistance Officer for the 2008 Tornado and Flooding events in Michigan and Ohio, FEMA Deputy Infrastructure 
Branch Director for the Florida Recovery Office, FEMA Infrastructure Branch Director for the 2011 Alabama 
Tornadoes, and FEMA Deputy Infrastructure Branch Director for Hurricane Sandy in New York. Darrell was also 
responsible for management, oversight, and formulation of FEMA Region IV’s program appeal responses along 
with FEMA’s responses to DHS OIG audit findings and corresponding resolution recommendations within the 
Region.  Darrell leverages his   extensive knowledge of the Stafford Act, 44 CFR, Public Assistance Policies and 
Guidance, and Incident Command to maximize efficiency and unity of effort in his consulting activities. 
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Mason Garrett (Wheeler EMC): Prior to joining Wheeler EMC in January 2021, Mr. Garrett served as a senior-
level grant manager for Florida Division of Emergency Management (FDEM) on selected disasters ranging from 
DR 1785 Tropical Storm Fay to DR 4283 Hurricane Matthew. During this time, he successfully processed over 
$100 million in obligated funds to the local municipalities and state agencies and written or assisted in writing 
over 100 large project closeouts. He was the point of contact for FDEM for multiple municipalities and State 
Agencies for Storms ranging from Tropical Storm Fay to Hurricane Matthew. These subrecipients include St 
Johns County, FL, Flagler County, FL, Putnam County, FL, City of Tallahassee, City of Palm Coast, City of St 
Augustine, City of Fernandina Beach, City of Flagler Beach, Baptist Health Systems, JEA, Florida Department of 
Environmental Protection, Florida Fish & Wildlife Conservation, Florida Department of Corrections, and Florida 
Department of Transportation. Currently Mr. Garrett serves Washington County, FL as a Senior Consultant 
managing the following grants DR 4138, DR 4399, DR 4486, DR 4564, CARES ACT, & APR ACT. 

 

Lucas Mayo (Wheeler EMC): Since joining Wheeler Emergency Management Consulting, Mr. Mayo has been 
very involved with day-to-day operations providing technical and subject matter expertise in fulfillment of 
Statements of Work. He’s been participating as a senior team member while providing high-level consulting 
services. Mr. Mayo played a part in developing and defining strategic visions. During the response to Hurricane 
Michael, Mr. Mayo was involved with Project Development and Formulation to assist multiple applicants. He 
was involved with the COVID-19 emergency protective measures response in Washington County and continues 
with the ongoing public assistance effort for PW obligation to closeout.  He has also helped several applicants 
with CARES and ARPA funding of eligible projects and expenditures. Additionally, Mr. Mayo leads our firm’s 
services for HMGP and CDBG-DR/MIT grant administration services for mitigation. 

 

Hilton “Bo” Creel (EPCI): Bo Graduated from Poplar Springs High School near Graceville in 1966 and was on the 
Florida Championship Basketball team that year. With 50 years in the construction industry and prior experience 
as a licensed building contractor, Bo is an excellent building code consultant for residential and commercial 
properties and provides exceptional fire and building inspections. He was also a continuing education for 
contractors’ instructor for 20 years where he taught: DBPR Licensed Building, Electrical, Plumbing and 
Mechanical Inspector and DBPR Licensed Building and Plumbing plans examiner. Mr. Creel is a certified fire 
safety inspector from Florida State Fire College, holds a Certificate of Competency Arson Investigator, Southern 
Building Congress, Building Inspector Building Plans Examiner Plumbing Inspector, and Electrical Inspector 
Mechanical Inspector Plumbing Plans Examiner. 

 

Additional Specialized Expertise of Team Members 
Federal Highway Administration: Wheeler EMC Team offers a unique perspective regarding emergency 
management and transportation operations.  Members of our team have served in leadership and technical 
support roles while employed at the Department of Transportation and Florida Division of Emergency 
Management.   We offer the County access to licensed engineers (PEs) through HMB Engineering who have 
previously served on FDOT’s Damage Assessment Team.  For nearly a decade, our experience serving in the 
capacity involves coordinating response efforts, damage assessments, completing FHWA’s Detailed Damage 
Inspection Reports (DDIRs) and contract administration. 
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Prime Contracts  
(emergency agreements & permanent awards)  

for Similar Projects by Event 
 

Declared Disaster Client (Firm) 
Kentucky Severe Winter Storm and Flooding (DR-1818)  Jessamine County, Kentucky (Wheeler) 

Florida Severe Storms and Flooding (DR-4138) Washington County, Florida (Wheeler) 
Florida Severe Storms and Flooding (DR-4177) Washington County, Florida (Wheeler) 

Hurricane Hermine (DR-4280) City of Tallahassee, Florida (Wheeler) 
Leon County, Florida (Wheeler) 

Hurricane Irma (DR-4337) 
City of Tallahassee, Florida (Wheeler) 
Leon County, Florida (Wheeler) 
Washington County, Florida (Wheeler) 

Hurricane Michael (DR-4399) 

City of Tallahassee, Florida (Wheeler) 
Leon County, Florida (Wheeler) 
Washington County, Florida (Wheeler) 
City of Marianna, Florida (Wheeler) 
City of Blountstown, Florida (Wheeler) 
Town of Altha, Florida (Wheeler) 
Calhoun County School Board (Wheeler) 
Jackson Hospital (Wheeler) 
Town of Alford, Florida (Wheeler) 
Town of Wausau, Florida (Wheeler) 
City of Chipley, Florida (Wheeler) 

Earthquake (DR-4413) Municipality of Anchorage, Alaska (NDRS) 
COVID-19 (DR-4497) Lewis County, Kentucky (Wheeler) 
COVID-19 (DR-4533) Municipality of Anchorage, Alaska (NDRS) 

COVID-19 (DR-4486) 

City of Jacksonville, Florida (Wheeler) 
Washington County, Florida (Wheeler) 
City of Marianna, Florida (Wheeler) 
Jackson Hospital (Wheeler) 

Hurricane Sally (DR-4546) Washington County, Florida (Wheeler) 
City of Blountstown, Florida (Wheeler) 

Hurricane Ian (DR-4673) Housing Authority of the City of Fort Myers (Wheeler)  
Lee County Sheriff’s Office (Wheeler) 

 

Additional Minimum Requirements 
 

In August of 2011, Wheeler Emergency Management Consulting, LLC (Wheeler EMC) filed Articles of 
Organization as a Limited Liability Company to provide emergency management services.  Since then, Wheeler 
EMC has re-filed annually to maintain an active status to continue doing business in the State of Florida.  Any, 
and all, subcontractors performing work on behalf of Wheeler EMC will be properly registered, insured, and 
licensed. Wheeler EMC is authorized and licensed under Florida Statutes to perform professional services.  
Wheeler EMC is registered with the State of Florida, Division of Corporations, Certificate of Authority No. 
L1100009565 as an active LLC in good standing.   In the last five years, Wheeler EMC has not been a party to a 
lawsuit of any kind related to, in any manner, the type of services requested in this RFP. 
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Washington County, Florida  
Nature of Project: Disaster Recovery 
Lynne Abel, Public Safety Director 
label@washingtonfl.com,  
850.638.6203 
2800 Pioneer Road, Chipley, FL 32428 
Jacksonville (FL) Fire and Rescue 
Nature of Project: Disaster Recovery 
Keith Powers, Director/Fire Chief 
kpowers@coj.net, 
904-255-3300 
515 N. Julia Street, Jacksonville, FL 32202 
City of Tallahassee, Florida 
Nature of Project: Disaster Recovery 
Robert Wigen, Director of Resource Management 
Robert.wigen@talgov.com, 
850.891.8035 
300 S Adams Street, Tallahassee, FL 32301 
City of Blountstown, Florida 
Nature of Project: Disaster Recovery 
Traci Hall, City Manager/Finance Director 
thall@blountstown.org,  
850.674.5488 
20591 Central Ave. West, Blountstown, FL 32424 
City of Marianna, Florida 
Nature of Project: Disaster Recovery 
Jim Dean, City Manager (Retired) 
jdean@mariannafl.city,  
850.482.4353 
2895 Jefferson Street, Marianna, FL 32446 
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Section 3: Proposed Technical Approach 
We will help identify reimbursable project scopes that will minimize risk, maximize reimbursements, and ensure 
compliance with the funding sources.  All projects are unique in labor needs, and we will “Right Size” our team 
based on the pre-disaster engagement, the incident’s size, type of damages, and County’s capacity and 
capabilities.   Key functions will be fulfilled either in a truncated team, main team or an extended team structure 
displayed below: 

 

We have the capacity to meet your needs, and we can immediately deploy staff to the County and typically 
respond the same day for client meetings.  Wheeler EMC is able to assign staff to that County that can devote 
100% of their time to research your current processes and create strategies that secure FEMA funding. 

Technology 

Florida PA, EMMIE and Grants Manager are critical on-line tools used for tracking and monitoring each 
applicant’s declared disaster.  Wheeler EMC will advise on or manage each of these development tools in their 
entirety.  Capital Information Analysis (CIA) is our proprietary and scalable database.  CIA is the primary tool 
that Wheeler EMC uses to document billings for all team members assigned to a project. Depending on the 
scope of the task, CIA allows Wheeler EMC to assign codes that allows our project team to capture and classify 
our Management Costs or Direct Administrative Costs (DAC).  CIA works between the PA Program and other 
grants that may be available to you.   Work descriptions and the level of detail aligns with FEMA PA, allowing 
our professionals to provide accurate and timely summaries that substantiate the services provided.  This 
includes continued support to track DAC eligible project costs (Management Costs) separately consistent with 
the requirements of local, regional, state stakeholders and FEMA. For this project, and for the County staff to 
use going forward, we can create 'leave-behinds' such as standard operating procedures (SOPs), guidance 
documents, templates, and checklists applicable to federal disaster aid programs. 

Methodology 

The Wheeler EMC team structure is designed to bring the County a comprehensive solution for disaster recovery 
services comprised of professional firms providing the depth of resources necessary to meet your needs.   

 

 

Type Truncated Staff Main Staff Extended Staff 

Size 0-9 10-20 Over 20 

Focus Evaluation and assessment 
team providing strategic 
guidance and policy review; 
damage assessment and 
eligibility determinations; 
overall programmatic 
support; project closeout, 
audit and appeal support; 
coordinate, assist and 
facilitate with local staff, 
State and Federal agencies 

Includes an Audit Team to 
review contracts, policies, 
procedures, and 
documentation deficiencies; 
PW development, financial 
systems for tracking and 
managing progress; facilitate 
reporting requirements and 
reimbursements; public 
facilitation and homeowner 
assistance 

Extended support includes a 
Project Control Team to 
control work associated with 
each PW; QA/QC by tracking 
force account activities and 
contracted work; capturing 
supporting documentation 
and displaying the connectivity 
with visual and geographical 
representation; debris 
management and monitoring 



Franklin County RFP Number: RFP -EM2023-001 

  

  

 

From public assistance recovery professionals to engineers and attorneys, we have deep knowledge and 
experience relevant to these type projects.  We will be an integral partner with the County from the pre-disaster 
declaration and planning throughout the close-out process with FEMA and other funding sources.  Following, 
we have provided diagrams to illustrate the organizational responsibilities of our team. 

Shared Responsibilities 

 

 

 

 

 

 

The Contract Manager, Jason Wheeler, will serve as the point of contact and share responsibility and oversight 
for the project as a whole.  He is responsible for assigning resources, client communications, service delivery, 
and quality control monitoring.  To accomplish those tasks, he will oversee and delegate work to the three 
primary work centers, the Process Center, the Field Staff, and the Administration. 

Process Center Responsibilities 

 

 

 

 

 

In addition to working on site with Jackson County, our process centers can serve as the disaster recovery hub 
and will focus on various aspects of disaster recovery including Public Assistance (PA), Hazard Mitigation Grants 
Program (HMGP), Pre-Disaster Cost Recovery Planning and Training.  Each of these areas, including CDBG-DR 
and FHWA, will be staffed with specifically trained personnel that will be called on and utilized as needed.   

The benefit to having an offsite process center is the minimal footprint at the County’s office space, also the 
process center will not be impacted by the same event or natural disaster as County.  We have the availability 
to move the process center between the office in Marianna and Jacksonville avoiding any chance at being 
incapacitated by a natural disaster at the process center. This footprint is designed to minimize disruption of 
services and allows us to mobilize our team if and when a disaster affects our area. 

Contract Manager

Process Center Field Staff Administration

Process Center

Public Assistance 404 and 406 Hazard 
Mitigation

Pre-Disaster Cost 
Recovery Planning Individual Assistance
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Public Assistance Detail 

 

 

 

 

 

 

 

 

We understand the dynamics of disaster recovery financial planning, resource allocation, as well as the need for 
financial stability.  From the first day on the job, our efforts will focus on quickly engaging with your personnel 
and gathering pertinent data to support a seamless project launch. We will ensure full awareness of funding 
opportunities and funding obligation to orient you with the project management process, as well as address any 
questions that may arise throughout the project lifecycle. The following steps outline the framework for our 
proposed technical approach, including anticipated start-up procedures, performance milestones, estimated 
resource commitments and County requirements. 

Step 1:  Project Launch & Evaluation 

Our goal for the project launch and evaluation will be to seamlessly integrate our team members and work 
efforts with the client. We will work efficiently to request, access and gather required information and create 
one source location to manage the documentation, data, and Management Costs/Direct Administrative Costs 
(DAC) in a single system. We understand the importance of establishing and maintaining a presence with project 
personnel who are knowledgeable, accessible, and reliable. We will continue to work with the preferred point 
of contact and report progress based on internal expectations. 

Step 1 Overview 

Using evaluation, applied technology and program performance measurement, we will assess the client’s 
damages, determine benchmarks for each project, and offer testing and training to validate current procedures 
and processes and recommend change solutions based on outcomes.  We will then present a plan which reflects 
an agreement on approach, staffing level, timeline, communication protocol, stakeholder engagement 
techniques, required documentation and files, project logistics, deliverable outlines, and objectives.   

 

The plan will address programmatic support by informing the clients of program requirements, performing 
financial and project tracking, and developing and reviewing deliverables and maintaining documentation to 
satisfy funding requirements. We will be reviewing and/or developing policies and procedures, checklists, draw 
schedules, budget development, appropriate conditions for reimbursement to be memorialized in contract 
agreements, and project identifiers necessary to comply with all federal, state, and internal cost control and 
financial management rules and regulations.  

Step 1 Milestones & Key Activities 

 Establish communication between our team and key stakeholders with a Project Launch meeting 
 Applicant briefings, exploratory calls & recovery scoping meetings with FEMA and State 

Public Assistance

Project Worksheet 
Development

Request for 
Reimbursements Close Out

Quality 
Assurance/Quality 

Control
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 Inventory damages, identify funding sources, advise program requirements, formalize assistance 
requests to obtain approvals 

 Assess applicant's existing documentation, plans, policies, and procedures and assist with development 
of new or improved 

 Establish shared database and a process for collecting data; identify training opportunities and develop 
support systems 

County’s Commitment during Step 1 

During project launch and evaluation, we will require a low-to-moderate level of your resources.  In addition to 
emergency management and executive administrators, key staff members from other departments such as 
facilities, public works, finance, HR, and those with direct storm damage should be represented at the meetings 
and may be contacted directly for relevant documentation.  Typical items collected from the client will be all 
current storm-related expenses and documentation, procurement and payroll policies, mutual aid agreements, 
and correspondences with FEMA and State.  

Step 2: Project Formulation and Worksheet Development 

Based on our experience, we believe the best way to ensure compliance of project worksheet development is 
to perform in coordination with Federal and State representatives. Representing our client here is very 
important, because the State’s funding agreement ultimately places the responsibility for the grant on the 
recipient. Reliance upon FEMA and State staff alone to provide all necessary support to ensure maximum federal 
contribution is not an adequate control. Our team takes a multi-phased approach to project formulation and 
worksheet development. This step includes a high degree of planning, review of documentation, fieldwork as 
necessary, and reporting. 

Step 2 Overview 

Project Worksheets are the tool used by FEMA to develop projects. The PW (FEMA Form 90-91) is the primary 
form used to document the location, damage description and dimensions, scope of work, and cost estimate for 
each project. The complexity and magnitude of the project, as well as other influences, can cause issues that 
need to be resolved before a project can be successfully completed, reimbursements are received, and the 
project can be closed. Our approach to assisting the client in the identification and resolution of project issues 
begins with ensuring that high priority items are included.  A prioritized list of issues will be developed and 
discussed with the client.  The approved list will be used as the team works with the State and FEMA to refine 
and resolve Project Worksheet issues.  

As new issues are identified by the team, or otherwise brought to the attention of the team, each will inform 
officials and work with them to get the issues resolved. We have proven experience integrating mitigation (406),  
alternate (428), and improved actions into the recovery process, including Public Assistance Alternative 
Procedures (PAAP) and Fixed-Cost Offers. We understand the requirements of potential funding sources and 
will evaluate their eligibility. Expertise in cost estimation methods, including developing consistent and accurate 
estimates, is essential for participation with alternate and improved projects.   If appropriate, we will uncover 
the opportunity for alternatives or improvements while restoring your facilities to their pre-disaster function 
and capacity.  We will facilitate meetings to rank and select eligible projects, maintain documentation and 
research to support eligibility, and document the planning process.  To integrate these initiatives into the 
recovery process, we will coordinate with the client and disaster recovery personnel to understand recovery 
needs and identify opportunities, determine eligible initiatives based on program requirements, develop eligible 
project scopes and budgets, seek 406 mitigation funds, maintain documentation to justify eligibility, track 
expenditures, and review documentation to ensure costs are reimbursable. These services are performed in 
close coordination with all local, State, and Federal regulations to ensure activities are allowable, achievable, 
and cost-effective.   We have worked with many clients to complete Project Worksheets (PW’s) and maintain 
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supporting documentation in accordance with applicable federal regulations.  We will coordinate with local, 
state, and federal agencies, as needed, to ensure PWs are appropriately completed in a timely manner. Subject 
matter experts will review PWs prior to submission to ensure compliance with program requirements.  Our 
policy is to maintain paper and electronic work records, which contain documentation of all interviews, data 
collection, documents received, iterations of work products and deliverables, and justification for any 
recommendations. We will maintain case management files for each Project Worksheet (PW) we support and 
log our time to PWs, to capture direct administrative cost reimbursement for our services.   

Step 2 Milestones & Key Activities 

 Understand preliminary damages, identify risks and potential issues, establish QA/QC, and determine 
benchmarks 

 Assemble subject matter experts, review costs eligibility, and identify overall contract requirements 
 Develop scopes of work, project grouping, identify opportunities for mitigation, alternative or improved 

projects, special considerations & pilot program guidance and cost estimations 
 Coordinate development of Project Worksheet and versions for all FEMA PA Categories including scope 

changes 
 Advise on construction methods, force account capabilities, contract labor, requesting proposals and 

procurement requirements 
 Communicate program requirements and ensure PW compliance prior to submission 

County’s Commitment during Step 2 

During project formulation and worksheet development, we will require a moderate level of your resources. 
We will have some formal training with key stakeholders, specifically force account documentation, about field-
level requirements when performing work eligible for reimbursement. 

 

Step 3: Project Control and Program Administration 

We understand FEMA PA grants processes and compliance risks. We know the most common payment risks and 
issues.  It is critical that every dollar of federal aid is spent appropriately.  We will develop and maintain an audit 
tracking mechanism to appropriately track and monitor all financial, scope of work and schedule activity as well 
as any other pertinent information.   

All associated costs are tested to the program's requirements and compared to an established budget that 
ensures there are no unforeseen surprises.  Before we submit expenses, we will review disbursement requests 
and payment requisitions received from both force account labor and project contractors to ensure that all 
appropriate documentation has been received and validated. 

Step 3 Overview 

During the project control and program administration, our team will analyze the available data about the 
current and planned projects, and conduct an assessment based on this analysis. To expedite review and 
organize site visits, we will batch reviews by department, category, and by logically grouped project 
identification. We then obtain an initial understanding of the project and inventory the documentation 
submitted to date and upload it to the shared system. 

After the planning and pre-work is complete, we will review the project worksheet elements and contact the 
appropriate department for any additional or supplemental information and documentation that may be 
required.  
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We will schedule site visits, if needed, to confirm project completion. In addition to confirming project 
completion, our review will examine different cost areas to determine whether the funds awarded were 
expended and accounted for in accordance with applicable Federal and State laws, and with the provisions of 
the grant.  

Step 3 Milestones & Key Activities 

 Provide oversight to internal departments, develop operating procedures, checklists and relevant 
guidance documents 

 Interface accounting systems and develop audit matrix to track progress and compliance on a project-
by-project basis 

 Monitor PWs and payment documentation to identify any issues that need to be resolved 
 Accurately account for, reconcile and report claimed costs in accordance with approved PW 
 Field-level support with site visits and force account monitoring to capture work completed 
 Compile and validate data and submit requests for reimbursements for eligible costs 

County’s Commitment during Step 3 

During project control and program administration, your level of commitment is low-to-moderate for work 
contracted and moderate-to-high for work performed using your resources. Items required during this step 
include purchase orders, payroll sheets, daily work orders, monitoring/inspection logs, etc. These items are the 
beginnings of a grant lifecycle case management file used to ensure both compliance, and completeness of 
project worksheets. 

Step 4: Ongoing Guidance and Problem Resolution 

We have a long and successful history of providing ongoing guidance and problem resolution to support client 
reconciliations. These efforts are necessary to report on existing Project Worksheet accounts, balances, system 
interfaces, and other issues related to payment processing and reporting.  FEMA reimbursements require that 
costs claimed be appropriately accounted for, supported, and accurately reported. The claimed costs must be 
reasonable and allowable.  The cost must also be in accordance with the approved Project Worksheet. Costs 
claimed must be supported by appropriate documentation. Over the years, audits have reported significant 
problems with supporting documentation. These problems have ranged from a total lack of documentation to 
unsigned invoices or other documentation used by sub-grantees to support reimbursement claims. 
Reconciliations of costs to sub-recipients accounting systems are also a requirement that is not always 
completed. The grant provided for each project must be recorded against that project and not co-mingled with 
other projects. The accounting system must be appropriately interfaced with the grant award process and the 
sub-grantees payment processing system on a project-by-project basis. Our approach to assisting sub- grantees 
in their payment processing and reporting will start from the first identification of eligible data and 
documentation. Beyond the grants associated with Public Assistance, our systems track the cost of recovery 
across funding opportunities to ensure compliance, and identification of supplemental funding streams. When 
auditing a client’s disaster-related expenses, it is our standard operating procedure to remove unsupported and 
ineligible expenses from the reimbursement requests. We will assist with beyond project closeout by providing 
the necessary finance support throughout audits, management reviews, and other types of monitoring visits 
from federal or state entities associated with the project during the contract period. 
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Step 4 Milestones & Key Activities 

 Identify out-of-scope expenses, improper contracts, and unsupported or ineligible expenses to avoid de-
obligations 

 Maintain support documentation for progress reports and project closeouts in a manner that satisfies 
all federal requirements 

 Represent throughout audits, management reviews, and other types of monitoring visits from federal or 
state entities   

 Secure final inspection reports. Verify and document satisfactory completion of all project work 

 Analyze, prepare, and submit responses to clear findings; report and recommend remedial actions 

 Support and advise on a comprehensive long-term disaster recovery approach 

Throughout our approach, we will gather the information needed to assist with developing a long-term recovery 
plan and provide recommendations to enhance the overall preparedness of the community.  Our team is 
extremely familiar with the various Presidential Directives and the Policy Doctrine of operations and 
preparedness from the DHS’s National Incident Management System (NIMS), National Response Plan, National 
Infrastructure Protection Plan, and National Preparedness Guidelines.  

 

Long-Term Recovery Detail 

When we approach a project, our goal is to ensure each benefit to the client is considered. In the aftermath of 
catastrophic events in which disaster-related losses significantly exceed the federal funding available through 
standard recovery sources, there is often a need for additional recovery funding to aid in meeting unmet 
housing, public infrastructure, and economic recovery needs. Other funds exist to support a broad range of long-
term recovery activities; moreover, these funds are one of the few federal funding sources that can also serve 
as a source for meeting the local match requirements associated with FEMA Public Assistance and Hazard 
Mitigation Grant Program. Recipients of PA or HMGP funding that implement match-funding best practice are 
often able to complete FEMA-funded projects without contributing any state or local tax dollars. Wheeler EMC 
is experienced in designing and administering FHWA Grants, FEMA Public Assistance and Hazard Mitigation 
Grant Program match funds using other funds under large-scale, statewide, and local programs. 

Hazard Mitigation Grant Program (HMGP) Application Development: Wheeler EMC will assist the County with 
FEMA HMGP grant application development, when HMGP is identified as the specific funding source for certain 
projects originating through the LMS planning process. Wheeler EMC will work closely with the County, other 
stakeholders, and the Florida Division of Emergency Management (FDEM) during the grant application 
development process.  Our team will provide complete, competitive, and submission ready applications to the 
Consortium that will conform to all state, local, and federal programmatic requirements. This will include but 
not be limited to the Code of Federal Regulations, the Hazard Mitigation Assistance Guidance, and all applicable 
building codes and design standards. Project identification is based on several factors, which will include 
eligibility, technical feasibility, a benefit-cost analysis; conformance with the LMS, and the availability of funding. 
Elements of the application to be developed include the following: General Applicant Information; Project 
Description, Scope of Work, Level of Protection; Budget and Schedule; Environmental and Historic Preservation; 
and Benefit-Cost Analysis. In addition, we will work with the County to identify opportunities to reduce the local 
match requirement through in-kind services or global match. Wheeler EMC will provide consultation to the 
County for communications with the FDEM on the identified grant program.  
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The Team will aid in meeting with or corresponding with the FDEM as the recipient of hazard mitigation funding. 
This includes responding to any Requests for Information (RFI) following application submittal. Benefit Cost 
Analysis: Wheeler EMC will use the latest FEMA’s Benefit Cost Analysis (BCA) Software to complete analyses for 
this project unless a newer system is approved and issued by FEMA, in which case the newer system will be 
utilized. Given the correct data inputs, the BCA software produces a monetized result that represents the risk 
to the subject being analyzed over the lifetime of a mitigation action. This risk uses a combination of annual and 
one-time values.   

Community Development Block Grant – Disaster Recover: Wheeler EMC has a diverse background in assisting 
disaster-affected communities eligible to receive CDBG-DR funds for long-term recovery needs following a major 
disaster.  We understand the CDBG and CDBG-DR Programs and can offer the County the right professionals 
across all program phases, from development of an unmet needs assessment to project closeout. The Wheeler 
EMC team can assist the County to coordinate with the state (or other local and regional stakeholders) and 
federal requirements, designing and implementing programs in housing, infrastructure, economic revitalization, 
as well as include additional resilient features currently required for use of CDBG-DR.  

Unmet Needs Assessment (UNA): To support the allocation of CDBG-DR, the UNA outlines the type and location 
of community needs, enabling the jurisdictions to target limited resources to those areas with the greatest need. 
The UNA must evaluate three core aspects of recovery: housing, businesses and the economy, and 
infrastructure. The result of this analysis will determine if the overall need in each category remains unmet, 
given all resources already available as well as those already being pursued. An outstanding gap will be 
identified, which will then be incorporated in the overall UNA. Assuming a CDBG-DR allocation is made, the UNA 
will be leveraged by the Wheeler EMC team to develop and implement an overall Action Plan to address unmet 
needs. If the County requires support from Wheeler to implement the Action Plan and administer the overall 
CDBG-DR Program, we will engage Program Implementation, Program Monitoring, and Program Closeout Tasks.  

Program Implementation: Overall technical assistance provided during Program Implementation may include 
development of the CDBG-DR Action Plan and support to execute the Action Plan. In alignment with our overall 
recovery philosophy and consistent with our processes for implementing the PA Program, staffing during 
Program Implementation will be contingent on the needs of the County. We may provide staff with a deep 
background in community economic development. This team will be tailored to the unique needs of the County. 
Program Monitoring:  An important part of Program Monitoring will be preparing the County for HUD and state 
monitoring. Monitoring is ongoing and establishing appropriate methods early Program Implementation is 
important to assure the overall success of recovery. The Wheeler EMC team will follow the procedures outlined 
by HUD for monitoring all CDBG and CDBG-DR activities. In addition, we will conduct an initial risk assessment 
to determine program risk factors and financial management capacity. After determining risk, we will establish 
a schedule to regularly monitor risk and provide additional technical assistance to build capacity. Monitoring 
visits will be recorded and documented so that these can be provided to the state or HUD at any time. Critical 
considerations for monitoring will ensure CDBG-DR funding is being drawn down in a timely fashion, which will 
create projections for future expenditures and ensure the program meets LMI requirements. As we monitor the 
program, our team will determine if impediments exist to meeting spending requirements, and whether waivers 
are necessary and appropriate.  

Program Closeout Task: To support Program Closeout, Wheeler EMC will first file closeout forms on completed 
projects, including final quality control reviews to assure all appropriate documentation and information is 
captured. We will also provide technical assistance to assure the staff understands required reporting systems, 
such as the HUD DRGR. We will make sure they have access to any resources they need as they continue 
execution of the Program independent of Wheeler EMC. 
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Section 4: Proposed Fee Schedule 
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Section 5: Additional Data to Support Proposal (& County Forms) 
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