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The purpose ot a quality controf plan is to provide guidance and consistent attention to workplace policies and
procedures in order to facilitate efficient, effective and safe debris removal and reduction. CrowderGulf's success in
managing quality is achieved by our commitment and attention to the people, processes, and procedures
involved in our projects. This starts with identifying and communicating the following Fundamental Values to
Quality Control Success:
¢ Assurance of open and hones ommunication with clients at all levels in order to foster a clear and mutual

understanding of expectations and promote mutual respect.
» Commitment to high quality standards - “Lead by Example”.
s Dedication to staff training and education at all levels to ensure correct and safe performance of their tasks.
» Implementing “Clean As You Go” policy for every task

Our comy  fe QC planwill be r 'ded upon request

“Clean As You Go”

This concept is the centerpiece of our Quality Control Plan. “Clean As You Go” is a simple concept that is defined as
doing the best job possible the first time to reduce the necessity for redoing any work. This policy does not preclude
contracted multiple passes. It simply implies that all the debris will be removed on every pass, regardless of the number
of passes required by the County. This philosophy is especially important for debris work during emergencies or major
disasters where restoration of critical public functions is the highest priority.

CrowderGulf was the debris contractor that first coined the term “CLEAN AS YOU GO, over 14 years ago. Recently,
the term has been used by other contractors and by municipalities in their RFPs. All CrowderGulf employees,
subcontractors and consultants are expected to abide by this policy.

Inspections

To assure the quality and timeliness of work, CrowderGulf will use a hierarchy of assigned inspection responsibilities
based on the nationally recognized Incident Command System (ICS). This arrangement limits the respective spans of
control to appropriate levels and has proven to facilitate optimum performance.

Security

CrowderGulf will restrict general access to its DMS operations to essential company and County personnel for both
security and safety. Managers and supervisors will be granted access to a site(s) based upon their duties,
responsibilities and spans of control. Operating personnel will be granted access to sites relevant to their respective
tasks.

Maintenance

CrowderGulf follows manufacturers maintenance recommendations on all of its equipment. CrowderGulf
systematically performs “routine maintenance” appropriate to each item of equipment. This maintenance is reported
on an equipment log that is retained for the life or ownership of the equipment. CrowderGulf's maintenance system
uses its employee or contracted full-time mechanics and/or oilers for daily and routine maintenance. Heavy
maintenance and/or major repairs of company-owned equipment are performed by heavy equipment maintenance
firms under contract with CrowderGulf.
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Environmental and Historic Considerations

State and local regulations, laws and ordinances will be addressed and followed for all environmental and historic
preservation issues. The following list provides a bnef review of the primary Federal laws which must be considered
during debris management practices.

« National Environmental Policy Act

Clean Water Act

Clean Air Act

Coastal Barrier Resources Act

Resource Conservation and Recovery Act

Endangered Species Act

Coastal Zone Management Act

Fish and Wildlife Coordination Act

Wild and Scenic Rivers Act

Executive Orders

National Historic Preservation Act

Specific Environmental Concerns

Spills or Leaks
Should a spill or leak occur during performance of this contract, CrowderGulf will report the spill or leak to the County.

CrowderGulf shall be responsible for cleaning up all spills in compliance with federal, state, and local laws and
regulations and at no cost to the County or other govemment entities.

Asbestos Containing Materials

CrowderGulf is experienced and capable of managing the removal of asbestos containing material. If asbestos is
encountered during a recovery effort for the County, CrowderGulf will utilize its resources to ensure all asbestos related
activities are in accordance with Environmental Protection Agency (EPA} requirements, specifically the National
Emission Standards for Hazardous Air Pollutants (NESHAP) 40 CFR Part 61, Subpart M.

CrowderGulf staff will always comply with all environmental laws and regulations. CrowderGulf will conduct all debnis
operations outlined in this proposal to meet the program standards provided for in FEMA Public Assistance Program
and Policy Guidelines. In  dition, CrowderGulf will conduct all debns related operations in accordance with all
applicable federal, state, and local laws, rules and/or regulations.

After a disaster, residents want answers regarding recovery operations. CrowderGulf will work closely with the County
to ensure that the residents are given accurate and timety information for their use and own individual planning
purposes.

Developing a Public Information Campaign

Experienced CrowderGulf personnel will be available to assist the County in the development of a public information
campaign. The information could include the parameters, rules and guidelines o™ “sbris operations so residents can
begin their personal recovery activities. The language used will be simple and easy for all residents to understand.
Materials and information may be distibuted in more than one language for it to be understood by non-English-
speaking populations and neighborhoods.
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Distribution Strategy

The following are suggested vehicles for distributing the information:

* Media - Local television, radio, newspapers, or community newsletters

+ Interet Site —Franklin County website

¢ Public Forums - Interactive meetings at town hall or shopping area kiosks

« Direct Mail Products — Door hangers, direct mail, fact sheets, flyers within billings, and billboards

Sample Flyer that can be distributed to locat media outlets to assist citizens in properly segregating their debris
curbside:

Updates and Redistribution

The public information strategy will be able ) address changes and revisions as debris removal operations progress.
During the early stages of the operations, distribution may rely on the immediz _. transmission of the information through
radio and television, to update the general public regarding the debris removal operations. Once ~~zrations become
more routine and predictable, the information can be distributed through the print media, such as newspapers, mailings,
and flyers.

Debris Information Center

CrowderGulf can assist the County in establishing a temporary debris information center to address concerns and
complaints, and answer questions that are not included in the public information campaign at-large. The debris
information center may also be utilized to report fraud. Regardless of the venue, it will be important to address the
residents’ concems, complaints, and questions in a timely and efficient manner. Feedback from the information center
will give the Management Team an indication of how effective and efficient the operations are progressing. The County
and the On-Site Management Team may use this information to adjust operations ~~propriately.
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3. Sc aric-

The County's RFP has requested information regarding CrowderGulf's ability to respond and mobilize resource as it
relates to the given scenarios. The following scenario response plans are provided as examples of CrowderGulf's
experience and ability to respond to any disaster scenario with the appropriate commitment of human and equipment
resources.

SCENARIO 1. SPC  )BS - LOCALIZED

For this type of event, CrowderGulf will use its local resources to meet the County's project needs. Regardless of the
scope of work we will provide experienced managers with the proper equipment and necessary resources needed by
the County. If required, we will have resources and manpower capable of clearing critical routes and removing
hazardous leaners and hangers within 12-24 hours of a Notice to Proceed (NTP). An experienced Project Manager
will arrive on scene within 4 hours of notification of need (or earlier as directed by the County) and benin a damage
assessment as directed by the County. Damage assessment will include documentation in the form o1 pnotographs,
video and project sectoring / mapping.

Based on the damage assessment, the Project Manager, in consultation with the County's Debris Manager, will prepare
a response plan delineating specific equipment and personnel needs to accomplish the County's objective _.
Depending on the scope of work in this scenario, the response plan will be complete and ready for County approval
within 12-24 hours. Based on preliminary discussions with the County and the County's approval of the response plan,
CrowderGulfs Project Manager will mobilize crews with appropriate equipment to accomplish the work in a timely and
orderly manner. If h ‘ing is required, our Project Manager will coordinate with the County and their monitoring
company to establish a timeline for the project. This will include monitor training, truck certification and the location a
DMS (if required), any necessary permits and or testing.

Field Supervisors, quality control and safety personnel will oversee and document each work site and provide close
coordination between the field work and the County & Monitoring Firm. CrowderGuif's Project Manager will provide
status reports to the County. All of CrowderGulf's debnis removal efforts will be documented daily and available to the
County to review via ¢ 2cure website. This type of transparency and accountability enables the County to remain
informed of disaster expenditures and the efficiency of the debris removal process.

There may be as few as one to two crews assigned or a multitude of teams assembled as determined by the Project
Manager and the County representative during the preliminary damage assessment. Depending on the need and
specific tasks, each crew may consist of the following:

» Two pieces of rubber-tired pushing / ioading equipment such as backhoe loaders, rubber tired front-end loaders,
and skid steer loaders with ope . ors

Two - three chain saw operators, laborers, and flaggers with transport vehicles

Three — five 16 to 20 cubic yard capacity dump trucks and/or two to four 35- 55 cy self-loading trucks with drivers
One Quality Control/Foreman with communications capability and pickup truck

If needed, a minimum of one professional Arborist and at least one-two crews of Tree Removal Specialists to
assist in tree and limb removal and stabilization projects. Tree crews will use their expertise in stabilizing and or
removing hazardous trees utilizing specialized equipment and proven techniques.

Depending on the amount of damage throughout the County and the direction given to CrowderGulf, crews may
simultaneously begin removal efforts in different areas of the County to augment Franklin County crews and remove
the debnis as quickly as possible. This effort will demonstrate a presence throughout the County and enhance overall
citizen satisfaction. Pending approval of the County, CrowderGulf will operate debris loading and hauling during daylight
hours, seven (7) days a week.

Actual Examples
CrowderGulf has successfully completed many jobs with a similar scope of work as described in Scenario 1. In 2017,

following Hurricane Irma, CrowderGulf assisted Coleman, Florida in the removal of 3,030 cubic yards of debris.
CrowderGulf removed and disposed of vegetation, mulch and six stumps. The reduction was by grinding and the
County self-monitored all operations. CrowderGulf assisted in the reconciliation and documentation process, working
directly with the County to provide all needed information for FEMA reimbursement.
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In201 the City of Friendswood, TX activated CrowderGulf to help recover from a tomado that impacted part of the
City. CrowderGulf removed approximately 9000 cubic yards of debris in 7 days with 145 loads hauled directly to the
final disposal. Another example includes two 2015 activations in Corpus Christi, TX, to help the City recover after
flooding and high wind events. These activations involved removal and hauling vegetative & C&D debris to final
disposal.

Documentation

Typically, this type of work may begin during the "emergency clearance" phase of an event in which a formal declaration
may not have been made or when a client does some of the initial cleanup work but wants to finish within a short
timeframe. Regardless of the size, type or timing of the work, itis critical to collect and maintain accurate documentation
of damages and of recovery work. Throughout the project, CrowderGulf will document all work in compliance with the
Public Assistance Program and Policy Guide (incorporating FEMA 325) regulations. Our documentation may include;
before and after photographs of the damage areas to include aenal photos taken by drone, maps, and if the tasks
require, indemnification agreements for work involving private property.

All hours, equipment and matenials will be documented daily on forms consistent with FEMA requirements and be
compatible with the County’s capabilities for downloading and accessibility. These forms will be validated at the close
of each day by Field Supervisors and the Project Manager, and the County's Debris Manager/representative to gage
the progress and plan for continued debris removal efforts. All documentation will be reviewed and reconciled with the
County and or their monitoring contractor prior to invoicing. In the event that hauling is required, truck certification forms
and load tickets will be utilized, reviewed and double checked for accuracy and legibility. All documentation will be
maintained by CrowderGulf for 7-10 years.

Response
All procedures that are in..uded in the previous Scenario will also apply to Scenario 2. In addition, our resources will

be provided in greater quantities and we will stage the necessary equipment in the County at pre-determined locations
{usually pre-identified during our site visits or as determined during yearly preparedness training sessions) identified
by Project Management team and approved by the County. If requested, we will have a project manager present in the
County's Emergency Operation Facility prior to the event. After conducting a damage assessment, CrowderGulf wil
start its forces in numerous areas throughout the County. Equipment resources are based on the amount of determined
damage and the size of the area affected. The area will be sectioned in grid format and crews and equipment will be
assigned to each of the affected areas. Debris removal equipment along with ground crews, tree crews, and bucket
trucks for removing leaners and hangers and traffic control teams will be used for this event.

It may be determined a Debris Management Site (DMS) are needed to facilitate debris removal and reduction. In order
for debris hauled to a DMS to be FEMA eligible for reimbursement it must be reduced before hauling to final disposal.
Debris brought to a DMS facility will be sorted to remove recyclable materials and materials not suitable for reuse, The
materials not re-useable will be reduced {either by grinding or as directed by the County) or may be taken to an
approved fin_ disposal facility.

Whether CrowderGulf provides the DMS facility or utilizes pre-existing sites, our goal will be to have the DMS fully
functional within 48 hours of a NTP. Each DMS site will be photographed and soil testing (if required) and monitoring
will be performed throughout the use of the site facility. Land use development will include roads for safe ingress, and
egress, proper segregation of materials, construction of monitoring towers and/or other necessary facilities.

Staffing for the DMS wilt include a site manager, a segregation crew which consists of one foreman, one equipment

operator, two laborers and a skid steer, safety personnel and tower monitors. The Project Manager along with our
Reduction Specialist and Safety Coordinator will develop site specific plans for each DMS facility.
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These plans will include site layout, copies of any necessary permits and iand use agreements as well as the site
specific safety and environmental plan. CrowderGulf Public Information specialists will work with the Town and the
assigned Project Manager to provide debris removal information in the form of press releases to assist the Town in
communicating the debris removal schedules to the citizens. At the completion of the project, all remaining debris will
be removed and either taken to a recycle facility or for final disposal. Land used for the DMS will be retumed to its
original condition and the County will be provided with all necessary documentation on the site reclamation.

All work will be conducted and documented in compliance with FEMA Public Assistance Policy regulations.

CrowderGulf's Debris Operations Plan provided in this proposal outlines specific details of both response and
recovery field operations, from mobilization through documentation.

Actual Examples
Early in 2015, the City of Raleigh, NC, activated the pre-event contract and called on CrowderGulf to assist the City's

resources in debris removal operations within the City. Our Director of Operations, Nick Pratt, assisted the City with
preliminary assessment and immediately mobilized equipment and resources to the area to begin debris remova
operations. The operation consisted of debris pickup from rights-of-way. CrowderGulf removed approximately 30,000
cubic yards of debnis during the week lon_ sroject.

After 2011, Hurricane Irene, CrowderGulf was activated by Newport News, VA, to conduct debris operations. As part
of our normal operating procedures, after an initial damage assessment, we began working simultaneously in all eight
areas of the City that were damaged. This approach helped residents see that the City was taking the necessary steps
to quickly remove the debris. CrowderGuif removed 85,000 cubic yards of debris with 20 trucks in three weeks and
reduced the debris by grinding at a City-owned property where CrowderGulf developed a DMS. At the end of the
project, this property was retumed to its original condition at no extra cost to the City of Newport News

The reduced debris from this project was recycled as much as possible by giving it to private residents, using it at the
City's compost site, and by taking it to paper mills within the area. The remainder was taken to the final disposal site
where much of it was used as a cover within the landfill. All of this work was carefully documented to ensure FEMA
reimbursement.

Response
In addition to the response procedure described for Scenario 1 and 2 events, this event may require more than one

DMS, depending on how widespread the damage may be. Depending on the details of each site, reduction may be
done by burning, grinding or both, depending on Franklin County's desired method of reduction. Each site will operate
independently and have its own manpower and equipment (as described in Scenario 2). In addition, several pieces of
" 3avy equipment, grinders and or air curtain incinerators with operators may be added to the _MS. Flaggers will be
used at the entrance and exit points to assist with traffic control into and out of the facility. The DMS will be fully
functional within 48 hours of a NTP and reduction by grinding or buming will start within 72 hours of receiving debris.

“s with Scenario 2, debris will be removed and properly disposed at designated facilities and plans, testing and site
documentation will be administered. Any damage to the DMS would be remediated at the completion of the project.
All cleanup operations will be documented in accordance with FEMA and County requirements and in accordance with
environmental regulations. All work will be conducted and documented in compliance with FEMA Public Assistance
Policy regulations.
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ACTUAL EXAMPLES

This type of event is similar to the operation we successfully completed in 2017 for League City, Texas, following
Hurricane Harvey. Hurricane Harvey produced unprecedented rainfalls throughout the City. Parts of the community
endured as estimated 49.84 inches of rain in five days, equaling nearly a year's worth of rain. Prior to flood waters
receding, CrowderGulf had boots on the ground in the State of Texas. Our project management team provided debris
assessments to our clients and brought skilled response crews into the State to immediately begin work as flood waters
receded.

CrowderGulf worked with the City of League City to section off the City and provide debris removal resources in all
sev  of their identified "hardest hit" areas, simultaneously. CrowderGulf utilized 22 hauling units and disposed of the
debns at two identified disposal facilities. CrowderGulf removed 11,461 cubic yards of vegetative debris, 3,209 white
goods, 3,491 E-waste items and 109,220 Ibs. of House Hold Hazardous Waste. This project was monitored by Tetra
Tech.

Rocky Mount, NC, after Hurricane Irene is another example of similar work. We hauled in 253,360 cubic yards of debris
utilizing thirty-five (35) trucks over seven (7) weeks. CrowderGulf reduced debris by grinding and hauled 66,110 cubic
yards to a disposal site. CrowderGulf's management team worked closely with the Rocky County debris/recovery team
and work was completed within the City's timeline to the City’s satisfaction.

Response

In additic o all the procedures and resources included in a Scenarios 1, 2 and 3, CrowderGulf will add segregation
crews at its TDSRS. A typical segregation crew may consist of one foreman, one equipment operator, two (2) laborers
and a skid steer. Debris will be segregated into six (6) areas for reduction or further handling. These include clean
vegetative debris, vegetative det . with foreign matter, construction and demolition debris, recyclable debris, white
goods and hazardous waste. Depending on the severity of the event, additional debris removal crews can be deployed
to begin work with 48 hours of the * ™P.

Actual Example

Hurricane Harvey st k the Southem Texas Coast on August 25, 2018 and unlike many past hurricanes, Harvey did not
move quickly. After its initial fandfall, it stalled over Southeast Texas for quite some time. The typic Jamages caused by
strong humicane force winds were swiftly surmounted by the damages caused by the unprecedented and overwhelming
rain amounts that fell on Southeast Texas. Hurricane Harvey easily became one the wettest storms ever recorded in the
continental United States leaving over 60 inches of rainfalt in some areas.

Having worked in the City of Friendswood, Texas on numerous occasions prior to Hurricane Harvey, CrowderGulf was
“imiliar with the City and the knowledgeable personnel who worked there. The City of Friendswood contacted CrowderGulf
on August 29th to set up a coordination meeting. CrowderGulf met with the City staff the same day to discuss a notice to
proceed, mobilization and the start date. The City requested all operations be complete within 180 days. CrowderGuif
quickiy mobilized the necessary resources and started on September 6th as requested by the City. All disaster debris
management operations were monitored by TetraTech. The debris was directly hauled to the Dixie Farm Road Landfill.
Qverall, CrowderGulf removed and disposed of over 135,000 cubic yards of debris from the 21.7 square miles of land that's
occupied by the 35,000 residents of Friendswood, TX. (In addition to the removal of 135,952 cubic yards of vegetative
debris, CrowderGulf removed 5,804 white goods, 7,684 E-waste products and 182,460 Ibs. of Household Hazardous
Waste.)

All work will be conducted and documented in compliance with FEMA Guidelines.
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SCE ARIO 5. CATAS ROPHIC E. - NT - REMOVAL, REDUCTION, HAULING, AND SEPARATI ;- XED
DEBRIS - COUNTYWIDE

Response

For a Catastrophic event, al e procedures included in Scenarios 1-4 would apply. If requested, CrowderGuif will

stage equipment and resources prior to ..e event and have a senior Project Manager present in the County's

Emergency Operations Center prior to the storm for planning purposes. We will have management resources on the

ground within twenty-four (24) hours for the emergency PUSH ptanning. Debris Crews and Equipment resources will
working within 48 hours of establishing an approved recovery plan. (If utilizing a monitoring company, it takes 24-

48 hours to have monitoring personnel trained and equipped to begin the monitoring process).

CrowderGulf's Project Management Team will utilize the first 24-48 hours to begin their damage assessment and
sectioning of the County and crews assigned to each of the damaged areas so that debris will be removed concurrently
in all areas of the County. TDSRS development will begin immediately upon NTP and site selection. Gninders and or
air curtal urners will be deployed for use within forty-eight (48} hours of the start of debris removal. Documentation
and Emergency Management specialists will be onsite to train local personnel who will be working at each TDSRS
office. All documentation will be available online for review by the County. Updates will be given to local personnel by
our senior managers every morming and our experienced marketing team can assist the County with public notices via
radio, newspapt and TV, if requested.

All work will be conducted and documented in compliance with FEMA Guidelines.

Actual Example

After Hurricane Harvey, in September of 2017, CrowderGulf crews removed and reduced 2,006,840 cubic yards of
debris from Aransas County, Texas rights-of-way. The overall cost to Aransas was $24,406.652. CrowderGulf assisted
the County in the removal and disposal of mixed vegetative and construction and demalition materals. This material
was segregated and hauled to the proper facility for disposal. CrowderGulf removed, transported and disposed of
14,938 leaners/hangers, 6,039 white goods and 22,760 Ibs. of HHW. Debris was reduced by grinding at three separate
sites.

CrowderGulf's Debris Operations Plan provided in this proposal outlines specific details of both response and
recovery field operations from mobilization through documentation.

Kesponse
In addition to the resources and deployment times described above, CrowderGulf will locate and establish numerous

TDSRS Countywide to handle the larger amount of debris. All necessary licenses, permits and other approvals will be
identified and prepared prior to an event. Most catastrophic events also require right of entry agreements which allow
debns removal from private property and not just the public rights-of-way, necessitating that a template be in place
prior the event. All work will be conducted and documented in compliance with all FEMA regulations,

Actual Examples

A Catastrophic Event inclusive of total management countywide is one of great measure and tremendous need for pre
planning. Very large storms are accountable for extreme damages and the debris removal operations typically last for
several months. In CrowderGulf's 50 plus years in the debris removal business, we have worked catastrophic events
for numerous cities and counties across the United States. Examples include the counties of Bay, Jackson and
Washington County, FL after Hurricane Michael in 2018, Lee and Polk County, FL after Hurricane Irma in 2017;
Aransas and Brazoria County, TX after Hurricane Harvey in 2017, Gaiveston, Montgomery and Jefferson County, TX,
following Hurricane Ike in 2008; Calcasieu Parish, LA, following Humicanes Katrina and Rita in 2005; and Baldwin
County, AL, following Hurricane [van in 2004.
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After Hurricane Charley in 2004, CrowderGulf was working throughout Florida when Ivan made landfall in the Florida
Panhandle and coastal Aiabama. In Baldwin County, AL, CrowderGulf responded within 24 hours upon NTP, clearing
emergency routes, working alongside utility restoration crews and removing storm generated debris from County rights-
of-way. We worked with Public Works Engineers, Emergency Management and Solid Waste staff, executing their
Debris Management Plan to rapidly and efficiently open and maintain 10 DMS. As a result, approximately 2 million
cubic yards of storm-related debnis were removed and disposed of from Baldwin County alone. Concurrently,
immediately after Humicane Ivan, CrowderGulf was activated in Escambia County, FL, as well as numerous other
municipalities in AL and FL. We were successful in the timely completion of all our contracts, to the satisfaction of our
clients.

Company-owned/Leased Equipment

CrowderGulf maintains a large inventory of company-owned/leased equipment
that is debris specific and available for immediate response to a disaster.
Compan  wned/leased equipment will be pre-positioned for emergency PUSH
operations and dispatched to the disaster area immediately upon the receipt of a
NTP in order to begin restoring critical services in Franklin County as quickly as
possible. The following is a partial list of . _ npany-owned equipment available for
use in any debris operation:

EQUIPMEN. UNITS
o Seif-Loading Trucks; (30 — 100 cubic yards) 65
e  Dump Trucks (16 yards — 50 yards) 163
¢ Rubber Tire Loaders (equipped with debris handling grapples}) 26
e Rubber Tire and Track Equipped Excavators (with buckets and grapples) 18
e Pick-Up Trucks {equipped with portable phones for Foremen) 25
e Service Trucks 12
» Skid-Steer Loaders (equipped with buckets and grapples) 10
e Cherrington Beach Cleaners 4500 & 4500 XL 5
¢ Stationary Power Screens - (sand screener) 2
¢ Diamond Z 14’ Tub Grinders §
« Shallow and deep water boats equipped with latest sonar and photo equipment 4
e Barges, tugs and large boats for heavy marine debris removal 4

Equipment Rental Agreements

CrowderGulf also maintains active accounts wi. . all major national equipment rental
companies to supplement equipment needs as may be required (i.e. Beard, Hertz,
Caterpillar, John Deere, United Rental, Sunbelt, etc.).

All equipment shall meet all federal, state and local regulations.

Additional Equipment Information

» All equipment used for this contract will be rubber wheeled or rubber tracked unless
otherwise approved by the County.

» To the maximum extent possible, CrowderGulf and its subcontractors shall use self-loading trucks with grapples
or grapple attachments. Hand loading will not be permitted.

» No subcontractor will be allowed to solicit work from private citizens while assigned to the contract.

o No equipment assigned to this contract will be used for any other contract work.
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Insurance

CrowderGulf maintains all required insurances such as General Liability, Personal Injury, Workers Compensation,
Automobile/Equipment Liabifity, as well as Maritime Insurance. Gray Insurance Company of Metairie, Louisiana
prov s this insurance coverage.

Please see the attached insurance certificate demonstrating CrowderGuif's proof of insurability for the required
coverages.
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RE: Crowder Gulf LLC & Crowder Gulf Joint Ventures Inc.
To Whom It May Concern:

Pathway Insurance Group handles all insurance for Crowder Gulf. The current coverages and limits
carried by Crowder Gulf are some of the highest in their industry and have been vetted by risk managers,
municipalities, and other organizations throughout the country. We believe these limits are reasonable
considering the scope of work performed by Crowder Gulf. The insured also does an excellent job with its
subcontractor program and vefting subcontracts and insurance limits maintained by their subcontractors.
We are also in constant communication with the leadership at Crowder Gulf regarding the state of the

insurance marketplace and their activations.

However, in the event of an activation that warrants higher limit requirements, additional limits are readily
available to Crowder Gulf in the marketplace within 24-48 hours from our current insurance carriers as

well as others in the market.

| have attached a sample of their current limits of coverage r your convenience. Please feel free to

reach out to me re¢  ding any questions related to the insurance for Crowder Gulf.

Sincerely, e e—

O

Robby Farmer
Vice President
Pathway Insurance Group LLC

753 Nichols Avenue | Fairhope, AL 36532 | www.pathwayinsgroup.com
Office: 251-279-6373



No. 92 REVISED

l CERTIFICATE OF LIABILITY INSURANCE

DATE {(MM/DDAYY)

PRODUCER

Pathway Insurance Group, LLC

753 Nichols Avenue
Fairhope, AL 36532

INSURED

CrowderGulf Joint Venture, Inc.

3629 Commerce Blvd. E

Mobile, AL 36619

6/23/2021
THIS CERTIFICATE IS ISSUED AS AMATTER OF INFORMATION ONLY AND
CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE
AFFORDED BY THE POLICIES BELOW.
COMPANIES AFFORDING COVERAGE

COMPANY

A THE GRAY INSURANCE COMPANY
COMPANY

B
COMPANY

c
COMPANY

D

COVERAGES

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM QR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WiTH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DES

CRIBED HEREIN 15 SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUGCED BY PAID GLAIMS.
co POLICY EFFECTIVE POLICY EXPIRATION
LTR TYPE OF INSURANCE POLICY NUMBER DATE (MM/DDIYY) DATE (MM/DDIYY) LIMITS
GENERAL LIABILITY GENERAL AGGREGATE Unlimited
X | COMMERCIAL GENERAL PRODUCTS - COMP/OF AGG $3,000,000.00
LIABILITY
A XSGL-074436 8/1/2019 711/2022 PERSCNAL & ADV INJURY $1.000,000.00
OWNER'S & CONTRACTOR'S PROT EACH QCCURRENCE £1,000,000.00
FIRE DAMAGE (Any one fire) $100,000.00
MED EXP (Any one person} $5.000.00
AUTOMOBILE LIABILITY COMBINED SINGLE LiMIT $1.000,000.00
X _| ANY AUTO BODILY INJURY
X | ALL OWNEC AUTOS {Per perscn)
SCHEDULED AUTOS BODILY INJURY
A X _| HIRED AUTOS XSAL-075438 8/1/2619 7172022 {Per accident)
X | NON-OWNED AUTOS PROPERTY DAMAGE
GARAGE LIABILITY AUTO ONLY — EA ACCIDENT
ANY AUTO OTHER THAN AUTO ONLY
EACH ACCGIDENT
S AGGREGATE
EXCESS LIABILITY EACH OCCURRENCE $4.000,000.06
UMBRELLA FORM AGGREGATE $4,000,000.00
At OTHER THAN UMBRELLA GXS5-100064 71172021 71112022
FORM
s WC STATU- OTH
WORKER’S COMPENSATION AND X we ST ] o
EMPLOYERS' LIABILITY EL EACH ACCIDENT $1.006,000.00
A | THE PROPRIETOR! GWC-100089 7/1/2021 7142022 EL DISEASE — POLICY LIMIT $1,000,000.00
PARTNERS/EXECUTIVE [ X | INCL EL DISEASE - EA EMPLOYEE $1,000,000.00
OFFICERS ARE. EXCL
OTHER

DESCRIPTICN OF OPERATIONS/LOCATIONS/AVERICLES/SPECIAL ITEMS

The cerificate holdar is an additional insured on all policias except Workers' Compensation and is provided a Waiver of Subrogation. ail if reguired by written contract

pamary and noncontributory to any other insurance palicias maintained by the certificats holder, if required by written contract
Cebris Removal and Disposal Services

The abave insurance palicies shall be

CERTIFICATE HOLDER

CANCELLATION

2523#92

Franklin County

Emergency Management Coordinator

28 Airport Road
Apalachicola, FL 32320

In the event of cancellation by The Gray Insurance Company and if required by written
contract_30 days written notice will be given to the Certificate Holder

AUTHORIZED REPRESENTATIVE

S

GCF 0050010112

THE 5RAY INSURANCE COMPANY

Louisiana certificate form:
LD COI 280990 81 12




CERTIFICATE OF INSURANCE Page 2

THE GRAY INSURANCE COMPANY

The below coverages appty if the corresponding policy number is indicated on the previous page.
A. Commercial General Liability

General Liability Policy Includes:

Blanket Waiver of Subrogation when required by written contract.

Blanket Additional Insured when required by written contract.

Primary Insurance Wording Included when required by written contract.

Broad Form Property Damage Liability including Explosion, Colfapse and Underground (XCU).
Premises/Operations

Products/Completed Operations

Contractual Liability

Sudden and Accidental Pollution Liability

Occurrence Form

Personal Injury

‘In Rem” Endorsement

Cross Liability

Severability of Interests Provision

“Action Over” Claims

Independent Contractors coverage for work sublet

Vessel Liability - Watercraft exclusion has been modified by the vessels endorsement on scheduled
equipment.

General Aggregate applies per project or equivalent.

B. Automobile Liability Policy Inciudes:

Blanket Waiver of Subrogation when required by written contract.
Blanket Additional Insured when required by written contract.

C. Workers Compensation Policy Includes:

Blanket Waiver of Subrogation when required by written contract.
U.5. Longshoremen’s and Harbor Workers Compensation Act Coverage
Quter Continental Shelf Land Act

Jones Act (including Transportation, Wages, Maintenance, and Cure),
Death on the High Seas Act & General Maritime Law.

Maritime Employers Liability Limit: $1,000,000

Voluntary Compensation Endorsement

Other States Insurance

Alternate Employer/Borrowed Servant Endorsement

“In Rem"” Endorsement

Gulf of Mexico Territorial Extension

D. Excess Liability Policy Includes;

Coverage is excess of the Auto Liability, General Liability, Employers Liability, & Maritime Employers
Liability policies

Blanket Waiver of Subrogation when required by written contract.

Blanket Additional Insured when required by written contract.






PROPOSAL SUBMITTAL CHECKLIST
__Proposer's Certification
__Addendum Acknowledgement
__Drug-Free Workp e Certificate
_ Swaorn Statement Pursuant to Section 287.133 (3)(a} F.S. in Public Entity Crimes
__Affidavit of Non-Collusion

_ Professional References
_MWABE Participation Statement
_Vendor Information

_W-9Form

___ Unit Cost Fee Rate Schedule

Submission of one (1) original marked “ORIGINAL", five _, .__.._._al paper copies, and one (1) electronic copy in
pdf format on CD.

BY:

Bid:

(AU L gy (Date)

\Print Name}

DISASTER DEBRIS REMOVAL & DISPOSAL SERVICES RFP



PROPOSER'S CERTIFICATION

{ have carefully examined the Request for Proposals, Instructions to Proposers, General and/or Spectal Conditions,
Specifications, RFP Proposal, and any other documents accompanying or made a part of this invitation.

I hereby propose to furnish the goods or services specified in the Request for Proposal at the prices or rates as
finally negotiated. | agree that my proposal will remain firm for a period of up to ninety {90} days to allow the
Entity’s adequate time to evaluate the proposal. Furthermore, | agree to abide by all conditions of the proposal.

| certify that ali information contained in this RFP is truthful to the best of my knowledge and belief. | further
certify that | am a duly authorized to submit this RFP on behalf of the Proposer / Contractor as its act and deed and
that the Proposer / Contractor is ready, willing, and able to perform if awarded the contract.

I further certify that this RFP is made without prior understanding, Contract, connection, discussion, or collusion
with any person, firm or corporation submitting a RFP for the same product or service; no officer, employee or
agent of the Entity’s Board of Entity’s Commissioners or of any other proposer interested in said RFP; and that the
undersigned executed this Proposer’s Certification with full knowledge and understanding of the matters therein
contained and was duly authorized to do so.

| further certify that having read and examined the specifications and documents for the designated services and
understanding the general conditions for contract under which services will be performed, does hereby propose to
furnish all labor, equipment, and material to provide the services set forth in the RFP.

| hereby declare that the following listing states any clarifications, all variations from and exceptions to the
requirements of the specifications and documents. The undersigned further declares that the “work” will be
performed in strict accordance with such requirements and understands that any exceptions to the reguirements
of the specifications and documents may render the proposal non-responsive.

NO EXCEPTIONS ALLOWED AFTER THE RFP IS SUBMITTED:

Please check one taki D exceptions. o Exceptions:

IVIAILIING ALLUREDD

CITY, STATE & ZIP CODE

IAavIL, 11ILE, FTFEL |ELEFHUNE NUMBER / FAX NUMBER

FEDERAL IDENTIFICATION # L-vimiL AULINEDD

STATE OF FLG
ENTITY'S OF _

The foregoing instrument was acknowledged before me this___vayoi__, «0__ oy , WD IS
A ’ -oduced as identification and whc

KERRIE A. NOLL
Notary Public. State of Alaba
Alabamsz State At Large

My Commission Expires DISASTER DEBRIS REMOVAL & DISPOSAL SERVICES RFP
September 14,2022



ADDENDUM A NOWLEGEMENT

I have carefully examined this Request for Proposal (RFP} which includes scope, requirements for submission, general
information and the evaluation and award process.

| acknowledge receipt and incorporation of the following addenda, and the cost, if any, of such revisions has been
included in the price of the proposal.

Addendum # Date: Addendum # Date:
Addendum # Date: Addendum # Date:
- " (Dat~
IR R LY
STATE QF
ENTITY’S
The foregoing instrument was acknowledged before me this day of_, 20 by , whois

nersonally known tn ma nr who has produced as identification and who did take an oath.

My Commission Expires:

KERRIE A. NOLL
Motary Public, State of Atabama
Atabama State At Lerge
My Commission Expires
September14,2022

DISASTER DEBRIS REMOVAL & DISPOSAL SERVICES RFP



AL_
GIES

June 22, 2021

Franklin County Emergency Management Office
Attention: Pamela Brownell, Director

RE: DEBRIS MONITORING SERVICES —RFP 2021 —RFl 1

Dear Ms. Brownell;

Landfall Strategies, LLC is in the process of reviewing the solicitation for Debris Monitoring
Services for your agency and cooperating agencies: City of Apalachicola, City of 3rrabelle, and
Dog Island Conservation District. Qur firm is very interested in submitting a proposal; however,
the method for evaluation and award would not allow for us to make a sound business decision
by submitting a proposal.

In order for our firm to make a sound determination as whether this opportunity would meet our
business model, we conducted researched on all jurisdictions relating to population and the
number of residential households:

Franklin County - Overall
Overall Population — 13,023
Overall Households — 4,444
Average Household Size — 2.29
545 square miles / 348800 acres

Franklin County - Reduced by Participating Agencies
Reduced Population — 7,120
Reduced Overall Households — 2,636

Apalachicola
Population - 2410
wseholds — 1088
Average Household Size — 2,29

Carrabelle

Population — 3460
Households — 620

Average Household Size — 2.48



em1frank@fair£oint.net

From:
Sent:
To:
Cc:

Subject:

You will find the answers below in

em1frank@fairpoint.net

Saturday, July 3, 2021 4:17 PM

'nmoore@kdf-global.com’; ‘jwatson@kdf-global.com'

‘Amber Ramsay (amber@crowdergulf.com)’; 'Bagua (info@portagua.us)’;
‘bthomason@bergeroninc.com’; 'byoung @crowdergulf.com’; 'Chas Schooley
{c.schooley@aquablox.com)’; 'Chip Patterson {chip@southerndr.com)’; 'Cody Thomas';
‘davdam8@aol.com'; 'debra@DebrisTech.com'; 'DJENTERPRISES";
‘em3frank@fairpoint.net’; 'Frank German (ofgerman@yahoo.comy’; 'jbeal1
@asplundh.com’; Jennifer Daniels (em1frank@fairpoint.net)’; jottilige’; 'Kyle Hoyle",
‘Martha'; ‘Matt Gierden {matt@ashbritt.comy'; 'Matt Gierden (response@ashbritt.com)’;
‘personslandworks@gmail.com’; 'Rob Ray (rray@ashbritt.com)’; 'Ronald Bergeron'; 'Sam
Rosania'; 'scrawford’; tiffany’; 'Traci Buzbee'; 'Bryan Lowe {bryan.lowe@tetratech.com)’;
'‘Donald Kunish (donald.kunish@tetratech.com)'; ‘Dustin Hinkel'; 'Elizabeth Troia
(elizabeth.troia@plexosgroup.com)’; 'ER Assist {buck.dickinson@erassist.com}; 'Eric
Howard (Eric@h2opartnersusa.com); 'Galt Group (contact@galtgroup.net)’; 'Herman
Dungan’; jeff Kyte {jkyte@landfallstrategies.com)’; "Jok  Marini
(imarini@tidalbasingroup.com}’; 'Kamara, Betty'; 'Metric Engineering
(CTQP@metriceng.com)’; 'Ralph Natale (ralph.natale@tetratech.com)’; 'Reuben Meador
(reuben@nepta.us)’; 'Sam Rosania’; 'Thompson Consulting - _rvices
(info@thompsoncs.net)'; 'Volkert (communications@volkert.com)’; "Witt C _ fens
(info@wittobriens.com}’; Allison Jones {allisonj@jbcoxwell.comy; Ashley Ramsay-Naile
(aramsay@crowdergulf.com); Bamaco Inc. (bamacoinc@aol.com); Ben Banksten
{bbankston@drcusa.com); Brian Smallwood (bsmallwood@crowdergulf.com); Bryan S.
Fike {bryan.fike@ceresenv.com); bthomasan@bergeroninc.com;
byoung@crowdergulf.com; Chad Widup (chad.widup@bergeroninc.com); Charlene
{charlene@taggrinding.com); Chip Patterson {chip@southerndr.com); Crowder Gulf
{ramsay@crowdergulf.com); D & J Enterprises {info@dandjenterprises.net); Eddie K.
Greene (eddieg @jbcoxwell.com); F Hamilton (fhamilton@obriensrm.com): Gail Hanscom
{gail.hanscom@ceresenv.com); Jaime Watson (jwatson@drcusa.com); jbeal 1
@asplundh.com; Jim Berkes (jimberkes@yahoo.com); John Campbell
{icampbell@crowdergulf.com); K. Underwood {kunderwood@grubbses.com); Margaret
R. Wright Ph. D. (mwright@crowdergulf.com); Matt Gierden (matt@ashbritt.com); Matt
Gierden (response@ashbritt.com); Ronalc  zrgeron; Ronnie Jordan
{disasterservices@pandj.com); Sam Rosania; Tiffany W {tiffanyw@tfrinc.com); Traci
Buzbee; Pamela Brownell

RE: Disaster Debris Removal and Disposal Services RFP for Franklin County, City of
Apalachicola, City of Carrabelle, and Dog Island Conservation District

All RFP questions and answers are posted at the link below.

Jenifor Daniels, FTPEM

Deputy Director

Franklin County Emergency Management






California Office , 1346 Blue Oaks Boulevard, Suite 200 | Roseville, CA 95678 | 209-487-0807

**Satellite Offices in Austin, TX and San Juan, PR



em1frank@fairpoint.net

From:
Sent:
To:

Cc:
Subject:

Response isir Also go tc
info.

Gennifen Dantels, FTPEW

Ceputy Director

em1frank@fairpaint.net
Sunday, July 4, 2021 1:30 PM
‘nmoore@kdf-global.com’; ‘jwatson@kdf-global.com’; 'Amber Ramsay
{amber@crowdergulf.com)’; ‘Bagua (info@portaqua.us};
'bthomason@bergeroninc.com’; 'byoung@crowdergulf.com'’; 'Chas Schooley
{c.schooley@aquablox.comy’; 'Chip Patterson {chip@southerndr.com)’; '‘Cody Thomas';
‘davdam8®@aol.com’; 'debra@DebrisTech.com’; 'DJENTERPRISES',
‘emn3frank@fairpoint.net’; 'Frank German (ofgerman@yahoo.com)’; 'jbeal
@asplundh.com’; 'Jennifer Daniels {em1frank@fairpoint.net)’; ‘jottilige’; ‘Kyle Hoyle’;
‘Martha'; ‘Matt Gierden {matt@ashbritt.com)’; 'Matt Gierden (response@asht .. .L.com}’;
‘personslandworks@gmail.com”; 'Rob Ray (rray@ashbritt.com)’; 'Ronald Bergeron'; 'Sam
Rosania'’; 'scrawford’; 'tiffany"; 'Traci Buzbee', 'Bryan Lowe (bryan.lowe@tetratech.com)’;
‘Donald Kunish {(donald.kunish@tetratech.com)'; 'Dustin Hinkel'; 'Elizabeth Troia
{elizabeth.troia@plexosgroup.com}’; 'ER Assist (buck.dickinson@erassist.com}'; 'Eric
Howard (Eric@h2opartnersusa.com)’; 'Galt Group (contact@galtgroup.net)’; 'Herman
Dungan’; 'jeff Kyte (jkyte@l|andfallstrategies.com)’; 'John Marini
{marini@tidalbasingroup.com)’; 'Kamara, Betty'; ‘Metric Engineering
{CTQP@metriceng.com)’; 'Ralpt  atale {ralph.natale@tetratech.com)’; 'Reuben Meador
{reuben@nepta.us)’; 'Sam Rosania"; 'Thompson Consulting Services
{info@thompsoncs.net)’; 'Volkert (communications@volkert.comy'; "Witt O'Briens
{info@wittobriens.com)’; Allison Jones (allison)@jbcoxwell.com); Ashley Ramsay-Naile
{aramsay@crowdergulf.com}; Bamaco Inc. (bamaccinc@acl.com); Ben Bankston
(bbankston@drcusa.com); Brian Smallwood {bsmallwood@crowdergulf.com); Bryan S.
Fike {bryan.fike@ceresenv.com); bthocmascn@bergeroninc.com;
byoung@crowdergulf.com; Chad Widup {chad.widup@bergeroninc.com); Charlene
(charlene@taggrinding.com); Chip Patterson {chip@southerndr.com); Crowder Gulf
(jramsay@crowdergulf.com); D & J Enterprises (info@dandjenterprises.net); Eddie K.
Greene (eddieg@jbcoxwell.com); F Hamilton (fhamilton@obriensrm.com); Gail Hanscom
{gail hanscom@ceresenv.comy); Jaime Watson (jwatson@drcusa.com); jbeal1
@asplundh.com; Jim Berkes (jimberkes@yahoao.com); John Campbell
(jcampbell@crowdergulf.com); K. Underwood {kunderwood@grubbses.com}); Margaret
. Wright Ph. D. {mwright@crowdergulf.com); Matt Gierden (matt@ashbritt m); Matt
Gierden (response@ashbritt.com); Ronald Bergeron; Ronnie Jordan
(disasterservices@pandj.com); Sam Rosania; Tiffany W (tiffanyw@tfrinc.com)
Pamela Brownell; Traci Buzbee; Amanda Anthony (em2frank@fairpoint.net)
Disaster Debris Removal and Disposal Services RFP for Franklin County, City of
Apalachicola, City of Carrabelle, and Dog Island Conservation District

or all RFI's and RFP

Franklin County Emergency Management

28 Airport Road
Apalachicola, FL 32320
850-653-5608 cell
850-653-8977 x 101 office









em1frank@fairpoint.net

From:
Sent:
To:

Ce:
Subject:

QOur Response is i

Jennifen Danicle, ZPEM

Deputy Director

em1frank @fairpoint.net

Wednesday, July 7, 2021 1:47 PM

Jjottilige; 'Amber Ramsay {(amber@crowdergulf.com)’; '‘Bagua ({info@portaqua.usy;
‘bthomason@bergeroninc.com’; 'byoung@crowdergulf.com’; 'Chas Schooley
{c.schooley@aquablox.com)'’; 'Chip Patterson (chip@southerndr.com)'; 'Cody Thomas';
'davdam8@aol.com'; 'debra@DebrisTech.com'; 'DJENTERPRISES';
'em3frank@fairpoint.net’; 'Frank German (ofgerman@yahoo.com)’; 'jbeall
@asplundh.com’; 'Jennifer Daniels (em1frank@fairpoint.net)’; ‘jottilige’; 'Kyle Hoyle';
‘Martha’; ‘Matt Gierden {(matt@ashbritt.com)’; 'Matt Gierden {response@ashbritt.com)’;
‘personslandworks@gmail.com’; 'Rob Ray (rray@ashbritt.com)’; 'Ronald Bergeron'; 'Sam
Rosania'; 'scrawford’; ‘tiffany’; 'Traci Buzbee'; 'Bryan Lowe {bryan.lowe@tetratech.com)’;
‘Donald Kunish {(donald.kunish@tetratech.com)’; ‘Dustin Hinkel’; ‘Elizabeth Troia
{elizabeth.troia@plexosgroup.com}’; 'ER Assist (buck.dickinson@erassist.com)"; ‘Eric
Howard (Eric@h2opartnersusa.com)’; 'Galt Group {contact@galtgroup.net)’; ‘Herman
Dungan’; jeff Kyte {jkyte@landfallstrategies.com  John Marini
(jmarini@tidalbasingroup.com)'; 'Kamara, Betty'; 'Metric Engineering
(CTQP@metriceng.comy)’; 'Ralph Natale {ralph.natale@tetratech.com)’; 'Reuben Meador
(reuben@nepta.us)’; 'Sam Rosania’; 'Thompson Consulting Services
{info@thompsoncs.net)’; ‘Volkert (communications@volkert.com)'; "Witt O'Briens
(info@wittobriens.com)’; Allison Jones (allisonj@jbcoxwell.com); Ashley Ramsay-Naile
(aramsay@crowdergulf.com); Bamaco Inc, (bamacoinc@aol.com); Ben Bankston
(bbankston@drcusa.com); Brian Smallwood (bsmallwood@crowdergulf.com); Bryan S.
Fike (bryan.fike@ceresenv.com); bthomason@bergercninc.com;
byoung@crowdergulf.com; Chad Widup (chad.widup@bergeroninc.com); Charlene
{charlene@taggrinding.com); Chip Patterson {chip@southerndr.com); Crowder Gulf
{jramsay@crowdergulf.com}; D & J Enterprises (info@dandjenterprises.net); Eddie K.
Greene (eddieg@jbcoxwell.com); F Hamilton {fhamilton@obriensrm.com); Gail Hanscom
{(gail.hanscom@ceresenv.com); Jaime Watson (jwatson@drcusa.com) " eall
®asplundh.com; Jim Berkes (jimberkes@yahoo.com); Jehn Campbell
(jcampbell@crowdergulf.com); K. Underwood (kunderwood @grubbses.com); Margaret
R. Wright Ph. D. (mwright@crowdergulf.com); Matt Gierden (matt@ashbriit.comy; Matt
Gierden (response .. ashbritt.com); Ronald Bergeron; Ronnie Jordan
(disasterservices@pandj.com); Sam Rosania; Tiffany W (tiffanyw@tfrinc.com)

‘Traci Buzbee'; Pamela Brownell

RE: Disaster Debris Removal & Disposal Services Questions

Franklin County Emergency Management

28 Airport Road
Apatachicola, FL 32320
850-653-5608 cell
850-653-8977 x 101 office



From: em3frank@fairpoint.net <em3frank@fairpoint.net>

Sent: Wednesday, July 7, 2021 10:30 AM

To: 'iennifer Daniels' <em1frank@fairpoint.net>

Cc: Traci Buzbee <traci@tme-consultants.com>

Subject: FW: Disaster Debris Removal & Disposal Services Questions

From: Jason Ottilige

se-l-- Toinedaw: lohr & aina 57 PV

Tc

SUnjunis wrvuoier womno nunnoval & Disposal Services Questions

Good Morning,

Bergeron Emergency Services, Inc. respectfully requests clarification on the following items.

1. Page 22, Please confirm, Tab D requires the reference form provided on page 42 of the County’s solicitation. The farm is
~lom v s e Tob i~ 23). Please confirm which tab or if the form should be provided in both locations

2. rage £z, 180 & rroposal viatrix asks for “a list of costs associated with personnel with your nrannsal”  Plaaca ranfirm if thig
is the Linit Cost Fee Rate Schedule? If this is a separate rate table, please provide the table

Respectfully,

Jason Qttilige, Operations Manager
Bergeron Emergency Services, Inc,
19612 S.W. 65th Place

Fort Lauderdale, Florida 33332
Cell: (786} 554-3270

Office: (954) 680-6100 Ext. 223

Fax (8AR1 757-7RGA

Email



em1frank@fairpoint.net
L

From:
Sent:
To:

Ce:
Subject:

See answers |

Thanks

Jensifer Danicls. FTPEW

Deputy Director

em1frank@fairpoint.net

Thursday, July 8, 2021 9:02 AM

"Waits, April’; 'Amber Ramsay (amber@crowdergulf.com)’; ‘Bagua {info@portagua.us)";
‘bthomason@bergeroninc.com'; ‘byoung@crowdergulf.com'; 'Chas Schooley
(c.schooley@aquablox.com)’; 'Chip Patterson {(chip@southerndr.com)": ‘Cody Thomas';
‘davdam8®@acl.com’; 'debra@DebrisTech.com'; 'DJENTERPRISES":
‘em3frank@fairpoint.net'; 'Frank German (ofgerman@yahoo.com)’ 'jbeall
@asplundh.com’; Jennifer Daniels {em1frank@fairpoint.net)’; ‘jottilige; 'Kyle Hoyle';
‘Martha'’; 'Matt Gierden (matt@ashbritt.com)’; 'Matt Gierden (response@ashbritt.com};
‘personslandworks@gmail.com’; '‘Rob Ray (rray@ashbritt.com)'; ‘Ronald Bergeron'; 'Sam
Rosania'; ‘scrawford’; 'tiffany'; 'Traci Buzbee'; ‘Bryan Lowe (bryan.lowe@tetratech.com)’;
'Donald Kunish (donald kunish@tetratech.com)'; 'Dustin Hinkel" 'Elizabeth Troia
(elizabeth.troia@plexosgroup.com)’; ‘ER Assist (buck.dickinson@erassist.com)'; 'Eric
Howard (Eric@h2opartnersusa.com)’; ‘Galt Group {contact@galtgroup.net)’; 'Herman
Dungan’; ‘jeff Kyte (jkyte@landfallstrategies.com)’; ‘John Marini
(jmarini@tidalbasingroup.com)’; ‘Kamara, Betty'; ‘Metric Engineering
(CTQP@metriceng.com)’; 'Ralph Natale (ralph.natale@tetratech.com)’; 'Reuben Meador
{reuben@nepta.us)’; 'Sam Rosania’; ‘Thampson Consulting Services
{info@thompsoncs.net)'; 'Volkert (communications@volkert.com)'; 'Witt O'Briens
(info@wittobriens.com)’; Allison Jones (llisani@ihcoxwell.com); Ashley Ramsay-Naile
(aramsay@crowdergulf.com); | r Daocl.com); Ben Bankston
(bbankston@drcusa.com); Brian Smallwood (bsmallwood@crowdergulf.com); Bryan S.
Fike (bryan fike@ceresenv.com); bthomason@bergeroninc.com;
byoung@crowdergulf.com; Chad Widup {chad.widup@bergeroninc.com): Charlene
(charlene@taggrinding.com); Chip Patterson {chip@southerndr.com); Crowder Gulf
(jramsay@crowdergulf.com); D & J Enterprises (info@dandjenterprises.net); Eddie K,
Greene (eddieg@jbcoxwell.com); F Hamilton (fhamilton@obriensrm.com); Gail Hanscom
(gail.hanscom@ceresenv.com); Jaime Watson (jwatson@drcusa.com); jbealt
@asplundh.com; Jim Berkes (jimberkes@yahoo.com); John Campbell
(jcampbell@crowdergulf.com); K. Underwood (kunderwood@grubbses.com); Margaret
R. Wright Ph. D. (mwright@crowdergulf.com); Matt Gierden {matt@ashbritt.com): Matt
Gierden (response@ashbritt.com); Ronald Bergeron; Ronnie Jordan
(disasterservices@pandj.com); Sam Rosania; Tiffany W {tiffanyw@tfrinc.com)

Traci Buzbee; 'em3frank@fairpoint.net’

RE: Tetra Tech Questions: Disaster Debris Monitoring Services

Franklin County Emergency Management

28 Airport Road
Apalachicola, FL 32320
850-653-5608 cell
850-653-8977 x 101 office



From: Waits, April <April. Waits@tetratech.com>

Sent: Thursday, July 8, 2021 8:42 AM

To: emifrank@fairpoint.net; em3frank@fairpoint.net

Subject: RE: Tetra Tech Questions: Disaster Debris Monitoring Services

Good morning,
I want to confirm that you received my questions {below) regarding the above listed RFP.
Thank you!

April

From: Waits, April

Sent: Tuesdav. lulv 6. 2021 3:36 PM

To

Supject: 1etra Lecn Wuestons: Disaster Debris Monitoring Services

Good afternoon Ms. Brownell,

On behaif of Tetra Tech, Inc., | would like to ask the following questions regarding the above listed RFP:

1. Itisunderstood that proposals must be submitted to each entity separate’ Will references be contacted by
each entity, or will references be contacted only once?

2. Would the County {and additional entities} consider proviaing estimated number of hours far the rate schedule
or removing the hours column to provide a more accurate comparison of proposed rates?

3. We kindly request the removal of performance and payment bond requirements listed on page 21 of the RFP as
the Federal procurement regulations in 2 CFR §200.325 only recommends bending requirements for
construction or facility improvements contracts. 2 CFR 200.325 states the following:

§ 200.325 Bonding requirements. For construction or facility improvement contracts or subcontracts exceeding the
Simplified Acquisition Threshold, the Federal awarding agency or pass-through entity may accept the bonding policy and
requirements of the non-Federal entity provided that the Federal awarding agency or passthrough entity  as made a
determination that the Federal interest is adeauatelv nrotected. If siich a determination has not heen made the

a. A bid guarantee from each bidder equivalent to five percent of the bid price. The “bid guarantee’ must
consist of a firm commitment such as a bid bond, certified check, or other negotiable instrument accompanyi -
a bid as assurance that the bidder will, upon acceptant of the bid, execute such contractual documents as may
be required within the time specified.

b. A performance bond on the part of the contractor for 100 percent of the contract price. A “performance
bond” is one executed in connection with a contract to secure fulfillment of all the contractor’s obligations
under such contract.

c. A payment bond on the part of the contractor for 100 percent of the contract price. A “payment bend” is one
executed in connection with a contract to assure payment as required by law of atl persons supplying labor and
material in the execution of the work provided for in the contract.



Thank you!

Marketing Coordinator
—oe . ,-—.) 441-B564 | Fax +1 (321) 441-8501

TDR Division
e rrgy e i | oaana, 1w we s o b | tEEFAtECH. COM

s essaye, muiuding any attachments, may include privileged, confidential and/or inside information. Any distribution or use of this
communication by anyone other than the intended recipient is strictly prohibited and may be untawful. If you are not the intended recipient, Any
unauthorized use or disclosure of this communication is strictly prohibited. If you have received this communication in ermor, please notify the
sender and delete please notify the sender by replying to this message and then delete it from your system.



em1frank@fairpoint.net

From:
Sent:
To:

Cc:
Subject:

No Addenda have been issued.

For all updates for this RFP Go t

Dewnigen Dasiels, TPEM

Deputy Director

emtfrank@fairpoint.net

Tuesday, July 13, 2021 8:17 AM

‘Olivia Marino’; 'Amber Ramsay {amber@crowdergulf.com)’; ‘Bagua (info@portaqua.us)’
‘bthomason@bergeroninc.com'; '‘byoung@crowdergulf.com’; 'Chas Schooley
{c.schooley@aquablox.com)’; ‘Chip Patterson (chip@southerndr.com)’; 'Cody Thomas’;
'davdam8@aol.com": 'debra@DebrisTech.com': 'DJENTERPRISES":
‘em3frank@fairpoint.net’; 'Frank German (ofgerman@yahoco.com)’; 'jbeall
@asplundh.com’; Jennifer Daniels {em1frank@fairpoint.net}’; ‘jottilige’; 'Kyle Hoyle';
‘Martha’; 'Matt Gierden (matt@ashbritt.com)’; ‘Matt Gierden (response@ashbritt.com)’;
‘personslandworks@gmail.com’; 'Rob Ray (rray@ashbritt.com)’; ‘Ronald Bergeron'; 'Sam
Rosania’; 'scrawford'; tiffany’; 'Traci Buzbee'; 'Bryan Lowe (bryan.lowe@tetratech.com)’;
'Donald Kunish (donald.kunish@tetratech.com)’; 'Dustin Hinkel’; ‘Elizabeth Troia
(elizabeth.troia@plexosgroup.com}’; 'ER Assist (buck.dickinson@erassist.com)’; *Eric
Howard (Eric@h2cpartnersusa.com)’; ‘Galt Group {contact@galtgroup.net)’; 'Herman
Dungan’; jeff Kyte (jkyte@landfallstrategies.com)’; 'John Marini
(imarini@tidalbasingroup.com)’; 'Kamara, Betty'; ‘Metric Engineering
(CTQP@metriceng.com)’; 'Ralph Natale (ralph.natale@tetratech.com)’; 'Reuben Meador
(reuben@nepta.us)’; 'Sam Rosania’; 'Thompson Censulting Services
(inffo@thompsoncs.net)’; 'Volkert (communications@volkert.com)'; "Witt O'Briens
{info@wittobriens.com)’; Allison Jones (allisonj@jbcoxwell.com); Ashley Ramsay-Naile
{aramsay@crowdergulf.com}; Bamaco Inc. (bamacoinc@aol.com}; Ben Bankston
{bbankston@drcusa.com}; Brian Smallwoed (bsmallwood @crowdergulf.com); Bryan S.
Fike (bryan.fike@ceresenv.com); bthomason@bergeroninc.com;
byoung@crowdergulf.com; Chad Widup {chad.widup@bergeroninc.com); Chariene
{charlene@taggrinding.com); Chip Patterson (chip@southerndr.com); Crowder Gulf
{ramsay@crowdergulf.com); D & J Enterprises {info@dandjenterprises.net); Eddie K.
Greene (eddieg@jbcoxwell.com); F Hamilton (fhamilton@obriensrm.com); Gail Hanscom
{gail.hanscom@ceresenv.com); Jaime Watson (jwatson@drcusa.com); jbeall
@asplundh.com; Jim Berkes (jimberkes@yahoo.com}); John Campbell
(jcampbell@crowdergulf.com}; K. Underwood (kunderwood@grubbses.com); Margaret
R. Wright Ph. D. {(mwright@crowdergulf.com); Matt Gierden (matt@ashbritt.com); Matt
Gierden (response@ashbritt.com); Ronald Bergeron; Ronnie Jordan
(disasterservices@pandj.com); Sam Rosania; Tiffany W (tiffanyw@tfrinc.com)

Pamela Brownell; Traci Buzbee

RE: Franklin County, FL. Disaster Debris Removal & Disposal Services

Franklin County Emergency Management

28 Airport Road
Apalachicola, FL 32320
850-653-5608 cell
]50-653-R977 x 101 office



From: em3frank@fairpoint.net <em3frank@fairpoint.net>

Sent: Tuesday, July 13, 2021 8:06 AM

To: 'Jennifer Daniels' <em1frank@fairpoint.net>

Subject: FW: Franklin County, FL. Disaster Debris Removal & Disposal Services

From: Olivia Marino
Sen&- RAmrrmdAao: Lol 1. 411 20 er s asnan

Ta
Cc ; Traci Buzbee
SUujpour. e ranmn wouny, r. wisasier wewns Removal & Dispusar services

Good Evening,
Please confirm no addenda have been issued for this RFP.

Thanks
(‘ Olivia Marino
@ . a Proposal Writer | DRC Emergency Services
‘- A: 110 Veterans Memorial Blvd, STE 515 | Metairie, Louisiana 70005
P:504.482.2848 M: 504.909.6659 F:504.482.2852
E: omarnno@drcusa.com W.: www.drcusa.com

From

Sent. viuniuay, Jure 1o sris s wnn

To: Olivia Marino -

Cc: 'ennifer Danie ; Traci Buzbee

Subject: RE: Franki.. «vuiiy, 1 Lo visaawer wewi s Removal & Dispusar servives

To All:

1. fthatis where you submitted before | would say yes.
2. The correct address is 1206 Hwy 98 E.
3. Supply your own.

Pamela Brownell

Franklin County Emergency Management
Director

Office : 850-653-8977 ext 4

Cell Phone: 850-653-6748

Fax: 850-653-36473

Email



From: Olivia Marino
Sent: Mondav lulv T, 2020 11 ma amn

' Rae Bruno ; Cassie Boudreaux
JURJELL: RC, MR WOUNILY, P Lisasier webris Removal & Disposal Services
Good Morning,

We have received answers to other bidders’ questions, however, we have not received responses to our questions
below.

Thanks

Olivia Marino

Proposal Writer | DRC Emergency Services

A: 110 Veterans Memorial Blvd, STE 515 | Metairie, Louisiana 70005
P:504.482.2848 M: 504.909.6659 F: 504.482.2852

E: cmarino@drcusa.com W: www.drcusa.com

From: Olivia Marino

Crmmde Cridasy Liaha B3 s 0 siivs ssnn

; Rae Bruno ; Cassie Boudreaux
JUDJECL: FranKkIn COUnLy, ro. wisaster weons Removal & Disposal Services
Good Afternocon,
| have read the above mentioned RFP and have the following questions:

1. The address supplied for Dog Island Conservation District is a PO Box; FedEx will not deliver to PO boxes. What is
an alternate address that we can send the Dog Island proposal to?
a. When submitting on a previous Dog Island RFP, we were given the address 2976 Wellington Circle West,
Tallahassee, FL 32308. Is this an acceptable delivery address for Dog Island?
2. The address given for City of Carrabelle is 206 Hwy 98 E. When looking up the jurisdictions  line, the address
we found for City of Carrabelle is 1206 Hwy 98 E. Can you confirm what the correct address is?
3. Page 17 #8 within the federal contract clauses states th. “Contractors that apply or bid for an award exceeding
$100,000 must file the required [Byrd Anti-Lobbying] Certification/”
a. Willthe County supply the Byrd Anti-Lobbying form, or should we supply our own?

Olivia Marinc

Proposal Writer | DRC Emergency Services

A: 110 Veterans Memorial Blvd, STE 515 | Metairie, Louisiana 70005
P: 504.482.2848 M: 504.909.6659 F: 504.482.2852

E: omarino@drcusa.com W: www.drcusa.com







emifrank@fairpoint.net

From:
Sent:
To:

Cc:

Subject:

N e

em1frank@fairpoint.net

Tuesday, July 13, 2021 8:40 AM

‘Dilia Camacho'; 'Amber Ramsay (amber@crowdergulf.com)’; '‘Bagua
{info@portaqua.us); 'bthomason@®bergeroninc.com’; 'byoung@crowdergulf.com’; ‘Chas
Schooley (c.schooley@aquablox.com)’; 'Chip Patterson (chip@southerndr.com}’; ‘Cody
Thomas"; 'davdam8®@aol.com'; ‘debra@DebrisTech.com’; 'DJENTERPRISES';
‘em3frank@fairpoint.net’; 'Frank German (ofgerman@yahoo.com)’; 'jbeall
@asplundh.com’; "Jennifer Daniels (em7frank@fairpoint.net)’; ‘jottilige’; 'Kyle Hoyle’;
‘Martha'; "Matt Gierden (matt@ashbritt.com)’; ‘Matt Gierden {response@ashbritt.com)’;
‘personslandworks@gmail.com’; '‘Rob Ray {rray@ashbritt.com)’; 'Ronald Bergeron'’; 'Sam
Rosania'; 'scrawford'; 'tiffany'; ‘Traci Buzbee'; 'Bryan Lowe {bryan.lowe@tetratech.com)’;
‘Donald Kunish (donald kunish@tetratech.com)'; 'Dustin Hinkel"; ‘Elizabeth Troia
{elizabeth.troia@plexosgroup.com)’; 'ER Assist {buck.dickinson@erassist.com)’; ‘Eric
Howard {Eric@h2opartnersusa.com)’; 'Galt Group (contact@galtgroup.net)’; ‘Herman
Dungan’; ‘jeff Kyte (jkyte@landfallstrategies.com)’; "John Marini
(jmarini@tidalbasingroup.comy)’; 'Kamara, Betty'; 'Metric Engineering
{CTQP@metriceng.comy’; ‘Ralph Natale (ralph.natale@tetratech.com)’; 'Reuben Meador
(reuben@nepta.us)’; 'Sam Rosania’; 'Thompson Consulting Services

(info@ . ampsoncs.net)’; 'Volkert (communications@volkert.com)’; ‘Witt O'Briens
(info@wittobriens.com)’; Allison Jones (allisonj@jbcoxwell.com); Ashley Ramsay-Naile
(aramsay@crowdergulf.com); Bamaco Inc. (bamacoinc@aol.com); Ben Bankston
(bbankston@drcusa.com); Brian Smallwood (bsmallwood @crowdergulf.com); Bryan S.
Fike (bryan.fike@ceresenv.com); bthomason@bergeroninc.com;
byoung@crowdergulf.com; Chad Widup {chad.widup@bergeroninc.com); Charlene
(charlene@taggrinding.comy); Chip Patterson (chip@southerndr.com); Crowder Gulf
(jramsay@crowdergulf.com); D & J Enterprises (info@dandjenterprises.net); Eddie K.
Greene (eddieg@jbcoxwell.com); F Hamilton (fhamilton@obriensrm.com); Gail Hanscom
{gail.hanscom@ceresenv.com); Jaime Watson {(jwatson@drcusa.com); joeall
@asplundh.com; Jim Berkes {jimberkes@yahoo.com}); John Campbell

{jcampbell@cro ergulf.com); K. Underwood (kunderwood @grubbses.com); Margaret
R. Wright Ph. D. (mwright@crowdergulf.com); Matt Gierden (matt@ashbritt.com); Matt
Gierden (response@ashbritt.com); Ronald Bergeron; Ronnie Jordan
(disasterservices@pandj.com); Sam Rosania; Tiffany W {tiffanyw@tfrinc.com)

'‘Courtney Demspey'; twade@cityofapalachicola.com; ‘ken@rlconsultants.net’; Brenda
LaPaz; 'bash@cityofapalachicola.com'

RE: AshBritt Questions - RFP Franklin County, FL. - Disaster Debris Removal and Disposal
Services

or all RF

I will also forward to the Cities and Conservation District for their answers.

Thanks

Dennifer Daniels. FTPEM

Deputy Director

Franklin County Emergency Management

28 Airport Road



Apalachicola, FL 32320
850-653-5608 cell

QEA_LL2.RATT v 1N affira

From: em3frank@fairpoint.net <em3frank@fairpoint.net>

Sent: Tuesday, July 13, 2021 8:10 AM

To: 'lennifer Daniels' <emi1frank@fairpoint.net>

Subject: FW: AshBritt Questions - RFP Franklin County, FL. - Disaster Debris Removal and Disposal Services

From: Dilia Camacho

Sent- Fridav InlvQ 2.... . .. ...

Te

Cc

Supject: ASNBIITT UUESTIONS - KEF Franklin Lounty, rL. - wisaster Debris Removal and Disposal Services

Good Afternoon Mrs. Brownell,
AshBritt, Inc. would like to submit the following questions for your review.,

Questions for County, Cities, and Conservation District
1. What was the last event that impacted the County, Cities, and Conservation District which required activation
and perforn .o~ . - L. )
contractor?
2. How many ¢

3. Whirh Cantoacanr to o orsunas o nears e eI LOTILTACL TUT LITE SETVILED requeEsLEU 111 LS suncitation?

4. poes the Lounty, Lities, ang Lonservation Listrict currently have a disaster debris monitoring firm under
contract, and if so, with which company({ies)?

5. Please provide the nameac and titlac afthe avancnv i cnecce JeLES 1UI LIE LUULILY, wILgs, and
Conservation District.

6. Pleaseprovidetheda._ . ... ... ... ... ..CC........acommittee meetines will be held to evaluate

7.

8.

5. Does the Countv, Cities, and Conservation District own any self-loading grapple trucks, and it so, how
many?
10 How Moy s oo oo roaus are wivnn uie wounty, Cities, and Conservation District?

11. now manv mues or >1ate roaas are within the County, Cities, and Conservation District?

12, wwin uns wwnace ue uscu Lo peOFM Services on ctate rnade within the County, Cities, and Conservation District
in lieu of the FDOT performing those services?

13. If the answer to the previous question is yes, does tne Lounty, Lities, and Conservation District have a pre-
existing Memorandum of Understanding {MOU) or Mutual Aid agreement with the FDOT that authorizes the
County, Cities, and Conservation District to perform debris removal services on state roads?

14. Pg. 22 Section V Tab C states "All proposers shall be prepared to supply a financial statement upon request,
preferably a certified audit, but a third party prepared financial statement and the latest D & B report will be




15.

16.

accepted." Please clarify if proposers are required to supplv a certified audited financial statement. or financial
statement and the latest D & B report, with the proposal?

Pg. 22 Section V Tab E request proposers to "Provide a thoruugn uesciipuun ur tie pruject approacn and a list of
costs associated with personnel with your proposal”. The Unit Cost Fee Rate Schedule (Pase 7 af 7) also requests

Personnel rates. Please clarify if proposers are to include the rates in both sections

The Statement of work on Pg. 29 notes that "Eligible ROW Construction and Demolition (C&D) or Municipal Solid
Waste (MSW) Debris Removal - Work consists of the collection and transportation of Eligible C&D or MSW debris
on the Public ROW or private property to an Entity’s approved TDSR site or Entity’s designated final disposal site"
and on pg. 31 it is noted for TDSRS that "All debris sha!l be processed in accordance with local, State and Federal
law, standards, and regulations” but the 4 processing line items on the Unit Cost Fee Rate Schedule Management
and Reduction section only refer to "vegetative debris". Can the County, Cities, and Concensatinn Rictrict nlaaca
clarifv which line item proposers should use to capture the costs of compacting C&D?

Pricing Questicns for County, Cities, and Conservation District

1

Regarding the evaluation of the Pricing, does the County, Cities, and Conservation District intend on adding up
all unit price line items to get a total figure to compare against other proposer’s?

Regarding the evaluation of the hourly pricing, how does the County, Cities, and Conservation District intend on
weighing the hourly line items’

Pricing line item for Waterway ueous removd does not differentiate between land and water based debris
removal. Would the County, Cities, and Conservation District consider expanding this pricing line item to include
both land and marine based debris removal?

Pricing line item for Vessel Removal does not differentiate between land and water based removal. Would

the County, Cities, and Conservation District consider expanding this pricing line item to include both land and
marine based debris removal:

Please confirm if the pricing line item for White Goods remaoval, segregation, and disposal at approved location
also includes the removal and disposal of any putrescent contents from the refrigerators/freezers or will the
Countv. Cities. and Conservation District reauire residents to have the contents removed prior to placing on the
ROW?

Thank you in advance for your consideration.

Regards,

Dilia Camacho | AshBritt, Inc.

Cell: '"39) 248-8664 | Fax: (954) 725-6991
565 kast Hillsboro Blvd.

Deerfield Beach, FL 33441



em1 frank@falrpoint.net

-
From: Matt Gierden <matt@ashbritt.com>
Sent: Monday, July 12, 2021 2:32 PM
To: em3frank@fairpoint.net
Cc: ‘Jennifer Daniels’; Traci Buzbee
Subject: RE: AshBritt Questions - RFP Franklin County, FL. - Disaster Debris Removal and Disposal
Services

Darn, | am sorry | missed that. Today is my first day back from a vacation so | guess my brain is still not working!!!

Regards,

Matt Gierden | Senior Vice President | AshBritt, Inc.
Cell: 239.229.5829 | Fax: 954.725.6991
565 East Hillshoro Blvd. Deerfield Beach, FL 33441

matt@ashbr++ ~~= ' ------- ashbrit’

From: em3frank@fairpoint.net <em3frank@fairpoint.net>

Sent: Monday, July 12, 2021 2:07 PM

To: Matt Gierden <matt@ashbritt.com>

Cc: Jennifer Daniels' <em1frank@fairpoint.net>; Traci Buzbee <traci@tme-consultants.com>

Subject: RE: AshBritt Questions - RFP Franklin County, FL. - Disaster Debris Removal and Disposal Services

Matt if you look on the wehsite we have already addressed this. But it is three

Pamela Brownell

Franklin County Emergency Management
Director

Office : 850-653-8977 ext 4

Cell Phone: 850-653-6748

Fax: BEN £C2 20A2

Emai



From: Matt Gierden
Sent: Mondav. lulv 1/, su21 1776 P

Te
Ce
Supjecrt: KE: ASNBIITI LUesTIONS - KEP Frankiin Lounty, kL. - Disaster Debris Removal and Disposal Services

Helio Pam,

| know we are past the questions deadiine, but this is a question that applies to all bidders, so | was hoping we could get
clarification.

There is a discrepancy in the number of copies required.

e Section 2, page 4, states three identical copies but section 5, page 22, and section 8, page 35, state five identical
paper copies.

Would the County please clarify which is correct?

Thank you, and have a great rest of your week.

Regards,

Matt Gierden | Senior Vice President | AshBritt, Inc.
Cell: 239.229.5829 | Fax: 954.725.6991

565 East Hillsboro Bivd. Deerfield Beach, FL 33441
matt@ashbritt.com | www.ashbritt.c~

From: Bilia Camacho

SQ-&#- CriAdmi: 1l Tiirs sre s ssmm

Tc

Ce

sl..u.ucn.u.. AL UL AUEI LIV T N T L T AR UL, L T wisaster Debris Removal and Disposal Services

Good Afternoon Mrs. Brownell,
AshBritt, Inc. would like to submit the following questions for your review.

Questions for County, Cities, and Conservation District
1. What was the last event that impacted the County, Cities, and Conservation District which required activation
and performance by the County, Cities, and Conservation District’s disaster debris management contractor?
2. How many cubic yards of debris was collected in that event?
3. Which Contractor held the previcus or holds the current contract for the services requested in this solicitation?

2



14,

15.

16.

Does the County, Cities, and Conservation District currently have a disaster debris monitoring firm under
contract, and if so, with which company{ies)?

Please provide the names and titles of the evaluation committee members for the County, Cities, and
Conservation District.

Please provide the date, time and location when the evaluation committee meetings will be held to evaluate
proposals?

Where will the evaluation committee meeting notice be posted?

When will intent to award be made and how will it be communicated to proposers?

Does the County, Cities, and Conservation District own any self-loading grapple trucks, and if so, how many?

. How many miles of public roads are within the County, Cities, and Conservation District?
. How many miles of State roads are within the County, Cities, and Conservation District?
. Will this contract be used to perform services on state roads within the County, Cities, and Conservation District

in lieu of the FDOT performing those services?

. If the answer to the previous question is yes, does the County, Cities, and Conservation District have a pre-

existing Memorandum of Understanding (MOU) or Mutual Aid agreement with the FDOT that authorizes the
County, Cities, and Conservation District to perform debris removal services on state roads?

Pg. 22 Section V Tab C states "All proposers shall be prepared to supply a financial statement upon request,
preferably a certified audit, but a third party prepared financial statement and the latest D & B report will be
accepted.” Please clarify if proposers are required to supply a certified audited financial statement, or financial
statement and the latest D & B report, with the proposal?

Pg. 22 Section V Tab £ request proposers to "Provide a thorough description of the project approach and a list of
costs associated with personnel with your proposal". The Unit Cost Fee Rate 5chedule (Page 7 of 7) also requests
Personnel rates. Please clarify if proposers are to include the rates in both sections?

The Statement of work on Pg. 29 notes that "Eligible ROW Construction and Demolition (C&D) or Municipal Solid
Waste (MSW) Debris Removal - Work consists of the collection and transportation of Eligible C&D or MSW debris
on the Public ROW or private property to an Entity’s approved TDSR site or Entity’s designated final disposal site”
and on pg. 31 it is noted for TDSRS that "All debris shall be processed in accordance with local, State and Federal
law, standards, and regulations" but the 4 processing line items on the Unit Cost Fee Rate Schedule Management
and Reduction section only refer to "vegetative debris". Can the County, Cities, and Conservation District please
clarify which line item proposers should use to capture the costs of compacting C&D?

Pricing Questicns for County, Cities, and Conservation District

1.

Regarding the evaluation of the Pricing, does the County, Cities, and Conservation District intend on adding up
all unit price line items to get a total figure to compare against other proposer’s?

Regarding the evaluation of the hourly pricing, how does the County, Cities, and Conservation District intend on
weighing the hourly line items?

Pricing line item for Waterway Debris Removal does not differentiate between land and water based debris
removal. Would the County, Cities, and Conservation District consider expanding this pricing line item to include
both land and marine based debris removal?

Pricing line item for Vessel Removal does not differentiate between land and water based removal. Would

the County, Cities, and Conservation District consider expanding this pricing line item to include both land and
marine based debris removal?

Please confirm if the pricing line item for White Goods removal, segregation, and disposal at approved location
also includes the removal and disposal of any putrescent contents from the refrigerators/freezers or will the
County, Cities, and Conservation District require residents to have the contents removed prior to placing on the
ROW?

Thank you in advance for your consideration.



Regards,

Dilia Camacho | AshBritt, Inc.
Cell: {239) 248-8664 | Fax; (954) 725-6991

565 ast Hillsboro Blvd.
Nearfiald Raarh El 12441



em1frank@fairpoint.net

_
From: em3frank@fairpoint.net
Sent: Monday, July 12, 2021 2:08 PM
To: 'Olivia Marino'
Cc: 'Jennifer Daniels’; Traci Buzbee
Subject: RE: Franklin County, FL. Disaster Debris Removal & Disposal Services

To All:

1. Ifthat is where you submitted before | would say yes.
2. The correct address is 1206 Hwy 98 E.
3. Supply your own.

Pamela Brownell

Franklin County Emergency Management
Director

Office : 850-653-8977 ext 4

Cell Phone: 850-653-6748

Fax: 850-653-3643

Email; em3frank@fairpoint.net

From: Olivia Marino <omarino@drcusa.com>

Sent: Monday, July 12, 2021 11:54 AM

To: em3frank@fairpoint.net

Cc: Cecelia Morise <cmorise@drcusa.com>; Rae Bruno <rbruno@drcusa.com>; Cassie Boudreaux
<cbolr eaux@drcusa.com>

Subject: RE: Franklin County, FL. Disaster Debris Removal & Disposal Services

Good Morning,

We have received answers to other bidders’ questions, however, we have not received responses to our questions
below.

Thanks

Olivia Marino
posal Writer | DRC Emergency Services
A: 110 Veterans Memorial Blvd, STE 515 | Metairie, Louisiana 70005
P: 504.482.2848 M: 504.909.6659 F: 504.482.2852
E: omarino@drcusa.com W: www.drcusa.com




From: Qlivia Marino
Qent: Fridav bl Q oos 0 2 vir cnn

: Rae Bruno ; Cassie Boudreaux
wumgLe. TN wuuniLy, ro. wisdsier vepns Removal & Disposal Services
Good Afternoon,
| have read the above mentioned RFP and have the following questions:

1. The address supplied for Dog Island Conservation District is a PO Box; FedEx will not deliver to PO boxes. What is
an alternate address that we can send the Dog Island proposal to?
a. When submitting on a previous Dog Island RFP, we were given the address 2976 Wellington Circle West,
Tallahassee, FL 32308. Is this an acceptable delivery address for Dog Island?
2. The address given for City of Carrabelle is 206 Hwy 98 E. When looking up the jurisdictions online, the address
we found for City of Carrabelle is 1206 Hwy 98 E. Can you confirm what the correct address is?
3. Page 17 #8 within the federal contract clauses states that “Contractors that apply or bid for an award exceeding
$100,000 must fite the required [Byrd Anti-Lobbying] Certification/”
a. Willthe County supply the Byrd Anti-Lobbying form, or should we supply our own?

Thanks

Clivia Marino
Proposal Writer | DRC Emergency Services
Az 110 Veterans Memorial Bivd, STE 515 | Metairie, Louisiana 70005

P: 504.482,2848 #M: 504.909.6659 F: 504.482 2852
E: gpmarino@dreusa.com W: www.drcusa.com







SWORN STATEMENT UNDER SECTION 287.133(3)(A), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMF®*

Before me, the undersigned Entity’s, personally appeared __, who, being by me first duly
sworn, made the following statement:

1.

Th {name of Offeror or business) is

Mv relationship to_ (name of Offeror or business) is
{relationship such as sole proprietor, partner, president, vice president).

I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes include:  violation
of any state or federal law by a person with respect to and directly related to the transaction of business with
any public entity in Florida or with an agency or political subdivision of any other state or with the United States,
including, but not limited to, any proposal or contract for goods or services to be provided to any public entity
or such an agency or political subdivision and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy or material misrepresentation.

I understand that "convicted” or "conviction" is defined by the Florida Statutes to mean a finding of guilt or a
conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of
record relating to charges brought by indictment or information after July 1, 1989, because of a jury verdict,
non-jury trial, or entry of a plea of guilt or_nolo contendere.

funderstand that "affiliate" is defined by the Florida Statutes to mean (1) a predecessor or successor of a person
or a corporation convicted of a public entity crime, or {2) an entity under the control of any natural person who
is active in the managemr 1t of the entity and who has been convicted of a public entity crime, or (3) those
officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the
management of an affiliate, or {4) a person or corporation whe knowingly entered into a joint venture with a
person who has been convicted of a public entity crin  in Florida during the preceding 36 month:s.

Neither the Offeror or Contractor, nor any officer, director, executive, partner, shareholder, employee,
member, or agent who is active in the management of the Offeror or Contractor, nor any affiliate of the Offeror
or Contractor has been convicted of a public entity crime subsequent to July 1, 1989. (Draw a line through
paragraph 6 if paragraph 7 below applies.}

LETIHIL N

STATE Ol
ENTITY’'S
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The foregoing instrument was acknowledged before me this_day of _, 20 by __ whois
mommmm b bmmin bn e m me b= B == 9rpduced as identification

KERRIE A, NOLL
Notary Public, State of Alabama
Alabama State At Large
My Commission Expires
Septembertd4,2022
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AFFIDAVIT OF NON-COLLUSION AND OF NON-INTEREST OF ENTITY’S EMPLOYEES

. * being first duly sworn, deposes and says thi e {it) is the Offeror in
the above proposal, that the only person or persons interested in said proposal are named therein; that no
officer, employee or agent of the Entity’s Board of Entit, . Commissioners or of any other Offeror is interested
in said proposal; and that affiant makes the above proposal with no past or present collusion with any other
person, firm or corporation.

{ (EdLE]

(P

STATE Ot

ENTITY'S _

The foregoing instrument was acknowledged before me this day of__, 20 by _ who

is personallv known to me or who has produced as identification and who did take an oath.

My Commission Expires:

KERRIE A. NOLL
Notary Public, State of Alabama
Alebama State At Large
My Commission Expires

*NOTICES%%F%%& St OWéror followed by name of authorized individual (and title) that is signing as Affiant.

If Offeror is an individual, state name of Offeror only. KERRIE A. N
- NoLL

Netary Publie, Stats of Afabam
Alabamag State At Lerge )
My Commi’ssion Expires
September14,2022
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References

1. Client:
Address:
Contact:

Project Title:

2. Client:
Address:
Contact:

Project Title:

City of Panama City, FL
9 Harrison Ave, Panama City, FL 32402
Ghoms Reemb oot 0-ENaste Superintendent, 850-872-3172 Ofc. 850-814-5396 cell,

POP: 36,986 / Bay County

(10/2618-00/15/2020)
FUSH Uperations
Removed & Disposed: vegetation, C&D, C&D Compaction, L&H, Stumps
Special Projects ~ Waterway, Drainage Ditches, Cemeteries, Parks
rovided satellite phones
Reduction by Grinding
2004 Hurricane Ivan {9/2004-10/2004)
* Removed & Disposed: vegetation, C&D, Stumgps (12)
=  Reduced by burrino
= Provided generat
1995 Hurric e Cpal
=  Removed & Disposed: vegetation, C&D
= Reduced by grinding

Contract Value: CY Recovered & Reduced:
Michael $81,636,958 9,830,340+

Ivan $264.161 22,185

Opal $2,000,000 300,000

Baldwin County, AL Population: 212,628
22070 Hwy 59, Central Annex l 3rd & 4th flnar Rnheredale Al 3RRA7

Terri Graham, Solid Waste, 251-972-687¢

Joey Nunnally, Pre-Construction Manage

2020 Hurricane Sally (09/2020-04/07/20z .,

= Removed & Disposed: vegetation

2014 Severe Storms, Flooding & Tornados (5/2014)

»  Removed & Disposed: vegetation

2010 BP Qil Spill (5/2010-7/2010)

*  Implemented proactive measures to contain oil spill by providing & installing containment
& absorbent boom along the Coastal Waters of Baldwin County

2005 Hurricane Katrina (9/2605-3/2006)

* Removed & Disposed: vegetation, C&D, concrete, reduced by grinding

2005 Hurricane Dennis (7/2005-8/2005)

* Removed & Disposed: vegetation, C&D, concrete, reduced by grinding

2004 Hurricane Ivan (9/2004-4/2005)

= Removed & Disposed: vegetation, concrete, stumps

= Reduced by burning

Contract Value: CY Recovered & Reduced:
Sally 361,443,088 5,656,293
Severe Storms  $12,897 1,066
BP Qil $4,280,107 Lump Sum
Katrir $3,748,310 309,998
Dennis $564 552 44 583
Ivan $33,164,762 1,967,622



Client:
Address:
Contact:

Project Title:

Client:
Address:
Contact:

Project Title:

Client:
Address:
Contact:

Project Title:

Calcasieu Parish, | *
1015 Pithon St, 41 | wor, Lake Charles, LA 70602

Population: 202,445

Atan Wainwright, Public Works Operations Manager, 337-721-3700

2020 Hurricane Laura (08/2020-05/31/2021)

* Removed & Disposed: vegetation, C&D, Muleh, Hangers, Leaners, Stumps, White Goods, Refrigerator

Contents
*  Reduced by Grinding, Burning & Compacting
= 12 Sites
2008 Hurricane lke (9/2008-10/2008)
= Removed & Disposed: vegetation, C&D

2005 Hurricane Rita — Subcontractor for Ceres (USACE) (9/200¢ ~2006)
* Removed & Disposed: vegetation, C&D, ash, mulch, white goods (44,432), e-goods (2,484), leaners
{9,698) /hangers ", 741), stumps {5,333), small engines (110)

*  Reduced by burning & grinding {14 disposal sites)

= Special Projects: Surveyed houses for asbestos demo & proper disposal of asbestos

Contract Value: CY Recovered & Reduced:
Laura $123,977,243+ 6,951,227
lke $78,350 7.891
Rita $81,506,090 9,463,080
Lee County, FL POP: 739,224

10500 Buckingham Rd, Fort Myers, FL 33905

Jason Fournier, Public Utilities Mgr Cell: 239-229-5733, Cfc: 239-533-800
Jim Bjostad, Public Safety Em. Manager, Cell: 239-476-2147, Ofc; 239-53.
Old Contact - Mr. Lindsey Sampson, Solic Waste Director, 239-533-8000

2017 Hurricane Irma (9/19/2017 - 01/14/2018}

* Removed & Disposed: vegetation, C&D, Mulch, leaner/hangers (68,195 trees)

*  Reduce by grinding {13 sites)
2005 Hurricane Wilma (10/2005-12/2005)

* Removed & Disposed: vegetation, C&D, stumps {114)

*  Reduced by grinding

*  Special Projects: Debris Removal, Division of Naturaf Resources, (05/06-06/06) removed waterway

debris
2004 Hurricane Jeanne (8/2004-12/2004)
2004 Hurricane Charley
= Removed & Disposed: vegetation, C&D, stumps
*  Reduced by grinding & burning

Contract Value: CY Recovered & Reduced:
Irma 526,000,276 2,024,742
Wilma ..,995412 451,948
Jeanne/Charley $14,000,000 802,555

City of Fayettevilie, NC
433 Hay Street Fayetteville, NC 28301

Jackie Tuckey, Management Analyst, 310-433-185
2018 Hurricane Florence (09/2018-11/30/2018
Removed & Disposed: vegetation

2016 Hurricane Matthew

Removed & Disposed: vegetation

Population: 204,759 / Cumberland County

Contract Value: CY Recovered & Reduced:
Florence $1,991,073 153,445
Matthew $ 980,258 81,449



6. Client:
Address:
Contact:

7. Client:
Address:
Contact:
Project Title:

8. Client:
Address:
Contact:
Project Title:

Aransas County, TX_ POP: 25,721
301 N. Live Qak Street, Rockport, TX 78382
Valaria Ganvalar Nir Enviranmental Health Ofc; 361-790-0121 Cell: 956-330-6322

1agemel.. Soordinator, 361-780-0100
2017 Hurricane Harvey (9/5/2017 - 06/05/2018)
* Removed & disposed of vegetation, C&D, C&D compacted, mulch, leanersihangers {14,938 trees), white
goods (6,035) and HHW (22,760 |bs)
=  Reduction by grinding (3 - sites)

Contra Value: CY Recovered & Reduced:
Harvey $33,521,254 3,242,505
City of Chattanooga, TN POP: 179,000

101 E. 11% Street Chattanooga, TN 37402
Maura Sullivan, Chief Operating Officer 423-643-723

2020 Severe Storms — Easter Tornado (04/27/202 ......-...,

*  Removed & Disposed: vegetation

Contract Value: CY Recovered & Reduced:
Tornado $5,008,139 382,183

Metro Government Nashville & Davidson County, TN

750 South 5th Street, Nashvil TN 37206

Phiilip Jones Operations Manager 615-862-8769 or 615-533-237

2020 Severe Storms - March Tornado (03/08/2020-05/30/2020)

*  Removed & Disposed: vegetation

Contract Value: CY Recovered & Reduced:
Tornado $5,549 854 430,629




MWEBE PARTICIPATION STATEMENT

Note: The Contractor is required to complete the following information and submit this form with the proposal.

Project Description: __

Contractor Name:

This Contractor {is ) {is no a certified small or Minority or Woman Owned Business Enterprise (MWBE)
perd4 C.F.R. § 13.36 {e).

Expected percentage of contract fees to be subcontracted to MWBE(s) _ %

If the intention is to subcontract a portion of the contract fees to MWBE(s), the proposed MWBE sub-
Contractors are as follows:

DBE Sub-Contractor Type of Work/Commodity

(Eate)

{Print Name)
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VENDOR INFORMATION

Name of individual or Business Name:

arent Company Name (if different than above}:

Taxpayer Identification Number {TIN): _

Vendor is:

( } Corporation

{ ) Partnership
( } Sole Proprietorship
{ ) Other {Explain)

Permanent Residence/Corporate Office Address:

Address _

City___ State_ Zip Code

Phone. Fax

E-mail

Payment Address {if different from above):

Address_

City State Zip Code

Phone Fax

E-mail

Purchase Order Address (if different from above}:

Address__

City State Zip Code

Phone Fax

E-mail

DISASTER DEBRIS REMOVAL & DISPOSAL SERVICES RFP



B

{Rev. Jaruary 2011)
iDepartrantof tha Toeasus
lInternal Revenue Service

em W"9 Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

Name (as shawn on your incom.e 1ax ratim)

CrowderGulf Joint Venture, Inc.

Busingss nameldisregarded entity name, i different from above

Chesk approzsiate box for federal @x
classification {required): [ Individuatisale propriatar

Print or type

[ other {zee insiructions) =

[)_(1 C Corporatian

]:] Limit=d fiahiity carapany. Enter the tax classification (C=C corpasatian, =S corparatian, F=partnership) =

[ s caorporation ., Parrneship D Trust'estate

D Exempt payea

i
i
H
'
2

Address {number, street, and apt or suite no.)

5629 Commerc 3lvd. East

Requecters name and address {optianaf)

See Specific Instructions on page 2.

Cir'\% siate, and ZIP cads

obile, AL 36519

List aczount numbez{s) hare (opticnal)

Taxpayer ldentification Number (TIN)

‘Enter your TIM in the appropriate box. The TIN provided mits? match the narme given on the "Name" ine
security number {SSN). However, for a 1
‘resident alien, sole proprielor, or disregarded eniity, see the Parl | instructions on page 3. For other - -
ientities, it is your emplover identiication number (EIM}. If you da not have a number, see How togef 8 |

Ho avoid backup withholding. For individuals, this is your so

Social security number

TIN on page 3.

Note. If the acoount iz in more than one name, 3ee the chanl on page 4 forg

number to enter.

| Emptoyer identification number

o[ Jo[s o 5 o]

|

)

ines on whose

"Bl  Certification

under penalties of perjury, | certify ihat:

{. The number shovm on this form is nmy comrect taxpayer identification number (or | am walting for 2 number to be issued to me), and

2. 1 am not subject to backup withhodding because: {a} | am exemnpt frofm backup withholding, or {b} 1 have not been notified by the intemal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all inlerest or dividends, or (c} the IRS has nofified me that | am

no longer subject t0 backup withholding, and
3. lam a U.5. citizen or other U.S. person (defined below).

Certification instructions. ¥'ou must cross out item 2 above if you have been notified by the RS that you are currently subject to backup withholding
because you have faded ta renart all intrrest and dividenie an wr by rshim Far sasl actsta ransaclions, item 2 does not apply. For morlgage

interest paid, acquisifion or at
generally, payments olher tha
instnutiions on page 4.

Sign
Here

Signature of
U.5. person=

General Instructiol

Section references are to the
noted.

Purpose of Form

A person wha is required to file an information return with the IRS must
abtain your comec] taxpayer identification number (TIN} to report, for
example, income paid to you, real estate iransactions, mortgage interes!
you paid, acquisition or abandenment of secured property, canceliation
of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (induding a resident
alien), to provide your comrect TIM to the person requesting it (the
requester) and, when applcable, to:

1. Gertify that the TIN you are giving s comect {or you are waiting for a
number o be issued),

2. Certify that you are not subjeel to backup withholding, or

3. Claim exempiion from backup withhokding if you are a U.5. exempd
payee. \f applicable, you are also certifying that as a U.S. person, your
allocable share of any partnership income from a U.5. frade or business
is not subject to the withholding tax on foreign partners’ share of
effectively connected income.
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ns to an individual retiremend amangement (IRA),
alian, bul you must provide yaur correct TIN. 5ee lus

07/13/2021

Date=

ester gives you a form other than Form W-9 to request
must use the requester's form if it is substantially similar
9
Definition of a U.S. person. Far federal 1ax purposes, you are
considered a U.S. person if you are:

= An individual who i a U.S. citizen or U5, resident aken.

= A partnership, corporation, company, or assoctation created or
organized in the United States or under the laws of the Urited States,

= An estate (other than a fareign estate), ar
* A domeslic trust {as defined in Regulations sectien 301.7701-7}.

acial rutes for partnerzhips. Partners 3 hat conduct a trade or
business in the United States are generall, . cquired to pay a withholding
tax on any foreign partners’ share of income from such business.
Further. in cerlain cases where a Form ¥W-8 has not been recejved, a
parinership is required to presume that a partner is a foreig

ay the withholding fax. Therefore, fyouare alUS. pe.___. .._.._ &

. arin a parinership conducting a trade or business in the United
States, provide Form W9 o the parinership o establish your U.S.
siatus and avoid withholding on your share of partnership income.
























Entity’s Non-exclusive Contract for Debris Removal and Disposal Services

THIS CONTRACT, including Attachment A (Submitted Proposal for Entity’s RFF  ebris Removal, dated
[date]), is made this the ____ day of , 2021, by and between [Vendor Name] (herein referred
to as "Contractor”) and the Entity of Franklin a political subdivision of the State of Florida (herein
referred to as "Entity").

RECITALS

WHEREAS it is foreseen that it may be in the public interest to provide for the expedient removal of
storm debris within the corporate limits of Entity’s plus recovery Technical Assistance to the appointed
and elected officials resulting from a future storm or manmade event; and

WHEREAS, Entity’s has in the past suffered the full force and effects of major storms and the resulting
destruction brought upon Entity’s by such storms or manmade disasters; and

WHEREAS the Public Health and Safety of all the citizens will be at serious risk; and

WHEREAS the imme ate economic recovery of Entity’s and its citizens is a major concern and the
primary priority for recovery; and

WHEREAS the availability of experienced prime storm debris contractors may be severely limited; and

WHEREAS [Vendor Name]. has the experience, equipment, manpower, permits and licenses to perform
all storm related debris services; and

WHEREAS Entity’s and the [Vendor Name]|. have agreed to the Scope of Services, prices, terms, and
conditions as set out in this Contract; and

THEREFORE, in considerations acknowledged by both parties, said parties do agree to the foliowing
stipulations and conditions.

1.0 SERVICES
1.1 Scope of Contracted Services:

The Contractor shall provide all expertise, personnel, tools, materials, equipment, transportation,
supervision and all other services and facilities of any nature necessary to execute, complete and deliver
the timely removal and lawful disposal of all eligible storm-generated debris (herein referred to as
“debris”), including hazardous and industrial waste materials and within the time specified in this
Contract. Emergency push, debris removal and demolition of structures will be limited to 1) That which
is determined to eliminate immediate threats to life, public health, and safety; 2) That which has been
determined to eliminate immediate threats of significant damage to improved public or private
property; and 3) That which is considered essential to ensure the economic recovery of the affected
community to the benefit of the community at large.
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These contracted services shall provide for the cost effective and efficient removal and lawful disposal of
debris accumulated on all public, residential, and commercial properties, streets, roads, other rights-of-
way and public-school properties, including any other locally owned facility or site as may be directed by
the Entity’s. Contracted services will only be performed when requested and as designated by the
Entity’s. Franklin County’s Contract excludes Cities and non-public properties.

The Contractor shall load and haul the debris from within the legal boundaries of the Entity’s to a site(s)
specified by the Entity’s as set out in Section 4.8 of this Contract.

1.2 Emergency Push / Road Clearance:

The Contractor shall accomplish the cutting, tossing and/or pushing of debris from the primary
transportation routes as identified by and directed by the Entity’s. This operational aspect of the scope
of contracted services shall be for the first 72 hours after an event and will be billed on a time and
material basis. Once this task is accomplished, the following additional tasks will begin as required.

1.3 Right-of-Way (ROW) Removal:

The Contractor shall remove ail de.ris from the ROW of the Entity’s when directed to do so by the
Entity’s. The Contractor shall use reasonable care not to damage any Entity’s or private property not
already damaged by the storm event. Should any property be damaged due to negligence on the part of
the Contractor, the Entity’s may either bill the Contractor for the damages or withhold funds due to the
Contractor.

1.4 Demolition of Structures {if implemented by Entity’s):

The Contractor will remove structures designated for removal by and at the direction of the Entity’s.
The Contractor agrees to remove in a timely manner all structures as determined by the Entity’s as set
out in Section 1.1 of this Contract.

1.5 Private Property Waivers: Entity’s excludes private property.
1.6 Disaster Recovery Duty Performance:

The Contractor will perform disaster recovery duties to assist appointed officials within the Entity’s. This
service may include Debris Program assistance as required by the Entity’s. This is the concept of
complete recovery support where the Contractor would assist a local government applicant on aspects
of the recovery process. Contractor personnel cannot assume the sovereign duties and functions of the
Entity’s officials.

2.0 PERFORMANCE OF SERVICES

2.1 Description of Service:

The Contractor agrees to perform the contracted services in a professional and workmanlike manner
and in compliance with all applicable laws, ordinances, rules, regulations and permits. Only the highest
quality workmanship will be acceptable. Services, equipment, and workmanship not conformingtc 1e
Contract documents or meeting the approval of the Entity’s may be rejected without costs.
Replacements and/or rework, as required, will be accomplished at no additicnal cost to the Entity’s.

2.2 Cost of Services:
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The Contractor shall bear the costs of performing all contracted services hereunder, as directed by the
Entity’s, including but not limited to that which is set out in Section 1.0, plus applicable permit and
ticense fees and all maintenance costs required to maintain its vehicles and other equipment in a
condition and manner adequate to accomplish and sustain all contracted services as set out in this
Contract.

2.3 Matters Related to Performance:
2.3.1 Subcontractor(s):

The Contractor will utilize the service of local subcontractors, where feasible, and shall be responsible
for the acts or omissions of its subcontractors to the same extent the Contractor is responsible for the
acts and omissions of its employees. The Contractor shall ensure that all its subcontracts have and carry
the same major provisions of this Contract and that the work of their subcontractors is subject to said
provisions. Nothing contained in this Contract shall create any contractual relationship between any
subcontractor and the Entity’s. The Contractor shall supply the names and addresses of subcontractors
and materials suppliers when requested to do so by the Entity’s.

2.3.2 Indemnification:

The Contractor agrees to indemnify, hold harmless and defend the Entity’s from and against any and all
liabilities, suits, actions, legal proceedings, claims demand, damages, costs, and expenses (including
attorney’s fees) rising out of any act or omission of the Contractor, its agents, subcontractors, or
employees in the performance of this Contract.

2.3.3 Insurance(s}):

The Contractor agrees to keep the following Insurance in full force and effective during the term of this
Contract. The Contractor must also name the Entity’s, as additional insured, while working within the
boundaries of the Entity’s.

2.3.4 Worker's Compensation:
¢ Asrequired by law.
2.3.5 Automobile Liability:

¢ Asrequired by law.
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2.3.6 Comprehensive General Liability:
+ Asrequired by law.
2.3.7 Insurance Cancellation / Renewal:

The Contractor will notify the Entity’s at least thirty (30) days in advance of cancellation, non-renewal, or
adverse change to the required insurance. New certificates of insurance are to be provided to the
Entity’s at least ten (10) days following coverage renewals or changes.

3.0 STANDARDS OF PERFORMANCE

3.1 Contractor Representative:

The Contractor shall have a knowledgeable and responsible Representative report to the Entity’s
designated Contract Representative within 24 hours following the act”  tion of this contract. The
Contractor Representative shali have the authority to implement all actions required to begin the
performance of contracted services as set out in this Contract and the Contractor’s General Operations
Plan.

3.2 M ilization:

When the written Notice to Proceed has been received by the Contractor and/or the on-site Contractor
Representative, he/she will make all necessary arrangements to mobilize a minimum of 50% of the
required resources within 48 hours and 100% of the required resources within 72 hours to commence
and conduct these contracted services.

3.3 Payment and Performance Bonds: Contractor shall provide payment and performance bonds 7 — 10
days following activation of contract.

3.4 Time to Complete:

The Contractor shall complete all directed work as set out in Section 1.0 of this Contract within {number
of days will be determined once extent of damage has been determined] working days and in accordance
with Section 5.8 of this Contract.

3.5 Completion of Work:

The Contractor shall be responsible for removal of all debris up to the point where remaining debris can
only be described as storm litter and additional collection can only be accomplished using hand labor.

3.5.1 Extensions (optional):

in as much as thi:  a “time is of the essence” based Contract; :commencement of contracted
services will be as set out in Section 3.2. If the completion of this Contract is delayed by actions of the
Entity’s, then and in such event the time of completion of this Contract shall be extended for such
additional time within which to complete the performance of the Contract as is required by such delay.
This Contract may be extended by mutual consent of both the Entity’s and the Contractor fo  :asons of
additional time, additional services andfor additional areas of work,

3.6 Term of Contract:
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The term of the Contract shall be for two {2) consecutive years, beginning on the date of acceptance by
and signatures of the Entity’s and Contractor, whichever comes later,

3.7 Contract Renewal:

This Contract may be renewed for one year after a written concurrence of both parties on any
negotiated changes to the terms and specifications contained in this Contract. Section 7.0 of this
Contract may be reviewed on an annual basis, at which time amended unit costs may be submitted by
the Contractor to the Entity’s to reflect the current disaster recovery market vaiue of all contracted
services in this Contract. Such amendments shall become part of this Contract after hoth parties sign
any such written amendment(s). The Entity’s shall have the right to refuse amendments unilaterally
and such refusal shall be final.

3.8 Contract Termination:

This Contract shall terminate upon 30 days written notice from either party and delivered to the other
party, as set out in Section 8.1 of this Contract.

4.0 GENERAL RESPONSIBILITIES
4.1 Other Agreements:

The Entity’s may be required to enter into agreements with Federal and/or State agencies for disaster
relief. The Contractor shall _ 2 bound by the terms and conditions of such agreements.

4.2 Entity’s Obligations:

The Entity’s shall furnish all information and documents necessary for the commencement of contracted
services. Any written Notice to Proceed received by contractor from the primary point of contact form
the Entity’s shatl be valid. A representative will be designated by the Entity’s to be the primary point of
contact for inspecting the work and answering any on-site questions prior to and after activation of this
Contract via a written Notice to Proceed. The Entity’s is responsible for issuing all Public Service
Announcements (PSA) to advise citizens and agencies of the available debris services. The Contractor
may assist the Entity’s with the development of debris-based PSA(s}, if requested.

4.3 Conduct of Work:

The Contractor shall be responsible for planning and conducting of all operations in a satisfactory level
of workmanship. The Contractor shall exhibit respect for the citizens and their individual private
properties. The Contractor shall have and reguire strict compliance with a written Code of Ethics.

4.4 Supervision:

The Contractor will supervise and/or direct all contracted services. The Contractor is solely responsible
for the means, methods, techniques, safety program and procedures. The Contractor will employ and
maintain on the work site a qualified supervisor who shall have full authority to act on behalf of the
Contractor and alt communications given to the supervisor by the Entity’s Authorized Representative
shall be as binding as if given to the Contractor.

4.5 Damages:
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The Contractor shall be responsible for conducting operations in such a manner as to cause the
minimum damage possible to existing public, private, and commercial property and/or infrastructure.
Contractor shall also be responsible for any damages due to the negligence of its employees and
subcontractors as set out in Sections 1.2 through 1.5 of this Contract.

4.6 Other Contractor(s):

The Contractor shall acknowledge the presence of other contractors involved in disaster response and
recovery activities by the federal, state, and local government and of any private utility, and shall not
interfere with their work.

4.7 Cwnership of Debris (optional):

The Entity’s will decide at what stage to relinquish ownership of debris, including regulated hazardous
waste, to the Contractor for removal and lawful final disposal to its legal final location. The debris will
consist of, but not limited to vegetative, construction and demolition, white goods, and household solid
waste.

4.8 Disposal of Debris:

Unless atherwise directed by the Entity’s, the Contractor shall be responsible for determining and
executing the method and manner for lawful fina! disposal of all eligible debris, including regulated
household hazardous waste. The primary location of the reduction and disposal site(s) shall be
determined by the Entity’s and Contractor. Other sites may be utilized as directed and/or approved by
the Entity’s.

5.0 GENERAL TERMS AND CCNDITIONS

51

The geographic boundary for work by the Contractor’s crews shall be as directed by the Entity’s and will
be limited to properties located within the Entity’s legal boundaries.

5.2 Multiple, 5cheduled Passes (optional):

The Contractor shall make scheduled passes at the direction of the Entity’s and/or unscheduled passes
of each area impacted by the storm event. The Entity’s shall direct the interval timing of all passes.
Sufficient time shall be permitted between subsequent passes to accommodate reasonable recovery
and additionat debris placement at the ROW by the citizens and the Entity’s.

5.3 Cperation of Equipment:

The Contractor shall operate all trucks, trailers, and all other equipment in compliance with any/all
applicable federal, state, and local rules an  -egulations. Equipment shall be in good working condition.
All loading equipment shall be operated from the road, street or ROW using buckets and/or boom and
grapple devices to collect and load debris. No equipment shall be allowed behind the curb or outside of
the public ROW unless otherwise directed by the Entity’s. Should operation of equipment be required
outside of the p  lic ROW, the Entity’s will provide a Right-of-Entry Agreement, as set out in Section 1.6
of this Contract.

5.4 Certification of Load Carrying Capacity:
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The Contractor shall submit to the Entity’s a certified report indicating the type of vehicle, make and
model, license plate number and/or trailer VIN number, assigned debris hauling number and measured
maximum volume, in cubic yards, of the load bed of each piece of equipment to be utilized to haul
debris.

The measured volume of each piece of equipment shall be calculated from the actual physical
measurement performed by the Entity’s and Contractor Representative(s). A standard measurement
form certifying actual , ysical measurements of each piece of equipment shail be an attachment to the
certified report(s) submitted to the Entity’s.

5.5 Vehicle Information:

The maximum load capacity of each hauling vehicle will be rounded to the nearest whole cubic yard
{CY}. (Decimal values of .1 through .4 will be rounded down and decimal values of .5 through .9 will be
rounded up.) The measured maximum load capacity (as adjusted) of any vehicle load bed will be the
same as shown on the trailer measurement form and painted on each numbered vehicle or piece of
equipment used to haul debris. All vehicles or equipment used for hauling will have and use a
Contractor approved tailgate and sideboards will be limited to those that protect the load area of the
trailer.

5.6 Security of Debris During Hauling:

The Contractor shall be responsible for the security of debris on/in each vehicle or piece of equipment
utilized to haul debris. Prior to leaving the loading site(s), the Contractor shall ensure that each load is
secure and trimmed so that no debris extends horizontally beyond the bed of the equipment in any
direction. All loose debris shall be reasonably compacted and secured during transport. As required,
the Contractor will survey the primary routes used by the Contractor and recover fallen or blown debris
from the roadway(s).

5.7 Traffic Control:

The Contractor shall mitigate impact on local traffic conditions to all extents possible. The Contractor is
responsible for establishing and maintaining approgpriate traffic control in accordance with the latest
Manual of Uniform Traffic Control Devices. The Contractor shall provide sufficient signing, flagging, and
barricading to ensure the safety of vehicular and pedestrian traffic at all debris removal, reduction
and/or disposal site(s).

5.8 Workdays/Hours:

The Contractor may conduct debris removal operations from sunup to sundown, seven days per week.
Any mechanici debris reduction operations or burning operations may be conducted from 24 hours a
day, seven days per week. Adjustments to workdays and/or work hours shall be as directed by the
Entity’s following consultation and notification to the Contractor.

5.9 Household Hazardous Wastes:

The Contractor shall set aside and reasonably protect all household hazardous waste encountered
during debris removal operations for collection and disposal in accordance with the Contractor’s
Hazardous and Industrial Materials Cleanup and Disposal Plan. The Contractor will build, operate, and
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maintain a Household Hazardous Waste Storage area until proper disposal of such waste is feasible. The
Contractor may use the subcontracting services of a firm specializing in the management and disposal of
such materials and waste, if/when directed by the Entity’s.

5.10 Stumps:

All hazardous/eligible stumps identified by the Entity’s will be pulled, loaded, transported, stored,
reduced, and disposed in accordance with the standards of this Contract. All stumps will be
documented, invoiced, and paid in accordance with Section 7 of this Contract.

5.11  Utilizing Local Resources;

The Contractor shall, to every extent possible, give priority to utilizing resources within the ntity’s.
Debris Contract loca! preferences will include, but not limited to, procurement of services, supplies and
equipment, plus awarding service subcontracts and employment to the local work force.

5.12  Work Safety:

The Contractor shall provide and enforce a safe work environment as prescribed in the Occupational
Safety and Health Act of 1970, as amended. The Contractor will provide such safety equipment, training
and supervision as may be required by the Entity’s and/or Government. The Contractor shall ensure
that its subcontracts contain a similar safety provision.

5.13 Inspection and Testing;

All debris shall be subject to adec_ ite inspection by the Entity’s or any public authority in accordance
with generally accepted standards to ensure compiiance with the Contract and applicable federal, state,
and local laws. The Entity’s will, always, have access to all work sites and disposal areas. In addition,
authorized representatives and - ~ents of the Government shall be permitted to inspect all work,
materials, invoices and other relevant records and documentation.

$.14  Other Agencies:

The term “Government” as used in this Contract refers to those governmental agencies, which may have
a regulatory or funding interest in this Contract.

6.0 REPORTS, CERTIFICATIONS and DOCUMENTATION

6.1 Accountable Debris Load Forms: Subject to 7.6.1

The Entity’s shall accept the serialized original ioad ticket produced by the Entity’s monitoring
representative as the certified, original source document to account for the measurement and
accumulation of the velume of debris delivered and processed at the reduction and/or disposal site(s}.
The serialized ticketing system will also be used in the event of additional debris handling for volume
reduction and/or the possible requirement for a debris transfer station(s). These tickets shall be used as
the basis of any electronic generated billing and/or report(s). The Entity’s reserves the right to
challenge the Contractor’s accounting system.

6.2 Reports:
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The Contractor shall submit periodic, written reports to the Entity’s as requested or required, detailing
the progress of debris removal and disposal. These reports may inciude, but not limited to:

6.2.1 Daily Reports:

The daily reports may detail the location where passes for debris removal were conducted, the quantity
of debris (by type) removed and disposed, and the total number of personnel crews engaged in debris
management operations and the number of grinders, chippers, and mulching machines in operation.
The Contractor will also report damages to private property caused by the debris operation or damage
claims made by citizens and such other information as may be required to completely describe the daily
conduct of the Contractor’s operations.

6.2.2 Weekly Summaries:

A summary of all information contained in the daily reports as set out in Section 6.2.1 of this Contract or
in a format required by the Entity’s.

6.2.3 Report(s) Delivery:

The scheduling point of delivery and receiving personnel for the debris operations report(s} will be
directed by the Entity’sin consultation with the Contractor.

6.2.4 Final Project Closeout:

Upon final inspection and/or closeout of the project by the Entity’s, the Contractor shall prepare and
submit a detailed description of all d¢  is management activities to include, but not limited to the total
volume, by type of debris hauled, reduced and/or disposed, plus the total cost of the project invoiced to
the Entity’s. If requested, any other additional information as may be necessary to adequately
document the conduct of the debris management operations for the Entity’s and/or Government.

6.3 Additional Supporting Docume  1tion:

The Contractor shall submit sufficient reports and/or documentation for debris loading, hauling,
disposal, and load capacity measurements as may be required by the Entity’s and/or Government to
support requests for debris project reimbursement fror :xternal funding sources.

6.4 Report Maintenance:

Contractor will be subject to audit by federal, state, and local agencies pursuant to this Contract. The
Contractor will maintain all reports, records, debris reporting tickets and contract correspondence for a
period of not less than three {3) years,

6.5 Contract File Maintenance;

The Contractor will maintain this Contract and the invoices that are generated for the contracted
services for a period of five {5) years or the period of standard record retention of the Entity’s,
whichever is longer.

7.0 UNIT PRICES and PAYMENTS

7.1 Debris Removal, Processing and Disposal
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In accordance with submitted proposal
7.2 Hourly Equipment, Labor and Materials
In accordonce with submitted praposal
7.3 Stump Conversion Table
In gccordonce with submitted proposal
7.4 Billir~ Cycle:

The Contractor shall invoice the Entity’s on a biweekly basis reflecting the close of business on the last
working day of the billing period. Serialized debris reporting tickets and disposal site verification of the
actual cubic yardage for each load of debris or itemized stumps will support all invoices.

7.5 Payment Responsibility:

The Entity’s agrees to accept the Contractor’s invoice(s) and supporting documentation as set out in
Section 6.3 of this Contract and process said invoices for payment within 15 business days. The Entity’s
will advise the Contractor within five (5) working days of receiving any debris service invoice that
requires additional information for approval to process for payment.

7.6 Ineligible Work:

The Contractor will not be paic r the remaoval, transportation, storage, reduction and/or dispasal of
any material or stumps as may be determined by the Entity’s and/or Government as ineligible debris
unless ctherwise authorized.

7.6.1 Debris Eligibility:

Notwithstanding anything to the contrary in this contract, it is understood and agreed that Entity’s
obligations under this contract shall be limited to, and not exceed, the dollar value of hurricane debris
which Entity’s finally determines to be qualified for payment under this contract {Hereinafter “qualified
debris”}. Entities shall only pay the contractor for qualified debris according to the reimbursement rates
as determined by standards as provided hereinafter. Furthermore, the parties agree that Entity’s
obligation t¢  ay for hurricane debris that Entity’s finally determines does not qualify for reimbursement
shall be limited to a maximum of $10,000._), regardless of the actual value of such non-qualifying
debris. The standards for eligibility as provided herein shall be used by Entity’s in determining eligibility.
To the extent there is a conflict between the other terms of this contract and such standards, the
standards shall prevail.

For example: $1,000,000.00 of hurricane debris is removed pursuant to the contract. Of that amount,
Entity’s finally determines that $300,000.00 is not qualified debris and that $700,000.00 is qualified
debris. Entity’s obligation to pay for hurricane debris removed pursuant to the contract shall be limited
to $700,000.00, plus $10,000.00 for the non-qualified debris. Entity’s will have no obligation to pay
$290,000.00 of the hurricane debris which Entity’s finally determines is not qualified.
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IN order to comply with this stipulation (7.6.1), Contractor will not remove debris until the Entity’s
and/or FEMA have declared debris eligibility in writing. Load tickets signed by Entity’s Monitor or
Entity’s representative wil e deemed as eligible debris.

The Criteria for debris eligibility follows:

1. It must present an immediate threat to public safety and health, and

2. It must be a direct result of the declared event, and

3. It must originate from a maintained public property, such as a right of way, and

4. It must originate in Entity’s legal jurisdiction and be Entity’s legal responsibility at the time of the
disaster, and

5. FEMA-322 Public Assistance Guide, and FEMA 325 The FEMA Debris Management Guide, as
modified from time to time,

7.6.2 Eligibility Inspections:

The Contractor and Entity’s will inspect each load to verify the contents are in accordance with the
accepted definition of eligible debris, as set out in Sectior 1 of this Contract.

7.6.3 Eligibility Determinations:

If any load is determined to contain material that does not conform to the definition of eligible debris,
the load will be ordered to be deposited at another landfill or receiving facility and no payment will be
allowed for that load and the Contractor will not invoice the Entity’s for such loads.

7.7 Unit Price/Service Negotiations:

Unknown and/or unforeseen events or conditions may require an adjustment to the stated unit prices in
Section 7 of this Contract. Any amendments, extensions, or changes to the scope of contracted services
or unit prices are subject to full negotiation{s) between the Entity’s and the Contractor and subject to
the review of the Government.

8.0 MISCELLANEQUS

8.1 Notice:

Whenever in this Contract it is necessary to give notice or demand by either party to the other, such
notice or demand shall be given in writing and forwarded by certified or registered mail and addressed
as follows:

Contractor: [Vendor Name).

Address
Entity’s: Entity’s, FL

Emergency Management Director
28 Airport Road
Apalachicola, FL 32320

8.2 Applicable Law:
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The laws of the State of Florida shall govern this Contract. Venue shall be in Entity’s, Florida.
2.3 Entire Contract:

This Contract {including any schedules or exhibits attached hereto) constitutes the entire Contract and
understanding between the parties with respect to the matters contained herein. This Contract
supersedes any prior contracts and/or understandings relating to the subject matter hereof. This
Contract may be modified, amended, or extended by a written instrument executed by both parties as
per Section 8.1 of this Contract.

8.4 Waiver:

in the event one of the parties waives a default by the other, such a waiver shali not be construed or
deemed to be a continuing waiver of any subsequent breach or default of the other provisions of this
Contract, by either party.

8.5 Severability:

If any provision of this Contract is deemed or becomes invalid, illegal, or unenforceable under the
applicable laws or regulations of any jurisdiction, such provision will be deemed amended to the extent
necessary to conform to applicable laws or regulations. If it cannot be so amended without materiaily
altering the intention of the parties, it will be stricken, and the remainder of this Contract will remain in
full force and effect.

IN WITNESS WHEREOF, the [Vendor Name]. has caused this Contract to be signed in its corporate name
by its authorized representative and Entity’s has caused this Contract to be signed in its legal name by
persons authorized to execute said Contract as of the day and year first written above on page one.

[Vendor Name] Entity of Franklin, FL
By: By:

Title: Title: Chairman
ATTEST: ATTEST:
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BYRD ANTI-LOBBYING AMENDMENT CERTIFICATIC™"
(To be submitted wit :ach bid or offer exceeding $100,000)

The undersigned, [Company] _ certifies, to the best of his or her
knowledge, that:

1, No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersi gned,
to any person for influencing or attempting to influence an officer or employee of an a gency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agrecment.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with
this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form - LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions.

3. Tt indersigned shall require that the language of this certification be included in the award
docurnents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants,
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by 31, U.5.C. § 1352 (as amended by the Lobbying Disclosure
Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

The Contractor, [Company] _ , certifies or affirms the truthfulness and
accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor
’ ’ ’ - .. § 3801 et seq., apply to this certification and

Name and litie ot Contractor’s Authorized Official

Liate






