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TRANSMITTAL LETTER 
 
 
Franklin County 
33 Market Street, Suite 203 
Apalachicola, FL 32320 
 
RE:  Disaster Debris Removal & Recovery 
      
 
Dear Franklin County: 
 
 
J. B. Coxwell Contracting, Inc. (JBCCI) is pleased to offer for your consideration our proposal for Disaster 
Related Debris Removal for Franklin County.  As you will see from the enclosed documentation, JBCCI 
stands ready to mobilize crews, equipment, and disaster logistics support upon receipt of a notice to 
proceed.  Contact information for this work is as follows: 
 
   Primary: Eddie Greene, Vice President Operations 
     J. B. Coxwell Contracting, Inc. 
     6741 Lloyd Road West 
     Jacksonville, FL 32254 
     (904) 786-1120 Office or (904) 759-6174 Cell 
       
   Alternate: Chris Blank, Vice President Operations 
     J.B. Coxwell Contracting, Inc. 
     6741 Lloyd Road West 
     Jacksonville, FL  32254 
     (904) 786-1120 Office or (904) 591-2946 Cell 
       
Either contact above has full authority to bind JBCCI and are available to be contacted by telephone 24 
hours per day, answer questions and/or attend meetings as required. 
 
The JBCCI proposal to Franklin County is the only proposal you will review that provides all the ingredients 
important to efficient response and recovery from disaster as well as maximizing federal reimbursement.   
 
JBCCI is a licensed Florida contractor and has tremendous capacity and expertise in post-disaster 
recovery operations.  In addition to our fleet of over 300 pieces of self-owned well-maintained heavy 
equipment, disaster logistics support, and a personnel strength of over 340 people, we have extensive 
experience in managing large disaster debris operations.  We do not have to broker services; however, 
we adhere to good community and company policy to hire local, qualified contractors to complete the 
work rapidly.  JBCCI served as Prime Contractor in Debris Removal after Hurricanes Charley, Ivan, 
Dennis, Wilma, Tropical Storm Fay, Hurricane Ike, Hurricane Irene, ice storms in the Carolinas and most 
recently, Hurricanes Matthew, Irma, Florence and Michael in the Southeastern US.  We provide excellence 
in our service delivery to communities which results in rapid debris removal, rapid recovery and 
satisfaction amongst the community’s residents. 
 
JBCCI is financially strong, as evidenced by our over 1-billion-dollar aggregate bonding capacity, which 
ensures Franklin County that your disaster recovery will progress rapidly without interruption due to cash 
flow or other financial considerations. 
 
Our company has one of the lowest safety experience modification rates (EMR) in our industry (see 
attached).  This low rate communicates that we conduct all our operations with safety uppermost in mind.  





CECIL W. POWELL & COMPANY 
    INSURANCE, INTERNATIONAL FINANCIAL PLANNING AND SURETY BONDS SINCE 1935  
 219 N. NEWNAN STREET • P.O. DRAWER 41490, JACKSONVILLE, FLORIDA 32203-1490 

    PHONE (904) 353-3181 • FAX (904) 353-5722 • www. cwpowellins.com 

June 2, 2020 

RE:  J B Coxwell Contracting Inc. 
Worker's Compensation 
WC018795503 

To Whom It May Concern: 

Please accept the below confirmation of J B Coxwell Contracting Inc’s Experience 
Modification Rate for the current year and the past four (4) years. 

Effective Date    Experience Modification 

07/01/2020        .69 

07/01/2019        .65 

07/01/2018      .75 

 01/01/2018      .75 

01/01/2017       .84 

Please do not hesitate to contact us should you have any questions or concerns. 

Sincerely, 

Fitzhugh  Powell Jr.  
Fitzhugh K.  Powell Jr., AAI, CRIS, CWCA  
President  
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EXPERIENCE 
 
2018 Hurricane Florence – Carteret County, North Carolina 
Client:  Carteret County, North Carolina 
Contact:  Eugene Foxwroth, Assistant County Manager, (252) 728-8545, 
eugene.foxworth@carteretcountync.gov   
Contract Amount:   approx. $12.3M  
Services Provided:  Provided DMS Management services, debris hauling to temporary and final disposal 
locations, and cut and toss at local schools. Over 1 million cubic yards vegetative and 150,000 cubic yards 
of C&D collected. 
Deployment:  Utilized local forces and subcontractors.   Prime Contractor 
 
2017 Hurricane Irma – City of Jacksonville, Florida 
Client:  Consolidated City of Jacksonville, Florida 
Contact:  John Pappas, Deputy Director, Public Works Department, City of Jacksonville, (904) 255-8786; 
pappas@coj.net   
Contract Amount:   approx. $35M  
Services Provided:  Deployed 20 Emergency Response Action Teams (ERAT); 12 emergency cut and toss 
crews; worked in conjunction with Fire/Rescue to keep roads open for emergency vehicles during the 
storm; Loaded over 1.4M cubic yards vegetative debris and 25K cubic yards construction and demolition 
debris from rights-of-way, hauled to temporary debris reduction sites, operated eleven (11) temporary 
debris reduction sites.  Other missions included hangers/leaners, stumps.  Conducted debris removal in 
40+ City parks and cemeteries.   
Deployment:  Heavy equipment pre-staged within 12 hours with the Fire Department for Cut & Toss 
operations to open the way for Fire and EMS vehicles; Load & Haul commenced on Day 7 following the 
hurricane and the presidential disaster declaration.   P rime Contractor 
 
2017 Hurricane Irma – Amelia Island P lantation 
Client:  Amelia Island Plantation Community Authority 
Contact:  Calvin Peck, 904.491.9850; cpeck@aipca.net   
Contract Amount:  $ 536,043.00 
Services Provided:  Deployed an emergency cut and toss crew to open roadways in AIP; Loaded and 
processed 33,159 cy vegetative debris from rights-of-way, operated 1 temporary debris management site.  
All woody material went for beneficial reuse.  
Deployment:  Cut and toss team staged at ICW bridge; opened access into AIP; Cut & Toss operations 
completed in 2 days; Load & Haul commenced on Day 3 following the hurricane.   Prime Contractor 
 
2017 Hurricane Irma – State of Florida 
Client:  Florida Department of Transportation District 5 
Contact:   Amy Scales, Contract Manager, FDOT D5 Jacksonville, amy.scales@dot.state.fl.us ; 
386.943.5729 
Contract Amount:  $ 403,691.00 
Services Provided:  Deployed emergency cut and toss crew to open roadways in Brevard and Osceola 
counties; Loaded and processed 33,159 cy vegetative debris from rights-of-way, operated 2 temporary 
debris management sites.   
Services Provided:  Deployed emergency cut and toss crews to work in 2 counties; Prime 
Contractor 
 
2016 Hurricane Matthew  – State of South Carolina 

mailto:pappas@coj.net
mailto:cpeck@aipca.net
mailto:amy.scales@dot.state.fl.us
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EXPERIENCE 
Client:  South Carolina Department of Transportation 
Contact:  David Cook, Maintenance, State Maintenance Engineer (803) 737-1290 (o), cookdb@scdot.org  
Contract Amount:  approx. $5,800,000.00 
Services Provided:  Provided crews for debris removal following the passage of Hurricane Matthew.  
Assigned to Horry, Orangeburg and Colleton Counties.  Removed approx.  hurricane caused debris from 
the ROW; removed C&D debris/electronic waste (E-waste) and household hazardous waste (HHW) from 
the barrier islands. Leaner/hanger/stump missions.  Located, permitted, prepared, operated and 
remediated ten (10) DMS locations. Majority of woody, vegetative material went to beneficial reuse.  
Deployment:  JBCCI Senior Executive in the State capitol for kickoff meeting; started mobilizing crews 
immediately upon on a notice to proceed.    Prime Contractor 
 
2016 Hurricane Matthew  – City of Jacksonville, Florida 
Client:  Consolidated City of Jacksonville, Florida 
Contact:  John Pappas, Deputy Director, Public Works Department, City of Jacksonville, (904) 255-8786; 
pappas@coj.net   
Contract Amount:  approx. $13,500,000.00  
Services Provided:  Deployed 12 emergency cut and toss crews; worked in conjunction with Fire/Rescue 
to keep roads open for emergency vehicles during the storm; Loaded over 792,000 CY vegetative debris 
from rights-of-way, hauled to temporary debris reduction site, operated nine (9) temporary debris reduction 
sites.  Conducted debris removal in City parks and cemeteries.   
Deployment:  Heavy equipment pre-staged with the Fire Department for Cut & Toss operations to open 
the way for Fire and EMS vehicles; Cut & Toss operations completed in 3 days; Load & Haul commenced 
on Day 3 following the hurricane and the presidential disaster declaration.   Prime Contractor 
 
2016 Hurricane Matthew  – Amelia Island P lantation 
Client:  Amelia Island Plantation Community Authority 
Contact:  Calvin Peck, 904.491.9850; cpeck@aipca.net  
Contract Amount:  $ 233,919.18 
Services Provided:  Deployed an emergency cut and toss crew to open roadways in AIP; Loaded and 
processed 26,645 cy vegetative debris from rights-of-way, operated 1 temporary debris management site.  
All woody material went for beneficial reuse.  
Deployment:  Cut and toss team staged at ICW bridge; opened access into AIP; Cut & Toss operations 
completed in 2 days; Load & Haul commenced on Day 3 following the hurricane.   Prime Contractor 
 
2016 Hurricane Matthew  – State of Florida 
Client:  Florida Department of Transportation District 2 
Contact:   John Drayton, Maintenance Contracts Manager, FDOT D2 Jacksonville, 
john.drayton@dot.fl.state.us; 904.360.5269 
Services Provided:  Deployed 23 emergency cut and toss crews to work in 4 counties; Prime 
Contractor 
 
2016 Hurricane Hermine – State of Florida 
Client:  Florida Department of Transportation District 2 
Contact:   John Drayton, Maintenance Contracts Manager, FDOT D2 Jacksonville, 
john.drayton@dot.fl.state.us; 904.360.5269 
Services Provided:  Deployed and staged 21 emergency cut and toss crews in 3 counties; road opening 
operations complete within 1 operational period;  
Deployment:  Crews pre-staged in FDOT yards.   Prime Contractor 

mailto:cookdb@scdot.org
mailto:pappas@coj.net
mailto:john.drayton@dot.fl.state.us
mailto:john.drayton@dot.fl.state.us
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EXPERIENCE 
 
2016 Hurricane Hermine – City of Jacksonville, Florida 
Client:  Consolidated City of Jacksonville, Florida 
Contact:  John Pappas, Deputy Director, Public Works Department, City of Jacksonville, (904) 255-8786; 
pappas@coj.net   
Contract Amount:  approx. $ 40,000.00  
Services Provided:  Deployed and staged 10 emergency cut and toss crews in Fire Stations; little to no 
significant damage from storm.    Prime Contractor 
 
2016 Major Snow  Removal – Commonw ealth of Virginia 
Client:  Virginia Department of Emergency Management tasked to the City of Richmond, VA 
Contact:  Jason Eaton, Logistics Chief (804) 674-2400 (o), (804) 296 – 6565 (c), 
jason.eaton@vdem.virginia.gov  
Services Provided:  Provided crews for emergency snow removal following significant Virginia snowfall 
in January of 2016.  Assigned to the City of Richmond Public Works.  Management and crews worked 
24/7 to remove snow from downtown and residential city streets.  Operations were a mix of snow 
plowing as well as removal which consisted of loading and hauling snow out of the downtown area.   
Deployment:  Work required rapid mobilization and deployment of crews requiring a mix of local heavy 
equipment/trucking as well as company owned heavy equipment.  
 
2015 Major Flooding – State of South Carolina 
Client:  South Carolina Department of Transportation 
Contact:  David Cook, Maintenance, State Maintenance Engineer (803) 737-1290 (o), (803) 315 – 8568 
(c), cookdb@scdot.org  
Services Provided:  Provided crews for debris removal following the historic South Carolina flooding in 
October of 2015.  Assigned to Clarendon County, Orangeburg and Bamberg Counties.  Removed flood 
caused debris from the ROW; curb sorted; primarily construction and demolition (C&D) debris; electronic 
waste (E-waste); and household hazardous waste (HHW).  Direct haul to final disposal.   
Deployment:  JBCCI Operations Manager in the State capitol as the flood event unfolded; mobilized crews 
and started to work immediately upon a notice to proceed.   Prime Contractor 
 
2014 Ice Storm – State of South Carolina 
Client:  South Carolina Department of Transportation 
Contact:  David Cook, Maintenance, State Maintenance Engineer (803) 737-1290 (o), (803) 315 – 8568 
(c), cookdb@scdot.org  
Contract Amount:  $ 54,262,361.00 
Services Provided:  Immediately prior to and during the storm; deployed emergency cut and toss 
crews across 13 counties in South Carolina.  Emergency road opening complete in approx. 40 hours work 
time.  Debris removal initiated the day after emergency road opening.  Debris removal consisted of 
removing dangerous leaners/hangers; removing woody, vegetative storm debris off the right of way; 
siting and operating 12 Temporary Debris Sites; reduced debris via grinding.  JBCCI deployed over 400 
bucket trucks and over 400 load/haul trucks to remove over 1.8 million cubic yards of debris in a 5 
county area.  Over 90% of the woody, vegetative material went to recycling or beneficial re-use. 
Deployment:  JBCCI Operations Manager in the State capitol as the ice storm started; mobilized crews 
and started work the next day.   Prime Contractor 
 
 

mailto:pappas@coj.net
mailto:jason.eaton@vdem.virginia.gov
mailto:cookdb@scdot.org
mailto:cookdb@scdot.org
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FINANCIAL INFORMATION 
 
J.B. Coxwell Contracting Inc, financial are confidential.  JBCCI has attached the Dunn and 
Bradstreet report as well a bonding capacity letter. 
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REFERENCES 

 
See Information in forms sections for references. 
 
2018 Hurricane Florence – Carteret County, North Carolina 
Client:  Carteret County, North Carolina 
Contact:  Eugene Foxwroth, Assistant County Manager, (252) 728-8545, 
eugene.foxworth@carteretcountync.gov   
Contract Amount:   approx. $12.3M  
 
2017 Hurricane Irma – City of Jacksonville, Florida 
Client:  Consolidated City of Jacksonville, Florida 
Contact:  John Pappas, Deputy Director, Public Works Department, City of Jacksonville, (904) 255-8786; 
pappas@coj.net   
Contract Amount:   approx. $35M  
 
2017 Hurricane Irma – Amelia Island P lantation 
Client:  Amelia Island Plantation Community Authority 
Contact:  Calvin Peck, 904.491.9850; cpeck@aipca.net   
Contract Amount:  $ 536,043.00 
 
2017 Hurricane Irma – State of Florida 
Client:  Florida Department of Transportation District 5 
Contact:   Amy Scales, Contract Manager, FDOT D5 Jacksonville, amy.scales@dot.state.fl.us ; 
386.943.5729 
Contract Amount:  $ 403,691.00 
 
2016 Hurricane Matthew  – State of South Carolina 
Client:  South Carolina Department of Transportation 
Contact:  David Cook, Maintenance, State Maintenance Engineer (803) 737-1290 (o), cookdb@scdot.org  
Contract Amount:  approx. $5,800,000.00 
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PROPOSAL MATRIX 

MOBILIZATION 
Upon a notice to proceed; JBCCI will immediately mobilize to the affected area and initiate actions 
identified in the contract kick off meeting and the notice to proceed.  Example of expected details 
covered in the contract kick off meeting include: 
 
County’s Priorities 
County’s Cleanup goals 
County Point of Contact 
Contractor Executive and Project Management Points of Contact 
How project monitoring will be accomplished 
Debris Monitor Points of Contact 
Additional Reporting Requirements 
 
Immediate action and planning requirements to be accomplished: 
Development of the initial Operational Period Action Plan (draft outlined in this document) 
Equipment mobilization and staging 
Debris Zone Organization and Assignment 
Debris Management Site (DMS) 
 Permitting or confirmation of proper permitting 
 Site layout per permit 
 
In a hurricane situation; JBCCI will locate an Operations Manager with Franklin County’s debris team 
24 hours prior to the landfall of the hurricane.  Following a no-notice event, the Operations Manager 
will be co-located with the County’s debris team within 24 hours of notice. 
 
GUARANTEED RESPONSE TIME IN THE EVENT OF A DIASTER 
 24 Hours after receipt of a Notice to Proceed, JBCCI will begin working 
 48 hours after receipt of a Notice to Proceed, JBCCI will have 50% forces working 
 96 hours after receipt of a Notice to Proceed, JBCCI will have 100% forces working 
 
EQUIPMENT 
The type of equipment used will be based on the streets’ width, accessibility, and overhead utilities.   
JBCCI will utilizes the following standards: 
 
Loading Equipment – All loading and moving equipment will be operated from the roadway, streets, 
alleys, or right-of-ways using clam shell loaders, booms, or grapple devices to collect and load debris 
into collection vehicles.  No equipment will be operated behind the curb or outside the defined roadway 
shoulder/swale section or an area that may endanger operators or work crews, unless specifically 
directed to do so by Emergency officials. 
 
Hauling Equipment – All trucks and trailers utilized to haul debris will be capable of rapidly dumping 
loads without assistance of other equipment.  Trucks will be equipped with a tarp, or net to secure 
loose materials during transport to the disposal facility or site.  The tarp/net will not exceed the truck 
body/trailer measurements.  The trucks will also be equipped with a tailgate to assist in containing 
the debris. 
 
Truck Measurements and Signage –  JBCCI will use the following procedures to ensure that all trucks 
used are measured accurately and fully documented.  This inspection will be performed by the 
County’s Representative and JBCCI.  Each inspection will be documented and signed by the appointed 
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PROPOSAL MATRIX 

inspection staff by Franklin County.  The dimensions will be measured on the inside of the trailer.  The 
truck specifications will be on file with the Inspection Staff.  Signage and vehicle numbers will be 
prepared and ready prior to deployment.  Trucks and heavy equipment will be equipped with adhesive 
signs that can be affixed to each side of the truck. 
 
Response Times – Onsite emergency response and communications center is always active and on-
site with Franklin Couny.  It is pre-stocked, monthly comms checks conducted on satellite and radio 
communications. 
For emergency response assistance team and debris clearance, crews will be available and working 
within 12 hours of notification. 
 
For debris removal operations, upon the notice to proceed,  

1. trucks will immediately start to go through the truck certification process with the County’s 
representative with the goal of being completed in 48 hours and 

2. site preparation for TDMS locations will immediately begin with the goal of being completed 
within 72 hours. 

 
Hours of Operation – Debris removal operations that generate noise levels exceeding normal traffic 
flow will take place during daylight hours, 7 days a week.  Adjustments to the hours of operation, 
based on working conditions and scope of work, may command a coordinated change with the 
approval of the designated official. 
 
SUBCONTRACTING PROTOCOLS AND PROCEDURES 
J. B. Coxwell Contracting, Inc. (JBCCI) often utilizes subcontractors on debris removal contracts to 
insure we provide the Client with sufficient personnel to perform efficient emergency debris removal 
and restoration operations in an expeditious manner.  JBCCI has an extensive list of dependable 
subcontractors who are able to mobilize immediately upon notification.  Please note, insurance 
coverages required by JBCCI from our subcontractors is identical to the coverages we have in force. 
    
All subcontractors utilized by J. B. Coxwell Contracting, Inc. (JBCCI) are prescreened and must meet 
eligibility requirements outlined by JBCCI.  Our pre-certification review includes, but is not limited to, 
the prospective subcontractor’s Safety Program, Insurance Coverage, Performance, Competitive 
Pricing, and available Equipment and Manpower. 
J. B. Coxwell Contracting, Inc. (JBCCI) vigorously pursues the aide of local subcontractors to assist 
in the clean-up effort.  The local Chamber of Commerce is always eager to provide JBCCI with names 
and contacts of local contractors.  Word-of-mouth has also been very advantageous, as all trucks 
and equipment utilized by JBCCI on this type of project carry “Disaster Recovery” decals with our 
name and phone number.  All calls to our office offering subcontractor services are logged, and 
contractors are requested to send information as outlined above for pre-certification.  
    
If awarded a contract, J. B. Coxwell Contracting, Inc. (JBCCI) is committed to providing business 
opportunities for local Small and Disadvantaged Enterprises or other federally qualified businesses 
meeting their applicable federal qualifications.  Our goal is to constantly seek out sufficient applicable 
Small Business subcontractors to meet any recommended goals.  We are committed to maximizing 
the Small Business and Local Contractor participation. 
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TDMS SET-UP 
JBCCI will have pre-planned specific Temporary Debris Management Sites (TDMS) with the County.  
As warranted, JBCCI will identify private property to maximize efficiencies in disaster recovery.  This 
procedure is to be used in the event site pre-planning has not been conducted. 
 
Determination of eligible TDMS sites 
TDMS sites will be identified with National Environmental Policy Act (NEPA) requirements in mind.  NEPA is 
a law of general applicability that mandated environmental assessments and impact studies be conducted 
to ensure that approved federal funded projects would not negatively impact the environment in violation 
of federal law.  Enactment of NEPA led to enactment of other laws and regulations protecting the 
environment.  Notable examples include the Clean Air and Water Acts, the National Historic Preservation 
Act and many others. 
 
Site Characteristics 

 5+ acres 
 Has some slope for drainage 
 Not in wetlands or floodplain 
 Evaluate Environmental Justice issues 
 Consider the flow of traffic within the TDMS and segregation areas for hazardous waste, 

non-woody debris, debris reduction operations, towers, etc. 
 Avoid neighborhood areas, healthcare facilities 

 These can be mitigated by TDMS occupying the middle of a larger tract of land. 
 Land not likely contaminated by previous operations 
 Obtain applicable local, state and federal permits 

Documenting a TDMS 
site 
 
Complete a Baseline 
Data Collection. Private 
and public land used as 
debris storage and 
reduction sites will be 
returned to its original 
condition following site 
closeout.  Baseline data are 
essential to document the 
condition of the land before 
it is used as a debris 
storage and reduction site. 
As soon as a site is 
selected, JBCCI may be 
tasked with establishing the 
TDMS.  Baseline data must 
be gathered.  The TDMS 
manager will work closely 
with local, and State officials to develop 
baseline data. As needed, the following actions will be taken to 
develop baseline data on all selected sites:  
 
As required by the client; conduct a Phase I Environmental assessment consistent with: 

JBCCI  DMS 
Checklist 
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E1527-05 Standard Practice for Environmental Site Assessments: Phase I Environmental Site Assessment 
Process 
 
1. Videotape and Photograph the site. 
Thoroughly videotape and/or photograph (ground or aerial) each site before any  activities begin 
and periodically update video and photographic documentation to track site evolution. 
2. Document Physical Features.  

Notations about existing structures, fences, culverts, irrigation systems and landscaping can 
help evaluate possible damage claims made later.  This documentation should occur in the 
JBCCI daily log and provided to the Planning Section or Quality Control. 

3. Sample Soil and Water. 
� Obtain random soil samples prior to volume reduction activities.  Document activity in the 

JBCCI daily log 
� Due to time constraints, sampling may actually occur after reduction operations commence.  
� Household hazardous waste, ash and fuel storage areas will be sampled prior to site setup.  

4. TDMS Manager 
� Periodically sketch site operation layout and include in the daily log.   
� Periodically map or sketch activity locations so that areas of concern can be pinpointed later 

for additional sampling. 
5. TDMS Manager Document Quality Assurance Issues.   

Document operations that will have a bearing on site closeout, such as petroleum spills at 
fueling sites, hydraulic fluid spills at equipment breakdowns, discovery of household hazardous 
waste in debris and details on any commercial, agricultural or industrial hazardous and toxic 
waste storage and disposal. 
 

6. P lan Environmental Remediation. 
 Final restoration of the landscape must be acceptable to the landowner.  We will come to an 
agreement with the landowner prior to occupancy to establish reasonable expectations of site 
conditions upon site closeout. 

 
Tower Construction 
Monitoring towers will be constructed to a client’s specifications.  If the client does not specify; the 
following standards will be used as a guide.  The tower shall be constructed using pressure treated 
wood, the floor elevation of the tower shall be 10 foot above the existing ground elevation, the floor 
area shall be 8’ by 8’, constructed of 2”x 8” joists, 16” O.C. with ¾” plywood supported by four 6” x 
6” posts, the perimeter of the floor area shall be protected by a 42 inch high wall constructed of 2” x 
4” studs and ½” inch plywood, the floor area shall be covered with a corrugated tin roof or approved 
equivalent, the roof shall provide a minimum of 6’-6” of headroom below the support beams, and the 
access to the tower shall be wooden steps with a handrail.  Industrial, all-terrain scissor lifts with 
personnel capacity of 3 or greater may be used in approved conditions.  
 
Grinding and Chipping. Hurricanes, tornadoes and ice storms present the opportunity to employ 
large-scale grinding and chipping operations as part of the overall debris volume reduction strategy. 
Hurricanes can blow away scarce topsoil in the agricultural areas and cause extensive tree damage 
and blow-down. This two-fold loss, combined with local climatic conditions, may present an 
opportunity to reduce clean, woody debris into suitable mulch that can be used to replenish the topsoil 
and retain soil moisture. 
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The economic feasibility of grinding and chipping woody debris must be studied carefully. The cost of 
chipping and grinding is basically equal to that of incineration; however, there are significant 
differences in volume reduction.  Incineration, for example, reduces the volume approximately 95%, 
leaving only an ash residue for disposal. Chipping and grinding reduces the volume on a 4-to-1 ratio 
(4 cubic yards is reduced to 1 cubic yard) or by 75%. For chipping and grinding to be feasible, the 
25% of volume remaining must have some benefit or use. The ability to use the recycled wood chips 
as mulch for agricultural purposes or as fuel for industrial heating or in a cogeneration plant helps to 
tip the economic scale toward chipping and grinding. Because of shallow topsoil conditions in some 
locations, mulch is a desirable product. In other locations, however, the mulch may become nothing 
more than a landfill product. The designated debris manager and staff should work closely with local 
environmental and agricultural groups to determine if there is a market for mulch.   

 
Grinders are ideal for use at debris storage and reduction sites because of their high volume reduction 
capacity. However, there is a need for a large area to hold the resulting mulch. Ingress and egress to 
the site is also an important consideration.  Finally, properly locating the grinders is critical for noise 
and safety considerations.  The following specifications should provide a mulch product that is suitable 
for agricultural purposes: 

 The average size of wood chips produced should not exceed 4 inches in length and ½ 
inch in diameter. 

 Production output should average 100 to 150 cubic yards per hour when debris is 
moderately contaminated with plastic and dirt and feeding operations are slow and 
200 to 250 cubic yards per hour for relatively clean debris. Note that this is not machine 
capability; this is contractor output or performance capability. 

 Chips or mulch should be stored in piles no higher than 15 feet and located so as not 
to hinder hauling operations. 

 Contaminants are all materials other than wood products and should be held to 10% 
or less for the mulch to be acceptable. 

 Plastics should be eliminated completely.  To help eliminate contaminants, root rake 
loaders should be used to feed or crowd materials to the chipper or grinder.  Bucket-
loaders tend to scoop up earth, causing excessive wear to the grinder or chipper. Hand 
laborers should remove contaminants prior to feeding the grinders.  Shaker screens 
should be used when processing stumps with root balls or when large amounts of soil 
are present in the woody debris.  The separated soil can also be recycled back to the 
agricultural community.  Brush chippers are ideal for use in residential areas, orchards, 
or groves.  The damaged and uprooted trees present significant problems if they are 
pushed to the right-of-way to wait for eventual pick-up and transport to storage and 
reduction sites. 

 In addition, the use of on-site chippers allows the material to be used as mulch in the 
area where it is chipped, thereby saving the cost of transporting it. 

 
Closure of TDMS site 
Each TDMS Site will eventually be emptied of all material and restored to a near-as-possible previous 
condition and use by JBCCI.  JBCCI will remove and dispose of all mixed debris, C&D debris, and 
debris residue to approved final disposal locations and/or landfills.  The Debris Monitoring Consultant 
(if applicable) or appropriate Jurisdiction personnel will monitor all closeout activities to ensure we 
contract requirements. 

 
Typical closure activities include: 

• Contacting FDEP prior to commencing close-out operations. 
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• Removal of all debris and its residue from the site. 
• May require environmental sampling in coordination with FDEP (ash, soil, and 

groundwater). 
• Restoration of Site after addressing all environmental concerns and issues, if any. 
• FDEP notification (in writing) that all closure activities have been completed. 
• Final acceptance is issued. 

 
Contractor Quality Control 

 Documentation completed in on file in the Plans Section 
 TDMS Manager ensure that all required local, state and federal permits are on file in 

the Plans Section 
 TDMS Manager ensure that dust control measures are evaluated every 6 hours of 

operation. 
 TDMS Manager ensure that signage necessary for flow of traffic is clearly posted and 

that traffic follows direction. 
 Hazardous Waste Specialist review all temporary hazardous waste storage facilities for 

compliance with standards. 
 
DEBRIS COLLECTION AND TRANSPORTATION 
Removal Activities – From the Grid/Zone Assignments – Areas are based on priority and accessibility.  
The zones will be equitably established to ensure timely progression throughout the affected area.  As 
crews work in their zone; they will adhere to a “clean as you go” for the waste stream being worked.  
The crews will work methodically through a zone from street to street. The crew size and resources 
will be adjusted or modified as needed during removal phase.  

 
Debris Segregation – Initial storm/event debris will be separated when feasible. 

• Crews will attempt to segregate materials, where feasible, into constituent piles for collection 
and disposal.  Hazardous materials will be segregated and properly stored for future collection. 

• Mixed debris will be collected as C&D. 
 
Debris collection passes will continue up to the point where the remaining debris consists of light litter 
that can be easily collected using raking and sweeping methods of operation.   
 
CLEAN AS YOU GO POLICY 
JBCCI and its staff provide Clean as you go policy. During an event JBCCI and its staff ensure that all 
debris removal activities address Cleaning as you go as standard practice. Making sure areas are left 
in such condition for proper restoration. This is inclusive of all phases of debris removal work including 
load and haul, TDS site management, and final disposal. 
 
FINAL DISPOSAL OF REDUCTIONS 
Disposal of all eligible debris, reduced debris, ash residue and other products of the debris 
management will be in accordance with all applicable State, Federal and Local laws.  Disposal is 
handled as direct pass-thru cost with no mark up to the County.  JBCCI will ensure documentation of 
disposal in accordance with FEMA protocol utilizing an approved Collection/Disposal Ticket, tipping 
ticket and will coordinate activities with the County Debris Manager. 
 
TREE TRIMMING, REMOVAL OF LEANERS, HANGERS AND STUMPS 
JBCCI will ensure documentation of the location of all leaners, hangers and stumps for FEMA approval 
for removal.   JBCCI will perform all removal of the leaners, hangers and stumps, and coordinate 
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during the debris removal/disposal operations.   JBCCI will perform the backfilling of any holes 
subsequent to the stump removal. 
 
REDUCED DEBRIS/FINAL HAUL OUT TO DISPOSAL FACILITY 
The same procedure listed above will be implemented for debris taken to a TDMSS.  However, during 
the final haul out, a separate ticket will issued for the hauling to the final disposal site documenting 
haul out time, cubic yards, disposal location, time, and cubic yards.   
 
DOCUMENTATION AND REPORTING 
J. B. Coxwell Contracting, Inc. (JBCCI) recognizes the importance and details required for documenting 
and reporting disaster recovery services throughout the entire recovery process.  Our project management 
documentation process is built to exceed related Federal guidance including: 

• FEMA 321 Public Assistance Policy Digest 
• FEMA 322 Public Assistance Guide 
• FEMA 325 Public Assistance Debris Management Guide 
• FEMA 329 Debris Management Brochure 
• FEMA Stafford Act Sections 403 & 407 
• FEMA Stafford Act Section 316 
• 44 CFR 10.8(d)(2)Determination of requirement for environmental reviews 
• 44 CFR 206.44Implementing CoBRA 
• National Environmental Protection Act (NEPA) 
• FEMA Disaster Assistance Policy 

DAP 9523.11: Hazardous Stump Extraction and Removal Eligibility 
DAP 9523.12: Debris Operations; Hand loaded trucks and trailers 
DAP 9523.13: Debris Removal from Private Property 
DAP 9523.4: Demolition of Private Structures 

• FEMA Fact Sheets 
9580.1 Public Assistance Debris Operations Job Aid 
9580.4 Debris Operations 
9580.201 Debris Removal – Applicant’s Contracting Checklist 
9580.203 – Debris Monitoring 

• FHWA/ER Program - 23 CFR 668 Subpart A 

Each week, or depending on the severity of storm which may require more frequent cycles, the load 
tickets used will be posted to a spreadsheet and/or database with a hard copy and disc provided to the 
Client.  The following information from each ticket is included on the data base: 
 

• Date 
• Preprinted ticket number 
• Hauler’s name 
• Truck number 
• Truck capacity in cubic yards 
• Load percentage full, as assigned by the Client Representative in the tower 
• Load amount in billable cubic yards 
• Debris classification as burnable, non-burnable, mixed, other 
• Point of origin for debris collection, time loaded and unloaded, including location of the temporary 

disposal site. 
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As you will see on the attached load ticket, it 
provides all data and documentation to identify 
who was doing the eligible work, where the eligible 
work was being accomplished and who observed 
the eligible work. 
 
The distribution of all ticket copies for the various 
type of tickets will be determined by the contractor 
and the designated Project Officer. 
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Halsey Beshears, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

COXWELL, JOHN DAVID

Do not alter this document in any form.

J B COXWELL CONTRACTING INC

LICENSE NUMBER: CUC053986
EXPIRATION DATE:  AUGUST 31, 2022

This is your license. It is unlawful for anyone other than the licensee to use this document.

6741 LLOYD ROAD WEST
JACKSONVILLE         FL 32254

Always verify licenses online at MyFloridaLicense.com

https://www.myfloridalicense.com/LicenseDetail.asp?SID=&id=875aa02389d2c25bf347785f7b671cc8
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02/04/2021

Johnson & Company
801 N Orange Avenue
Suite 510
Orlando FL 32801

Heather Riles
(407) 843-1120 (407) 843-5772

hriles@johnsonandcompany.net

J. B. COXWELL CONTRACTING, INC.

6741 LLOYD ROAD, WEST
JACKSONVILLE FL 32254

Travelers Indemnity Company of America 25666
Travelers Property Casualty Company of America 25674
Great American Insurance Company 16691

CL20121415009

A
Contractual

CO 9M615693 TIA-21 01/01/2021 01/01/2022

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

Employee Benefits 1,000,000

A 0P19807A 01/01/2021 01/01/2022

1,000,000

PIP-Basic 10,000

B/C 9M626972 /TUE54793291701 01/01/2021 01/01/2022
30,000,000
30,000,000

B
Contractor's Equipment/Property/
Valuable Papers QT-660-7133P614-TIL-21 01/01/2021 01/01/2022

Leased/Rented $625,000 Max
Personal Property $250,000
Valuable Papers $100,000

Ref: Debris Removal Services for (5) Campuses at Florida State College at Jacksonville (Proposal # 2020C-02) The Florida State College at Jacksonville is
added as an Additional Insured in regards to the General Liability and Automobile Liability coverage. A Waiver of Subrogation is included in favor of the
Certificate Holder in regards to the General Liability and Automobile Liability coverage.

Florida State College at Jacksonville
501 West State Street

Jacksonville FL 32202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

SAMPLE CERTIFICATE - ACTUAL TO BE PROVIDED AFTER AWARD
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Unit Cost Fee Rate Schedule

DESCRIPTION OF SERVICE UNIT UNIT COST 

MOBILIZATION AND DEMOBILIZATION L.S.  
 

DESCRIPTION OF SERVICE UNIT UNIT COST 
EMERGENCY ROAD CLEARING AND REMOVAL OF DEBRIS FROM THE PUBLIC RIGHT-OF-WAY 

Backhoe - Rubber Tire Type, J.D. 310 or equal w/bucket & hoe Hour  

Bucket Truck - 50 Ft. Hour  

Bucket Truck - 50' to 75' Hour  

Chipper w/2-man Crew Hour  

Crane - 100 Ton (8 Hr. Minimum) Hour  

Crane - 50 Ton Hour  

Crane 30 Ton or larger Hour  

Dozer -D-6 or equivalent Hour  

Dozer-CAT D4 or equivalent Hour  

Dozer-Cat D8 or equivalent Hour  

Dump Truck - 5 CY Hour  

Dump Truck - Trailer, 50-80 cubic yard Hour  

Dump Truck-Tandem, 14-18 cubic yard Hour  

Dump Truck-Trailer, 24-40 CY Hour  

Dump Truck-Trailer, 41-60 CY Hour  

Dump Trailer w/Tractor, 30 to 40 CY Hour  

Dump Trailer w/Tractor, 41 to 50 CY Hour  

Dump Trailer w/Tractor, 51 to 60 CY Hour  

Dump Truck - 10 to 15 CY Hour  

Walking Floor Trailer w/Tractor, 100CY Hour  

Equipment Transports Hour  

Excavator - Cat 320 or equivalent Hour  

Excavator - Cat 325 or equivalent Hour  

Excavator - Cat 330 or equivalent Hour  

Excavator - Rubber Tired with debris grapple Hour  
This document in its entirety must be completed and returned with your Submittal

MattD
Typewritten Text
4,980.00

MattD
Typewritten Text
72.00
148.00
178.00
123.00
340.00
205.00
160.00
190.00
140.00
258.00
65.00
120.00
85.00
95.00
112.00
98.00
105.00
119.00
80.00
170.00
140.00
160.00
170.00
210.00
160.00



 

DISASTER DEBRIS REMOVAL & DISPOSAL SERVICES RFP 47 
 

 

 

Unit Cost Fee Rate Schedule (Page 2 of 7) 
DESCRIPTION OF SERVICE UNIT UNIT COST 

EMERGENCY ROAD CLEARING AND REMOVAL OF DEBRIS FROM THE PUBLIC RIGHT-OF-WAY (CONTINUED) 

Farm Tractor w/Box blade Hour  

Feller Bunchers 611 Hydro-Ax or equivalent Hour  

Forklift - Extends Boom with debris grapple Hour  

Jetter Vac Truck Hour  

Loader - Bobcat, 753 or John Deere 648-E with debris grapple or 
equivalent Hour  

Loader - Front End, 544 or equal with debris grapple or equivalent Hour  

Loader - Knuckle boom -216 Prentice or equivalent Hour  

Loader - Self, Knuckle Boom Truck, 25-35 CY Body Hour  

Loader - Self, Knuckle Boom Truck, 35-45 CY Body Hour  

Loader - Skid Steer-753 Bobcat w/Bucket or equivalent Hour  

Loader - Steer-753 Bobcat Skid with Street Sweeper or equivalent Hour  

Loader - Towed w/Tractor, Prentice 210 or equivalent Hour  

Loader - Wheel JD 644, or equivalent, with debris grapple or equivalent Hour  

Loader - Wheel, Cat 955 or equivalent Hour  

Loader - Wheel, Cat 966 or equivalent Hour  

Loader - Wheel, JD 644, 2-3 CY Articulated w/Bucket or equivalent Hour  

Log skidder-JD 648E, or equivalent Hour  

Motor Grader-CAT 125 - 140HP or equivalent Hour  

Pickup Truck - Unmanned Hour  

Portable Light Plant Hour  

Power Screen Hour  

Loader-Self, Scraper CAT 623 or equivalent Hour  

Stacking Conveyor Hour  

Stump Grinder/ Vermeer 252 or equivalent Hour  

Street Sweeper Hour  

Sweeper – open air broom Hour  

Track hoe 690 J.D. or equivalent Hour  
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Unit Cost Fee Rate Schedule (Page 3 of 7) 
DESCRIPTION OF SERVICE UNIT UNIT COST 

EMERGENCY ROAD CLEARING AND REMOVAL OF DEBRIS FROM THE PUBLIC RIGHT-OF-WAY (CONTINUED) 

Truck - 1 ton Pickup Day  

Truck - 1/2-ton Pickup Day  

Truck - 3/4-ton Pickup Day  

Truck - 6 Wheel Drive Heavy Off Roads Hour  

Truck - Box Day  

Truck - Service Hour  

Truck - Supplies Hour  

Truck - Water Hour  

Utility Van Day  

Other (List)   

Other (List)   

Other (List)   
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*NOTE:  Contractor will pay tipping fee or other disposal fee at final disposal site(s) and charge the Entity 
at cost. All final disposal sites must be approved by Entity. 

Unit Cost Fee Rate Schedule (Page 4 of 7) 
DESCRIPTION OF SERVICE UNIT UNIT COST 

DEBRIS REMOVAL SERVICES 

Debris Removal from Event Site and Hauling to DMS 0-30 Miles. CY  
Debris Removal from Event Site and Hauling to Landfill or Final 
Disposal Site* 0-30 Miles. 

CY  

Debris Removal from DMS and Hauling to Landfill or Final 
Disposal Site* 0-30 Miles. 

CY  

Debris Removal from Event Site and Hauling to DMS 31-60 Miles. CY  

Debris Removal from Event Site and Hauling to Landfill or Final 
Disposal Site* 31-60 Miles. 

CY  

Debris Removal from DMS and Hauling to Landfill or Final 
Disposal Site* 31-60 Miles. CY  

Debris Removal from Event Site and Hauling to DMS 61+ Miles. CY  

Debris Removal from Event Site and Hauling to Landfill or Final 
Disposal Site* 61+ Miles. 

CY  

Debris Removal from DMS and Hauling to Landfill or Final 
Disposal Site* 61+ Miles. CY  

White Goods removal, segregation, and disposal at approved 
location* Item  

HAZWASTE removal, segregation, and packaging at DMS for 
disposal by others Pound  

Freon Management, Recycling and Disposal* Per unit  
Carcass Removal, Transportation and Disposal* 

(Removal of debris that will decompose such as animals or organic 
Pound  

Waterway Debris Removal 

Debris removal from canals, rivers, creeks, streams & ditches 
 

CY  

Sand Collection and Screening 

Pick up, screen and return debris laden sand/mud/dirt/rock 
 

CY  

Vessel Removal Unit  

Demolition of Private Structure CY  

Vehicle Removal Unit  
Electronic Waste 

Removal of electronic debris that contain hazardous materials, such 

as cathode ray tubes. Includes computer monitors and televisions 

 
Unit  

Biowaste 
Removal of waste capable of causing infection to humans 
(Animal waste, human blood, pathological waste) 

Pound  
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Tipping Fees at Franklin County Landfill  

Vegetation $45.00/TON 

All Other Debris $65.00/TON 

 

 

Unit Cost Fee Rate Schedule (Page 5 of 7) 
DESCRIPTION OF SERVICE UNIT UNIT COST 

TREE OPERATIONS, INCLUDING HAULING 

Hazardous Trees Removal 6” diameter to 12” diameter Tree  

Hazardous Trees Removal >12” diameter to 24” diameter Tree  

Hazardous Trees Removal >24” diameter to 36” diameter Tree  

Hazardous Trees Removal >36” to 48” Tree  

Hazardous Trees Removal >48” + Tree  

Hazardous Limbs Removal >2” Tree  

Hazardous Stumps Removal >24” – 36” Stump  

Hazardous Stumps Removal >36” – 48” Stump  

Hazardous Stumps >48” + Stump  

Stump Fill Dirt 
Fill dirt for stump holes after removal 

CY  

DESCRIPTION OF SERVICE UNIT UNIT COST 

MANAGEMENT AND REDUCTION 
Grinding 
Grinding/chipping vegetative debris CY  

Air Curtain Burning 
Air Curtain Burning vegetative debris CY  

Open Burning 
Opening burning vegetative debris CY  

Compacting 
Compacting vegetative debris CY  

Debris Management Site Management 
Preparation, management, and segregating at debris 
management site 

CY 
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Unit Cost Fee Rate Schedule (Page 6 of 7) 
DESCRIPTION OF SERVICE UNIT UNIT COST 

FINAL DISPOSAL 

Tipping Fees (Vegetative) 
Fee includes negotiated contract price or pass-through amount for 
vegetative 

CY  

Tipping Fees (Mix) 
Fee includes negotiated contract price or pass-through amount for mix 

 
CY 

 

Tipping Fees (C&D) 
Fee includes negotiated contract price or pass-through amount for C&D 

 
CY  

DESCRIPTION OF SERVICE UNIT UNIT COST 

MISCELLANEOUS EQUIPMENT & SERVICES 

Hay bales Each  

Staked Silt Fence LF  

Fill Dirt CY  

Tree Protection, as required LF  

Dewater, as required Hour  

Bagged Ice, 50/100 lbs. per  

Bottled Water, Palletized Truck Load Lb.  

Bulk Water, Tanker Gal  

Water Tanker for Bulk Water, Tanker Gal  

Light Tower w/Generator Day  

Office Trailer, 40 ft Day  

Portable Toilet, Single Day  

Portable Toilet, Single Week  
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Unit Cost Fee Rate Schedule (Page 7 of 7) 
DESCRIPTION OF SERVICE UNIT UNIT COST 

PERSONNEL RATES 

Traffic Control Personnel Hour  

Laborer Hour  

Survey Person w/Truck Hour  

Inspector w/Vehicle Hour  

Chainsaw w/Operator Hour  

Foreman w/Truck Hour  

Superintendent w/Truck Hour  

Climber w/Gear Hour  

Mechanic w/Truck and Tools Hour  

Ticket Writers / Individual Hour  

Clerical / Individual Hour  

Program Management Services – Professional Hour  

Program Management Services – Administrative Hour  

Other (List) Hour  

Other (List) Hour  

Other (List) Hour  
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