
Prepared by:
DebrisTech, LLC

335 N. Monroe Street
Tallahassee, FL 32301

Contact:
Brooks Wallace, P.E.

601-658-9598
brooks@debristech.com

Real-Time Data. Real-Time Recovery.
www.DebrisTech.com

RFP #EM2024-001

DISASTER DEBRIS
MONITORING SERVICES

Due: Monday, August 5, 2024 at 3:00 PM



[THIS PAGE INTENTIONALLY LEFT BLANK]



3|     DEBRISTECH    

DOCUMENTING DEBRIS REMOVAL FOR MAXIMUM FEMA REIMBURSEMENT FOR FRANKLIN COUNTY

TABLE OF  CONTENTS

 

 Table of Contents..........................................................................................................3

TAB A - STATEMENT OF INTEREST AND INTRODUCTION ............................................ 5

TAB B - EXPERIENCE

 Disaster Experience ....................................................................................................7

 Debris Highlights ..........................................................................................................8

 Florida Experience ......................................................................................................9

 Firm Profile ....................................................................................................................10

 Large Scale Projects ...................................................................................................12

 Completed Project List ................................................................................................13

 DebrisTech Response to Hurricane Idalia (DR-4734-FL) .......................................19

 DebrisTech Response to Hurricane Ian (DR-4673-FL)............................................20 

 DebrisTech Response to MS Tornado Outbreak (DR-4697-MS) ...........................21

 Statement of Compliance ...........................................................................................22

TAB C - FINANCIAL INFORMATION

 Surety Letter .................................................................................................................23

 Bank Letter ....................................................................................................................24

 Litigation Summary ......................................................................................................25

TAB D - REFERENCES

 Client References .........................................................................................................27

 Letters of Commendation ............................................................................................28

TAB E - PROPOSAL MATRIX

 Disaster Response for Franklin County ....................................................................31

  Project Phases with QA/QC ........................................................................................32



4  DEBRISTECH   |

DOCUMENTING DEBRIS REMOVAL FOR MAXIMUM FEMA REIMBURSEMENT FOR FRANKLIN COUNTY

TABLE OF  CONTENTS

 Automated Debris Management System .................................................................37

 Industry-Leading Reports ...........................................................................................38

 Real-Time Data .............................................................................................................40

 GIS Features .................................................................................................................42

 Value Added: DT360 .....................................................................................................45

 Mobile Capacity ...........................................................................................................46

 Deployable Resources ................................................................................................47

 Company Contacts .......................................................................................................48

 Organizational Chart ....................................................................................................49

 Management Team ......................................................................................................50

 Experience Matrix ........................................................................................................51

 Key Personnel and Qualifications .............................................................................53

 Hourly Rate Schedule .................................................................................................62

TAB F - LICENSES ..................................................................................................................63

TAB G - INSURANCE .............................................................................................................65

TAB H - REQUIRED DOCUMENTS .......................................................................................67



FRANKLIN COUNTY

          335 N. Monroe St., Tallahasee FL, 32301 | www.DebrisTech.com | Phone (601) 658-9598 | Fax (601) 658-9656 

August 5, 2024

Franklin County Clerk of Courts
Attn: Michele Maxwell
33 Market Street, Suite 203
Apalachicola, FL 32320

RE: #EM2024-001
Disaster Debris Monitoring Services

To the Selection Committee Members of 
Franklin County,

DebrisTech, LLC, is a full-service debris monitoring firm built upon a foundation of experience, 
knowledge, and technology. DebrisTech’s team possesses proven experience in aiding entities in 
receiving their maximum reimbursement from FEMA. Our management team comes to the table with 
a combined experience of over half a century of working with FEMA, disasters, and debris removal 
monitoring. We believe that DebrisTech is the best debris monitoring choice for the following reasons:

RECENT, SCALABLE EXPERIENCE: DebrisTech has provided debris monitoring services in response 
to hundreds of contract activations across the United States and Puerto Rico. These range from 
smaller projects following localized storms to massive multi-county projects following wide-spread 
natural disasters, including Hurricane Idalia (2023), Hurricanes Ian and Nicole (2022), Kentucky 
Tornadoes (2021), and Iowa Derecho (2020). DebrisTech has responded to every contract activation 
and has never failed to respond within 24 hours to a contract activation since its formation.

INDUSTRY-LEADING, COST-SAVING TECHNOLOGY: DebrisTech has the most innovative, advanced, 
and user-friendly Automated Debris Management System (ADMS) in the industry. ADMS reduces 
human error and restricts potentially fraudulent activities which are associated with paper ticket 
systems. DebrisTech continues to set the standard with upgraded features that lead to significant 
client savings. This technology results in faster project obligation from FEMA and faster reimbursement 
from recipients of federal funds.

DebrisTech’s ADMS features allow our Supervisors and Managers to oversee debris operations 
in real-time and provide immediate feedback to debris monitors. Transparency is an integral 
feature of any monitoring process having multiple components and large-scale debris operations 
can have thousands of components daily. FEMA requires the Applicant to monitor all contracted 
debris operations to ensure the quantities and work claimed are accurate and eligible. DebrisTech’s 
ADMS is structured so that data is entered once and populates all required documents needed from 
project obligation to closeout. Supplemental documentation is captured and available as needed to 
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support claimed costs. For instance, in response 
to changes in FEMA guidance that now requires 
a single photograph or video that documents 
the threat to the public right-of-way or improved 
property, DebrisTech has invested in DT360 
technology that exceeds FEMA documentation 
standards. Other unique features are highlighted 
in our Industry-Leading Reports.

SIMPLE, COMPETITIVE PRICING: DebrisTech’s 
pricing structure is simple and straightforward. 
Since data is entered a single time and populates 
all required and supplemental documentation, 
it is DebrisTech’s preference to only bid on field positions utilized in debris monitoring operations. 
Positions that have non-operational functions, such as Data Entry Clerks or Administrative Assistants, 
are not billed for as these positions’ functions are embedded into DebrisTech’s ADMS. An ADMS that 
is truly automated will not require these positions to be filled and all administrative support functions 
are absorbed by DebrisTech and not passed along to Clients.

REAL-TIME DATA, FIRST-CLASS SERVICE: All of our data is accessible by our Clients in real-time, 
giving you essential and timely information as you oversee this contract. By building a company 
solely focused on debris removal monitoring, we are able to provide you with our full and undivided 
attention. Please don’t hesitate to contact me directly as the main point of contact and authorized 
negotiator for this proposal either by phone: 601-916-1113, or by email: brooks@debristech.com. 

Thank you for your consideration,

Brooks R. Wallace, P.E.  
Founder and Managing Principal



7|     DEBRISTECH    

DOCUMENTING DEBRIS REMOVAL FOR MAXIMUM FEMA REIMBURSEMENT FOR FRANKLIN COUNTY

DISASTER  EXPERIENCE

TAB B - EXPERIENCE

Since 2010, DebrisTech has served every level of government in response to more than 75 federally declared 
disasters. Below is a map showing the hundreds of Clients served throughout the United States:

Through our decades of experience and hundreds of project activations, DebrisTech has demonstrated a 
wide-range of special disaster recovery program documentation in addition to right-of-way debris removal:

HAZARDOUS LIMBS/TREE REMOVAL
Memphis, TN (2022) DR-4645-TN
Documented 54,063 hazardous limbs

PRIVATE PROPERTY/ROE WORK
Kentucky Transportation Cabinet
(2022) DR-4663-KY, 158 ROE packets

FIRE DEBRIS REMOVAL MONITORING
Oregon Department of Transportation
(2020) DR-4562-OR, 69,278 tons of debris

HOUSEHOLD HAZARDOUS WASTE
Maui County, HI (2023) DR-4724-HI
Assessed 1625 properties for HHW

SIGNIFICANT CULTURAL CONSIDERATIONS
Puerto Rico (2017)  DR-4339-PR, 1 million CY
debris with significant culture protected
 
WATERWAYS CLEAN-UP
Montana Dis. & Em. Services DR-4655-MT
143,773 CY of waterway debris documented

BEACH RECOVERY/REMEDIATION
Jacksonville Beach, FL (2017) DR-4337-FL 
Hurricane Irma beach recovery/remediation

VESSEL AND VEHICLE RECOVERY
Bay County, FL (2018) DR-4399-FL
10 million+ CY for Hurricane Michael
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DEBRIS HIGHLIGHTS

Our DebrisTech team has responded to federally declared disasters across the United States and has 
monitored over 50 million cubic yards of debris. Some of our many projects are highlighted below:

2023

2022

2021

2019

2020

2018

2012

2013

2014

2017

2015

2016

EF4 TORNADO
Central Mississippi area

400,000+ CY

FLOODS
Southeastern Lousiana

350,000+ CY

HURRICANE MICHAEL
Bay County, FL
16,536,000+ CY

SUMMER DERECHO
Central Iowa
3,659,000+ CY

ICE STORM
Memphis (area), TN

1,000,000+ CY

EF5 TORNADO
Moore & Mustang, OK

170,00+ Tons

EF3 TORNADO
Mustang, OK
90,000+ CY

HURRICANE MARIA
Puerto Rico

1,475,000+ CY

EF3 TORNADOES
Central Mississippi

475,000+ CY

HURRICANE IDA
St. Charles Parish, LA

2,604,650+ CY

EF3 TORNADOES
Central Mississippi

764,000+ CY

SUPERSTORM SANDY
Nassau County, New York

1,000,000+ CY
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TAB B - EXPERIENCE

Since Hurricane Matthew devastated the state 
of Florida in 2016, the DebrisTech team has been 
working in Florida to assist cities and counties 
by monitoring debris removal for maximum 
FEMA reimbursement. Since 2016, DebrisTech 
has responded to 7 federally declared disasters 
in Florida and has assisted 24 entities, including 
including the Florida Division of Emergency 
Management. Below is a list of our experience 
throughout Florida:

DebrisTech Cities Served:

City of Arcadia

City of Atlantic Beach

City of Cedar Key

City of Crystal River

City of Holmes Beach

City of Jacksonville Beach

City of Longwood

City of Neptune Beach

City of Panama City

City of Punta Gorda

City of Rockledge

City of St. Augustine

Town of Longboat Key

Town of Yankeetown

DebrisTech Counties Served:

Bay County

Citrus County

Columbia County

Glades County

Hardee County

Indian River County

Jackson County

Jefferson County

Santa Rosa County

Other Entities Served:

Florida Division of 
Emergency Management

Federal Disasters in FL:

DR-4283-FL  2016 Hurricane Matthew

DR-4337-FL  2017 Hurricane Irma

DR-4399-FL  2018 Hurricane Michael

DR-4564-FL  2020 Hurricane Sally

DR-4673-FL  2022 Hurricane Ian

DR-4680-FL 2022 Hurricane Nicole

DR-4734-FL 2023 Hurricane Idalia
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F IRM PROFILE

DebrisTech Profile

DebrisTech is a firm exclusively built to service the needs of debris monitoring for Clients throughout the 
United States. This singular focus as a firm has allowed DebrisTech to leverage all of its talent, energy and 
resources into creating a technologically innovative, ever-improving, completely customizable ADMS to fit 
every Client’s unique needs. DebrisTech takes pride in cultivating personal, lasting relationships with our 
Clients. DebrisTech is committed to providing the detail, attention and service that is second to none. 

DebrisTech’s monitoring procedures maintain compliance with the most up-to-date FEMA rules and 
publications. This includes strict adherence to the Public Assistance Program and Policy Guide (PAPPG) 
v.4 (June 2020), Public Assistance Debris Monitoring Guide (March 2021), and Public Assistance: Category 
A - Debris Removal including Private Property Debris (May 2023).

The core components of DebrisTech’s monitoring approach are as follows:

PLANNING
DebrisTech plays a vital role in disaster preparedness by crafting Debris Management 
Plans that are customized to each Client’s unique requirements while adhering to 
Federal, State, and Local regulations. This tailored approach ensures that Clients 
are well-prepared for efficient and effective debris recovery efforts. This process 
promotes seamless coordination and communication among stakeholders.

RESPONSE
DebrisTech is committed to swift and efficient response times. Upon notification, we 
pledge to deploy an appropriate number of personnel and qualified professionals to 
begin the monitoring process within 24 hours.
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TAB B - EXPERIENCE

OPERATIONS
Debris removal monitoring is a very engaged process requiring focus and 
understanding of many areas of operation and federal guidelines. DebrisTech fully 
understands that these areas include:
• Understanding of removal contracts and reimbursements
• Accurate and objective estimation of debris quantities
• Understanding of all phases of debris management operations
• Knowledge of loading sites, DMSs, and final disposition sites
• Accurate differentiation of debris types
• Adherence to and understanding of site safety procedures
• Effective and efficient communication
• Experience and knowledge of construction machinery

CONTRACT MANAGEMENT
DebrisTech possesses an extensive and distinguished track record in the effective 
management of debris removal contracts for a variety of events spanning the nation. 
Our accomplished Project Management team at DebrisTech collaboratively engages 
with debris removal contractors of all sizes, consistently upholding a high standard of 
professionalism through transparent and highly effective communication channels.

QUALITY ASSURANCE/QUALITY CONTROL
DebrisTech includes QA/QC processes in every step of our operations. Throughout 
this document you will see the QA/QC icon that indicates the specific QA/QC process 
for the described step. DebrisTech’s QA/QC methodology is that real-time feedback 
allows managers to monitor data collection before small issues turn into large issues.  
Daily reconciliation with debris removal contractors results in timely and accurate 
reporting, invoicing, reimbursement, and closeout.
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EVENT CLIENT TOTAL CUBIC YARDS YEAR
ICE STORM City of Memphis area, TN 1,000,681 2022
 (DR-4637-TN)
HURRICANE IDA St. Charles Parish, LA 1,679,829 2021
 (DR-4611-LA)
DERECHO City of Cedar Rapids, IA 4,618,442 2020
 (DR-4557-IA) 
DERECHO City of Marion, IA 1,114,546 2020
(DR-4557-IA)
HURRICANE MICHAEL City of Panama City, FL 5,843,262 2018
(DR-4399-FL)
HURRICANE MICHAEL Bay County, FL 10,442,409 2017
(DR-4399-FL)
HURRICANE MARIA Department of Transportation and 1,475,332 2017
(DR-4339-PR) Public Works, Puerto Rico

DebrisTech has the capacity and experience to handle large-scale disaster events as necessary. Below are 
the DebrisTech projects where the total amount of debris monitored exceeded 1 million cubic yards.

In addition to large scale projects, DebrisTech has demonstrated experience with large-scaled Clients and 
contracts. DebrisTech currently works with:

 

Mississippi Emergency 
Management Agency

Montana Disaster and 
Emergency Services

North Carolina Department 
of Public Safety

Florida Division of 
Emergency Management

Puerto Rico Department of 
Transportation and Public Works
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PROJECT  L IST

TAB B - EXPERIENCE

EVENT CLIENT DEBRIS MONITORED LEAD/SUB STATUS
2024 AR TORNADOES City of Rogers, AR Ongoing Lead Ongoing

(DR-4788-AR) Benton County, AR Ongoing Lead Ongoing
City of Little Flock, AR Ongoing Lead Ongoing
City of Avoca, AR Ongoing Sub Ongoing
City of Briarcliff, AR Ongoing Sub Ongoing
Town of Garfield, AR Ongoing Sub Ongoing

2024 TX TORNADOES  Bell County, TX Ongoing Lead Ongoing
& WINDS City of San Marcos, TX Ongoing Lead Ongoing

Morgan’s Point Resort, TX Ongoing Lead Ongoing
2024 TN TORNADO Maury County, TN Ongoing Lead Ongoing

2024 KENTUCKY Muhlenberg County, KY Ongoing Lead Ongoing
TORNADOES Hopkins County, KY Ongoing Lead Ongoing

Caldwell County, KY Ongoing Sub Ongoing
Boyd County, KY Ongoing Sub Ongoing
City of Princeton, KY Ongoing Sub Ongoing

2024 TORNADO EVENT Jackson County, FL 75,600 CY Lead Complete
2023 STRAIGHT-LINE
 WINDS (DR-4727-MS) Jasper County, MS 39,100 CY Lead Complete

2023 NC WIND City of Newton, NC 28,800 CY Lead Complete
EVENT Town of Landis, NC 4,500 CY Lead Complete

2023 WIND EVENT Forsyth County, GA 20.300 CY Lead Complete
2023 STRAIGHT-LINE City of Memphis, TN 122,800 CY Lead Complete

 WINDS (DR-4735-TN) City of Millington, TN 188,200 CY Lead Complete
 (DR-4729-TN) City of Germantown, TN 12,700 CY Lead Complete

City of Bartlett, TN 132,300 CY Lead Complete
2023 STRAIGHT-LINE

 WINDS (DR-4702-KY) City of Hopkinsville, KY 26,400 CY Sub Complete
2023 WIND EVENT Forsyth County, GA 20.300 CY Lead Complete

DebrisTech has worked with entities at the local, county and state level across the United States and Puerto 
Rico to document and monitor debris removal for maximum FEMA reimbursement. The following pages list 
a comprehensive look at our extensive debris monitoring experience since 2013:
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TAB B - EXPERIENCE

EVENT CLIENT DEBRIS MONITORED LEAD/SUB STATUS
2023 TORNADO (DR-4706-OK) City of Shawnee, OK 341,600 CY Lead Complete

2022 FLOODS Montana Disater and
(DR-4655-MT) Emergency Services 143,800 CY Lead Ongoing

2023 TORNADOES City of Wynne, AR 383,400 CY Lead Complete
(DR-4698-AR) Cross County, AR 34,900 CY Lead Complete

City of Jacksonville, AR 71,400 CY Lead Complete
2023 TORNADOES Carroll County, MS 32,514.2 CY/240.9 Tons Lead Complete

(DR-4697-MS) City of Winona, MS 19,368.5 CY/851.7 Tons Lead Complete
Montgomery County, MS 20,432.3 CY/172.4 Tons Lead Complete
Panola County, MS 15,945.4 CY Lead Complete
City of Amory, MS 565,700 CY Lead Ongoing
Monroe County, MS 218,300 CY Lead Complete
Itawamba County Railroad, MS Ongoing Lead Complete
Dept Wildlife, Fisheries & Parks Ongoing Lead Complete

2023 STRAIGHT-LINE Muhlenberg County, KY 62,192.8 CY Sub Complete
WINDS (DR-4702-KY) McCracken County, KY 4,558 CY Sub Complete

2023 TORNADOES Tipton County, TN 53,000 CY Lead Complete
(DR-4701-TN) City of Covington, TN 35,200 CY Lead Complete

2023 TORNADOES Elmore County, AL 49,543.4 CY Lead Complete
(DR-4684-AL) Dallas County, AL 28,861.5 CY Lead Complete
(DR-4117-OK) City of Eutaw, AL 15,001.5 CY Lead Complete

2023 TORNADOES
(DR-4684-AL) Spalding County, GA 685,300 CY Lead Complete
(DR-4685-GA) Butts County, GA 18,476 CY Lead Complete

2022 TROPICAL 
 STORM NICOLE City of St. Augustine, FL 2,577 CY Sub Complete

(EM-3587-FL) City of Rockledge, FL 636 Tons Sub Complete
2022 HURRICANE Glades County, FL 8,992 CY Lead Complete
IAN (DR-4673-FL) Indian River County, FL 11,996 CY Lead Complete

City of St. Augustine, FL 6,267 CY Sub Complete
City of Holmes Beach, FL 10,347.2 CY Lead Complete
Town of Longboat Key, FL 29,510.4 CY Lead Complete
City of Rockledge, FL 362.4 CY Sub Complete
Hardee County, FL 308,453.8 CY Sub Complete
City of Arcadia, FL 115,139.5 CY Sub Complete
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TAB B - EXPERIENCE

EVENT CLIENT DEBRIS MONITORED LEAD/SUB STATUS
Longwood, FL 18,795.5 CY Lead Complete
City of Punta Gorda, FL 224,056 CY Sub Complete

2022 FLOODS Letcher County, KY 19,682 CY Sub Complete
 (DR-4663-KY) Floyd County, KY PPDR Sub Ongoing

Transportation Cabinet, KY 159,462.2 Tons Sub Ongoing
2022 ICE STORM City of Memphis, TN 959,054.5 CY Lead Complete

(DR-4645-TN) City of Germantown, TN 36,431.2 CY Lead Complete
City of Bartlett, TN 7,767.5 CY Lead Complete

2021 TORNADOES City of Dresden, TN 6,703.9 Tons Lead Complete
 (DR-4637-TN) Hopkins County, KY 400,005.9 CY Sub Complete
(DR-4630-KY) Muhlenburg County, KY 87,827.3 CY Sub Complete

Fulton County, KY 38,154.3 CY Sub Complete
Caldwell County, KY 206,958.6 CY Sub Complete
Marshall County, KY 515,737.8 CY Sub Complete

2021 HURRICANE Town of Summit, MS 2,310.7 CY Lead Complete
IDA (DR-4626-MS) Lincoln County, MS 7,946.4 CY Lead Complete

(DR-4611-LA) City of Magnolia, MS 4,229.6 CY Lead Complete
(DR-4618-PA) City of McComb, MS 16,830.2 CY Lead Complete

Pike County, MS 83,401.3 CY Lead Complete
Hancock County, MS 7,894.7 CY Lead Complete
City of Picayune, MS 36,240.1 CY Lead Complete
St. Charles Parish, LA 1,704,613.4 CY Lead Complete
St. Charles Par Schools 24,974.3 CY Lead Complete
City of Baker, LA 13,951.7 CY Lead Complete
City of Kenner, LA 327,060.0 CY Lead Complete
Montgomery County, PA 455,758.1 CY Lead Complete

2021 FLOODS
(DR-4609-TN) City of Waverly, TN 17,073.9 Tons Lead Complete
(DR-4617-NC) Haywood County, NC 15,538.1 CY Lead Complete

2021 ICE STORM Adams County, MS 67,541.6 CY Lead Complete
(DR-4598-MS) Jefferson County, MS 10,347.2 CY Lead Complete
(DR-4595-KY) Claiborne County, MS 41,007.1 CY Lead Complete

Warren County, MS 19,682.4 CY Lead Complete
City of Natchez, MS 26,934.2 CY Lead Complete
Morgan County, KY 58,524.5 CY Sub Complete
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TAB B - EXPERIENCE

EVENT CLIENT DEBRIS MONITORED LEAD/SUB STATUS
Elliott County, KY 89,011.2 CY Sub Complete
Johnson County, KY 165,617.3 CY Sub Complete
Boyd County, KY 12,106 Tons Sub Complete
Carter County, KY 137,379.0 CY Sub Complete

2021 HURRICANE City of Selma, AL 50,563.5 CY Lead Complete
 ZETA (DR-4573-AL) Town of Leakesville, MS 65,060.9 CY Lead Complete

(DR-4576-MS) Greene County, MS 166,062.0 CY Lead Complete
(DR-4579-GA) George County, MS 535,527.0 CY Lead Complete

City of Pass Christian, MS 89,8402 CY Lead Complete
City of Bay St. Louis, MS 154,287.60 CY Lead Complete
City of Ocean Springs, MS 55,572.90 CY Lead Complete
Forsyth County, GA 4,391 CY Lead Complete

2020 ICE STORM City of Calumet, OK 9,509.6 CY Lead Complete
 (DR-4575-OK) City of Midwest City, OK 22,227.6 Tons Lead Complete

City of Moore, OK 89,668.4 CY Lead Complete
City of Mustang, OK 219,304.4 CY Lead Complete
City of Piedmont, OK 40,573.70 CY Lead Complete
City of Kingfisher, OK 46,241.50 CY Lead Complete
City of El Reno, OK 98,408.50 CY Lead Complete

2020 HURRICANE
LAURA  (DR-4572-TX) Matagorda County, TX 3,109.4 CY Lead Complete
2020 HURRICANES City of Carencro, LA 28,101.60 CY Lead Complete
DELTA AND SALLY City of Baker, LA 8,051.30 CY Lead Complete

(DR-4570-LA) Santa Rosa County, FL 631,230.2 CY Sub Complete
(DR-4564-FL) City of Robertsdale, AL 132,845.4 CY Lead Complete
(DR-4563-AL) City of Foley, AL 965,009.1 CY Sub Complete

2020 DERECHO City of Cedar Rapids, IA 2,519,454.4 CY Lead Complete
(DR-4557-IA) City of Marion, IA 1,114,546 CY Lead Complete

City of Madrid, IA 25,767.40 CY Lead Complete
2020 TORNADOES Jefferson Davis County, MS 80,795.5 CY Lead Complete

(DR-4551-MS) Lawrence County, MS 103,153.3 CY Lead Complete
(DR-4550-TN) Pike County, MS 36,654.60 CY Lead Complete

(DR-4536-MS) City of Memphis, TN 289,485.20 CY Lead Complete
Jasper County, MS 195,024.3 CY Lead Complete
Lawrence County, MS 43,157.8 CY Lead Complete
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EVENT CLIENT DEBRIS MONITORED LEAD/SUB STATUS
Walthall County, MS 69,040.8 CY Lead Complete
Marion County, MS 60,818.10 CY Lead Complete
City of McComb, MS 107,080.90 CY Lead Complete
Jones County, MS 272,050.60 CY Lead Ongoing
Lamar County, MS 14,790.7 CY Lead Ongoing
Jefferson Davis County, MS 237,697.1 CY Lead Complete

2019 STRAIGHT-
LINE WINDS City of Waverly, TN 22,558.0 CY Lead Complete

 (DR-4471-TN)
(DR-4470-MS) City of Corinth, MS 181,460.9 CY Lead Complete

2019 HURRICANE 9,090.7 Tons and
DORIAN (DR-4465-NC) Hyde County, NC 107,136.9 CY Sub Complete
2019 TORNADOES Monroe County, MS 152,784.80 CY Sub Complete

(DR-4450-MS) City of McComb, MS  34,648.70 CY Sub Complete
(DR-4439-OK) City of El Reno, OK 67.5 Tons Lead Complete

(DR-4429-MS) Lee County, MS 138,770.20 CY Lead Complete
Yazoo County, MS 11,843.0 CY Lead Complete
City of Columbus, MS 3,191.8 Tons Lead Complete

2018 HURRICANE Wiregrass Elec., AL 52,094.80 CY Lead Complete
MICHAEL Baker County, GA 110,939.50 CY Lead Complete

(DR-4406-AL) Mitchell County, GA 43,606.0 CY Lead Complete
(DR-4400-GA) Miller County, GA 7,311.50 CY Lead Complete
(DR-4399-FL) Lee County, GA 11,046.0 CY Lead Complete

City of Panama City, FL 5,843,262.9 CY Sub Complete
Bay County, FL 10,442,409.5 CY Sub Complete

2018 HURRICANE Town of Cape Carteret, NC 1,280.90 CY Lead Complete
FLORENCE Town of Hope Mills,NC 8,478.90 CY Lead Complete

(DR-4393-NC) Pamlico County, NC 133,198.10 CY Lead Complete
2017 HURRICANE DRD, Puerto Rico 10,902.9 CY Lead Complete

MARIA (DR-4339-DR) DTOP, Puerto Rico 1,475,332.8 CY Lead Complete
(DR-4598-MS) PRASA, Puerto Rico Lead Complete

2018 HURRICANE Forsyth County, GA 7,273.3 CY Lead Complete
IRMA McIntosh County, GA 40,862.10 CY Lead Complete

(DR-4338-GA) Macon-Bibb County, GA 122,259.10 CY Lead Complete
(DR-4337-FL) City of Neptune Beach, FL 25,348.30 CY Lead Complete
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TAB B - EXPERIENCE

EVENT CLIENT DEBRIS MONITORED LEAD/SUB STATUS
City of Atlantic Beach, FL 55,283.7 CY Lead Complete
Jacksonville Beach, FL 84,043.10 CY Lead Complete

2017 HURRICANE City of Port Aransas, TX 1,245.5 CY Lead Complete
HARVEY City of Wharton, TX 18,271.8 CY Lead Complete

(DR-4332-TX) Matagorda County, TX 2,322.3 CY Lead Complete
 2017 TORNADOES City of Memphis, TN 414,080.90 CY Lead Complete

AND STRAIGHT- Claiborne County, MS 36,410.20 CY Lead Complete
LINE WINDS City of Durant, MS 21,501.60 CY/5,912 Tons Lead Complete
(DR-4320-TN) Holmes County, MS 100,027 CY/5,574.8 Tons Lead Complete

(DR-4314-MS) Yazoo County, MS 8,425,7 Tons Lead Complete
(DR-4295-MS) Montgomery County, MS 46,911 CY/8,411 Tons Lead Complete

City of Hattiesburg, MS 167,771.80 CY Lead Complete
Lamar County, MS  Lead Complete

2016 HURRICANE McIntosh County, GA 39,886.80 CY Lead Complete
MATTHEW City of Atlantic Beach, FL 28,173.6 CY/57.4 Tons Lead Complete

(DR-4284-GA) Jacksonville Beach, FL 63,512.9 CY Lead Complete
(DR-4283-FL)
2016 FLOODS City of Central, LA 328,197 CY/91.8 tons Lead Complete

(DR-4277-LA) Town of Clinton, LA 6,244.6 CY Lead Complete
City of Baker, LA 4,777.1 Tons Lead Complete
Tangipahoa Parish, LA Sub Complete

2016 FLOODS Caldwell Parish, LA Lead Complete
(DR-4263-LA) Tangipahoa Parish, LA 8,056.7 CY Lead Complete

2016 TORNADOES Benton County, MS 24,843.6 CY Lead Complete
(DR-4248-MS) Marshall County, MS 65,228.5 CY Lead Complete

2015 TORNADO City of Mustang, OK 91,345.8 CY Sub Complete
(DR-4222-OK)

2014 TORNADOES Marion County, MS 50,280.8 CY Sub Complete
(DR-4175-MS) Winston County, MS 20,421.6 Tons Sub Complete

City of Tupelo, MS 289,981.6 CY Sub Complete
Itawamba County, MS 52,325.5 CY Sub Complete
City of Pearl, MS 8,119.2 CY Sub Complete
Pearl River Valley Elec, MS 12,479.9 CY Sub Complete

2013 TORNADOES City of Mustang, OK 37,021.7 CY Sub Complete
(DR-4117-OK) City of Moore, OK 171,511.9 Tons Sub Complete
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EVENT CLIENT DEBRIS MONITORED LEAD/SUB STATUS
City of Atlantic Beach, FL 55,283.7 CY Lead Complete
Jacksonville Beach, FL 84,043.10 CY Lead Complete

2017 HURRICANE City of Port Aransas, TX 1,245.5 CY Lead Complete
HARVEY City of Wharton, TX 18,271.8 CY Lead Complete

(DR-4332-TX) Matagorda County, TX 2,322.3 CY Lead Complete
 2017 TORNADOES City of Memphis, TN 414,080.90 CY Lead Complete

AND STRAIGHT- Claiborne County, MS 36,410.20 CY Lead Complete
LINE WINDS City of Durant, MS 21,501.60 CY/5,912 Tons Lead Complete
(DR-4320-TN) Holmes County, MS 100,027 CY/5,574.8 Tons Lead Complete

(DR-4314-MS) Yazoo County, MS 8,425,7 Tons Lead Complete
(DR-4295-MS) Montgomery County, MS 46,911 CY/8,411 Tons Lead Complete

City of Hattiesburg, MS 167,771.80 CY Lead Complete
Lamar County, MS  Lead Complete

2016 HURRICANE McIntosh County, GA 39,886.80 CY Lead Complete
MATTHEW City of Atlantic Beach, FL 28,173.6 CY/57.4 Tons Lead Complete

(DR-4284-GA) Jacksonville Beach, FL 63,512.9 CY Lead Complete
(DR-4283-FL)

2016 FLOODS City of Central, LA 328,197 CY/91.8 tons Lead Complete
(DR-4277-LA) Town of Clinton, LA 6,244.6 CY Lead Complete

City of Baker, LA 4,777.1 Tons Lead Complete
Tangipahoa Parish, LA Sub Complete

2016 FLOODS Caldwell Parish, LA Lead Complete
(DR-4263-LA) Tangipahoa Parish, LA 8,056.7 CY Lead Complete

2016 TORNADOES Benton County, MS 24,843.6 CY Lead Complete
(DR-4248-MS) Marshall County, MS 65,228.5 CY Lead Complete

2015 TORNADO City of Mustang, OK 91,345.8 CY Sub Complete
(DR-4222-OK)

2014 TORNADOES Marion County, MS 50,280.8 CY Sub Complete
(DR-4175-MS) Winston County, MS 20,421.6 Tons Sub Complete

City of Tupelo, MS 289,981.6 CY Sub Complete
Itawamba County, MS 52,325.5 CY Sub Complete
City of Pearl, MS 8,119.2 CY Sub Complete
Pearl River Valley Elec, MS 12,479.9 CY Sub Complete

2013 TORNADOES City of Mustang, OK 37,021.7 CY Sub Complete
(DR-4117-OK) City of Moore, OK 171,511.9 Tons Sub Complete

Hurricane Idalia was a powerful and destructive 
Category 4 hurricane that caused significant damage 
across parts of the southeastern United States, 
especially in North Florida, in late August 2023. It 
underwent rapid intensification, briefly becoming a 
Category 4 hurricane prior to making landfall in the 
Big Bend region of Florida at Category 3 strength on 
August 30. Idalia remained a hurricane as it moved 
through Northern Florida and crossed into Southeast 
Georgia.

Idalia caused significant damage to thousands of 
homes, businesses, and other infrastructure along its 
inland path, primarily in Florida, where winds and the 

resulting floodwaters were highest. Its storm surge was record-breaking from the Big Bend region south 
to Tampa Bay. Early estimates placed insured losses at $2.2–5 billion. DebrisTech deployed to eight Clients 
simultaneously within 24 hours of a Notice to Proceed, monitoring (to date) over 315k CY of debris, over 30k 
hazardous trees and limbs and deploying 289 field monitors to fully staff all projects.

DT204 - Jefferson County, FL - 36,900 CY  POC: Shannon Metty, County Manager, (850) 997-3083

DT205 - Crystal River, FL - 17,500 CY POC: Douglas Baker, City Manager, (352) 795-4216

DT206 - Citrus County, FL - 39,900 CY POC: James 
Sterling, Public Works, (352) 527-7610

DT207 - Cedar Key, FL - 30,600 CY POC: Heath Davis, 
Mayor, (352) 543-5132

DT208 - Brooks County, GA - 112,200 CY POC: Jessica 
McKinney, County Manager, (229) 263-5561

DT209 - Columbia County, FL - 52,700 CY POC: David 
Kraus, County Manager, (386) 758-1005

DT211 - Yankeetown, FL - 7,800 CY POC: William Ary, 
Town Manager, (352) 447-2511

DT212 - Clinch County, GA - 17,200 CY   POC: Jaclyn 
James, County Manager, (912) 487-2667

HURRICANE IDALIA (DR-4734-FL)
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FEMA-4734-DR, Florida Disaster Declaration as of 10/02/2023

Data Layer/Map Description:
The types of assistance that have been 
designated for selected areas in the 
State of Florida.

All areas in the State of Florida are 
eligible to apply for assistance under 
the Hazard Mitigation Grant Program.
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In response to Hurricane Ian 
DebrisTech met all its own 
contractual obligations and 
contracted with Landfall 
Strategies to fulfill their 
obligations across the 
state of Florida. During 
this recovery process the 
DebrisTech ADMS was used 
to simultaneously document 
the removal of  nearly 750,000 
cy of debris and track the 
hours of 200+ monitors.  

DT154 - City of Longwood - 18,795 CY Greg Kirby, Purchasing Manager, gkirby@longwoodfl.org

DT155 - City of Punta Gorda - 224,056 CY Bryan Clemons, Public Works, bclemons@cityofpuntagordafl.com

DT156 - City of Arcadia - 115,139 CY Steve Underwood, Public Works, sunderwood@arcadia-fl.gov

DT157 - Hardee County - 308,453 CY Chris Simpron, Public Works, christopher.simpron@hardeecounty.net

DT158 - City of Rockledge - 362 CY Victor Karycki, Public Works, vkaryckipw@cityofrockledge.org

DT159 - Town of Longboat Key - 29,510 CY Kari Kennedy, Procurement Manager kkennedy@longboatkey.org

DT160 - City of Holmes Beach - 10,347 CY Matt McDonough, Development Sv, bdadministrator@holmesbeachfl.org

DT161 - City of St. Augustine - 6,267 CY  Reuben Franklin, Public Works, PublicWorks@citystaug.com

DT162 - Indian River County - 11,996 CY Richard Szpyrka Public Works Director, rspyrka@ircgov.com

DT163 - Glades County - 8,992 CY Marrisia Shiver EM Director, mshiver@myglades.com

HURRICANE IAN (DR-4673-FL)
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8 separate tornadoes tore through the state of Mississippi on March 
24, 2023, part of a larger tornado outbreak that claimed 14 fatalies 
and an estimated $1.9 billion in damages. MEMA Regions 1, 3, 4 and 5  
were affected simultaneously by this event. In response, DebrisTech 
activated in four of the seven affected counties, as well two cities 
and the Department of Wildlife, Fisheries and Parks, covering three 
MEMA Regions. This was in addition to our ongoing projects, including 
tornadoes that affected Arkansas, Oklahoma and Tennessee during 
this same time.

At the height of this Mississisppi response, DebrisTech deployed 
290 monitors and supervisors throughout the state of Mississippi to assist three MEMA Regions with their 
recovery efforts. In all DebrisTech monitored the removal of 764,368.8 CY of debris and 2,834 hazardous trees 
and limbs. The tornado outbreack of March 2023 demonstrates DebrisTech's commitment and capability to 
assist multiple Clients and Regions of Mississippi should a large-scale disaster event occur. Below are our 
individual project statistics and reference information:

DT176 - City of Amory, MS - 520,202.6 CY  POC: Corey Glenn, Mayor, (662) 256-5721

DT177 - Montgomery County, MS - 20,432.3 CY POC: Ryan Wood, Chancery Clerk, (662) 283-2333

DT178 - City of Winona, MS - 19,368.5 CY POC: Aaron Dees, Mayor, (662) 602-0797

DT179 - Panola County, MS - 15,945.4 CY POC: Daniel 
Cole, EM Director, (662) 801-8536

DT180 - Carroll County, MS - 34,613.3 CY POC: Casey 
Carpenter, Chancery Clerk, (662) 237-9274

DT181 - Monroe County, MS - 135,129.5 CY POC: Daniel 
Williams, Road Manager (662) 304-0019

DT185 - Itawamba County Railroad - 1,714.2 CY POC: 
Stephanie Windham, swindham@itawambacoms.com

DT212 - Department of Wildlife, Fisheries and Parks - 
16,963.99 CY   POC: John Sykes, Procurement Officer 
(601) 432-2400

MS TORNADOES (DR-4697-MS)
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FEMA-4697-DR, Mississippi Disaster Declaration as of 04/19/2023

Data Layer/Map Description:
The types of assistance that have 
been designated for selected 
areas in the State of Mississippi.

All areas in the State of Mississippi 
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under the Hazard Mitigation Grant 
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DebrisTech certifies that they will meet all program standards as provided for in the guides, including subsequent 
and related versions of such guides, as amended:
 FEMA “Public Assistance Debris Management Guide” FEMA�325 / July 2007
  http://www.fema.gov/pdf/government/grant/pa/demagde.pdf
 FEMA “Public Assistance Debris Monitoring Guide” March 2021
  https://www.google.com/url?sa=t&source=web&rct=j&opi=89978449&url=https://www.fema.gov/site
  s/default/files/documents/fema_debris�monitoring�guide_sop_3�01�2021.  
  pdf&ved=2ahUKEwjdebPgYSHAxVhSTABHeFjB68QFnoECAkQAQ&
  usg=AOvVaw1azgzawz6mbnG4TzWxtiue
 FEMA “Public Assistance Program and Policy Guide” (PAPPG) v.4, Effective June 1, 2010 FP 104�009�2
  https://www.google.com/url?sa=t&source=web&rct=j&opi=89978449&url=https://www.fema.gov/site
  s/default/files/documents/fema_pappg�v4�updated�links_policy_6�1�2020. 
  pdf&ved=2ahUKEwi327ulgoSHAxX_SjABHZWTBCYQFnoECAgQAQ&usg=AOvVaw3js52CABzEwvf8z0Pl�
  t0
Policy and procedure changes as described in FEMA Interim Policies, FEMA Administrator Memos, and
any such nationally published guidance, directives, etc. as required by FEMA.

DebrisTech certifies that they will meet all federal codes, regulations, and requirements as provided for the following 
documents, including subsequent and related versions of such documents:

 Stafford Act, as amended
  https://www.govinfo.gov/content/pkg/COMPS�2977/pdf/COMPS�2977.pdf

 Code of Federal Regulations, 44 CFR, as amended
  https://www.ecfr.gov/

 Code of Federal Regulations, 2 CFR CHAPTER II, PART 200 et.al., as amended
  https://www.govinfo.gov/app/details/CFR�2023�title2�vol1/CFR�2023�title2�vol1�part200

STATEMENT OF COMPLIANCE
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DebrisTech, LLC certifies that neither the Company, nor any employee of the Company, has any conflict 
of interest, either direct or indirect, about the services sought herein pursuant to Federal or State Law or 
regulations.

DebrisTech, LLC certifies that it has never had any contract cancelled since formation in August of 2010, nor 
has it operated under any other name since formation in August of 2010.

DebrisTech certifies that it is not operating under Chapter 11 or any other financial restraints that would 
preclude its ability to enter into equipment leasing or rental arrangement.

DebrisTech certifies that it has not been prohibited from doing business with any government entity for any 
reason since its formation in 2010.

DebrisTech certifies that it has specific experience providing disaster debris monitoring following natural 
or manmade disasters.

DebrisTech is not currently involved in and has not had any claims, arbitrations, administrative hearings, or 
lawsuits related to debris monitoring, disaster recovery, or consulting brought against our company.

a. DebrisTech certifies that neither it nor any of its employe employees with the potential to be 

assigned to the debris removal and site management services, within the past ten (10) years, has 

been a defendant in any proceedings involving or arising out of debris removal services; and

b. DebrisTech certifies that neither it or any of its employees with the potential to be assigned to the 

debris removal and site management services, within the past ten (10) years, has been suspended 

or debarred from receiving federal funds regardless of whether the Prospective Contractor or the 

employee(s) was removed from being suspended or debarred; and

c. DebrisTech certifies that it has never had a contract, related to debris removal, canceled or 

terminated.

Audited financial statements will be be provided directly to the Client upon direct written request. For more 
information, please contact our Chief Financial Officer, Daniel Baxter. dbaxter@debristech.com

LITIGATION SUMMARY
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Client: Jefferson County, FL  Contact: Shannon Metty, County Manager
Debris Quantity: 64,700+ CY Contact Info: 850-997-3083, smetty@jeffersoncountyfl.gov
Project Dates: Sep-Nov 2023                         1484 S. Jefferson St., Monticello, FL 32344

Client: City of Cedar Key, FL Contact: Robert Robinson, Emergency Management Director
Debris Quantity: 30,600+ CY Contact Info: 352-543-5192, rrobinson@cedarkeyfl.us
Project Dates: Sep-Oct 2023           489 1st Street, Cedar Key, FL 32625

Client: City of Holmes Beach  Contact: Sage Kamiya, Superintendant of Public Works 
Debris Quantity: 10,300+ CY Contact Info: 941-708-5768 ext. 245, skamiya@holmesbeachfl.org 
Project Dates: Sep-Oct 2022            5801 Marina Drive, Holmes Beach, FL 34217 

Client: Hardee County, FL  Contact: Chris Simpron, Public Works Director
Debris Quantity: 308,000+ CY Contact Info: 863-733-3272, christopher.simpron@hardeecounty.net
Project Dates: Sep-Nov 2022           205 Hanchey Road, Wauchula, FL 33873

Client: Jacksonville Beach, FL  Contact: Dennis Dupries, Construction Project Manager
Debris Quantity: 84,000+ CY Contact Info: 904-509-0268, ddupries@jaxbchfl.net
Project Dates: Sep-Nov 2017           11 North Third Street, Jacksonville Beach, FL 32250

SAGE KAMIYA
HOLMES BEACH

SHANNON METTY
JEFFERSON COUNTY

DENNIS DUPRIES
JACKSONVILLE BEACH

ROBERT ROBINSON
CEDAR KEY

CHRIS SIMPRON
HARDEE COUNTY

TAB D - REFERENCES

CLIENT  REFERENCES
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City of 

Jacksonville Beach 

Operations & 

Maintenance Facility 

Department of Public 

Works 

1460-A Shetter Avenue 

Jacksonville Beach 

FL  32250 

Phone: 904.247.6219 

Fax: 904.247.6117 

 

www.jacksonvillebeach.org 

 

DEPARTMENT OF PUBLIC WORKS 
 

October 22, 2018 
 
Mr. Brooks Wallace, P. E. 
Principal 
DebrisTech, LLC (ARX Disaster Management, Inc)   
925 Goodyear Blvd.  
Picayune, MS 39466 
  
Subject:  Letter of Recommendation  
 
I am very pleased to say that DebrisTech (Formerly ARX Disaster Management, 
Inc.) is currently under a five (5) year continuing service contract with the City of 
Jacksonville Beach to provide debris monitoring services during declared 
emergencies. 
 
In 2016 and 2017 DebrisTech provided debris monitoring services resulting from 
Hurricanes Matthew & Irma respectively. Members of their staff were very 
knowledgeable and up to date with all of the FEMA guidelines and regulations, 
which helped facilitate both of our claims to FEMA. Whenever we had questions, 
DebrisTech’s staff had the answers. DebrisTech’s staff worked very closely with 
our Debris Recovery Contractor and our in-house cleanup crews to make sure all 
of the debris and related expenses were accounted for and were able to be 
retrieved after the cleanup was completed. As a result of their efforts, our claims 
to FEMA went through without a hitch. 
 
Prior to the issuance of DebrisTech’s contract, the City of Jacksonville Beach 
performed debris monitoring with its in house personnel and it turned out to be a 
total farce. Records were damaged, lost or forgotten and I am positive that the 
City of Jacksonville never came close to recovering the amount of money that 
they could have, if they would have had a contractor like DebrisTech to perform 
the necessary paperwork. 
 
In closing, I would like to state that it has been a pleasure working with all of the 
members of DebrisTech and I look forward to continue to work with such a well 
ran organization.  
 
Sincerely, 
Dennis R. Dupries 
Dennis R. Dupries 
Construction Project Manager 
City of Jacksonville Beach, FL 32250 
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Franklin County is a located within 
the panhandle of Florida and 
comprises 535 square miles. Its 
population (2020) is 12,451. Over the 
past several years, Franklin County 
has been impacted by several 
natural disasters, including threats 
from flooding and hurricanes.

Utilizing a Debris Management Plan adopted by Franklin County, DebrisTech proposes to implement its 
decades of expertise to assist the Client through all phases of a natural disaster, in this case a theoretical 
Category 3 Storm. 

    PHASE 1: PREPARED READINESS (Pre-Event to Incident)

    PHASE 2: IMMEDIATE RESPONSE (Day 0 to Response End)

    PHASE 3: SUSTAINED RESPONSE (72 hrs to Debris Operations End)

    PHASE 4: DEBRIS OPERATIONS CLOSEOUT AND FINANCIAL RECOVERY
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FEMA-4337-DR, Florida Disaster Declaration as of 01/10/2018

Data Layer/Map Description:
The types of assistance that have 
been designated for selected 
areas in the State of Florida.

All designated areas in the State 
of Florida are eligible to apply 
for assistance under the Hazard 
Mitigation Grant Program.
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TAB E - PROPOSAL MATRIX
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Disaster Phases Pre-Event to
Incident 0-72 hrs 72 hrs to Debris Operations End Post Debris

Operations

PREPARED READINESS

IMMEDIATE RESPONSE

SUSTAINED RESPONSE

DEBRIS OPERATIONS 
CLOSEOUT AND FINANCIAL 

RECOVERY

PREPARED READINESS (Pre-Event to Incident)

Normal Operations
 Maintain pre-event contract packets
 Logistics team maintains debris monitoring support equipment
 Administration team monitors Federal/State/Local guidelines to ensure regulatory changes 

   are incorporated in debris monitoring processes and procedures

Elevated Threat
 DebrisTech notifies key personnel to be prepared to deploy within 24 hours of activation
 Closely monitor potential area of impact and type of potential event

Credible Threat
 Contact Client point of contact informing them that DebrisTech is prepared to deploy if needed
 Mobilize Project Management Team to safe location that is near the potential area of impact
 Contact previously hired monitors who live in the impacted and surrounding areas and placing  

 on stand-by

T IMELINE  PHASES

TAB E - PROPOSAL MATRIX
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IMMEDIATE RESPONSE (Day 0 to Debris Operations End)

Immediate Response Team Arrives – First 24 to 48 hrs (depending on level of impact)
 Project Management  Team to perform administrative tasks:

• Notice to proceed
• Consulting on emergency procurement (if needed)
• Consult on Client’s force account debris operations to ensure compliance with 

  reimbursement requirements
   Operations Team:

• Set up Mobile Command Unit
• Activate pre-hired monitors to area of response
• Monitor first-push road clearing debris operations (if needed)

    
    
Project Startup – 48 hrs to 72 hrs
 Project Management assists/consults with Client for:

• Estimating debris quantities
• Identifying areas of impact
• Debris Management Site activation/authorization
• Coordinating with Debris Removal Contractors to determine staffing needs

   

T IMELINE  PHASES

PREPARED READINESS Quality Assurance/Quality Control

Starting well before any event occurs, DebrisTech’s Administrative Team stays 
engaged with policy makers by attending trainings at conferences and by being 
active members in organizations such as Disaster Recovery Coalition of America 
(DRCA). DebrisTech stays ahead of all policy changes through these engagements.

DebrisTech’s Administrative Team is available to meet with Clients in-person 
or virtually for pre-season training events to ensure the Client’s Emergency 
Management Team is prepared for potential disasters.

DEBRISTECH
QA/QC

TAB E - PROPOSAL MATRIX
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   Operations Team:
• Advertising for local hiring
• Training new hires
• Certifying truck capacity, placarding trucks, and registering trucks in ADMS
• Ensure debris management site is compliant with Local/State/Federal regulations
• Begin monitoring right-of-way debris removal operations

SUSTAINED RESPONSE (72 hrs to Response End)

Project Management
 Ensures daily debris reports are received by client representatives and contracted debris 
 removal contractor management
 Assists with expedited project worksheet development (if needed)

   Ensures number of debris monitors is appropriate to the number of debris trucks, tree 
   crews, and private property debris removal (PPDR) teams

T IMELINE  PHASES

IMMEDIATE RESPONSE Quality Assurance/Quality Control

DebrisTech’s ADMS system includes QA/QC in each process step. This reduces 
the potential for human error in any step that can rely on automation. There are 
many processes that cannot be automated and allowing team members to focus 
exclusively on these steps increases efficiency.

DebrisTech’s Truck Certification Software was custom designed to allow truck 
certifications to be quickly measured, data entered, volumes calculated and 
placards affixed to each truck. Calculations are performed within the system 
which removes the possibility of calculation errors. Trucks are randomly re-
certified throughout operations. DebrisTech’s ADMS system will not allow for 
new trucks to be brought into operations without the truck certification process.

DebrisTech deploys DT360 vehicles to every job to capture a visual baseline of the 
impacted area. This footage is captured exclusively for QA/QC purposes and can 
be referenced for a variety of uses.

DEBRISTECH
QA/QC

TAB E - PROPOSAL MATRIX
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   Coordinates with Client and Debris Removal Contractors on different potential debris 
   operations:

• ROW Debris
• Leaner/Hanger/Stump removal
• Private Roads ROW Debris – Non-gated and open to public
• Private Roads ROW Debris – Gated, Restricted Access, or infrequently used road.
• PPDR
• Waterway debris removal

   Ensures accurate and timely invoices are produced and submitted to Client representative

Operations Team
 Ensures safety compliance through daily safety briefing
 Maintains operational control of debris monitoring by:

• Ensuring monitors are knowledgeable of debris regulation and guidance
• Managing daily schedules to prevent burn-out
• Clearly communicating operational changes to all debris monitors
• Ensures quality of debris tickets through daily ticket reviews

 Communicates daily activities to Project Management

T IMELINE  PHASES

SUSTAINED RESPONSE Quality Assurance/Quality Control

DebrisTech iPads capture location by GPS and correlate the GPS location to the 
address, eliminating the need for monitors to manually type in this data. Images are 
taken of every debris load at pickup, entry and exit of Debris Management Sites to 
ensure eligibility. Images are captured of every hazardous limb, hazardous tree, 
along with measurements to ensure accuracy for invoicing and reimbursement. 
Project Managers review load tickets in real-time to provide immediate feedback 
to field monitors which can include field monitors having to recapture images.

Because DebrisTech maintains real-time ticket reviews, this allows every debris 
ticket to be reconciled at the close of business daily. DebrisTech Project Managers 
reconcile every ticket with Debris Removal Contractors prior to the Daily Reports 
going out each evening. Daily reconciliation identifies potential reimbursement 
issues before they become a costly error.

DEBRISTECH
QA/QC

TAB E - PROPOSAL MATRIX
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DEBRIS OPERATIONS CLOSEOUT AND FINANCIAL RECOVERY

Project Management
 Debris Management Site closeout and reclamation
 Assist client with after-action-reports
 Maintain administrative support for Project Worksheet development, obligation, payment, 

   and closeout

T IMELINE  PHASES

IMMEDIATE RESPONSE Quality Assurance/Quality Control (continued)

DebrisTech’s Administrative Team reviews Debris Removal invoices and provides 
recommended payment to each Client. Since data is reconciled daily accurate 
invoices are developed in a timely manner. 

DEBRISTECH
QA/QC

DEBRIS OPERATIONS CLOSEOUT AND FINANCIAL RECOVERY 
Quality Assurance/Quality Control

DebrisTech field operations end when debris operations conclude but DebrisTech’s 
Administrative Team stays in close contact with every Client through every step 
of the reimbursement process. DebrisTech also performs project After Action 
Reviews with each Client to ensure a continual improvement of processes and 
procedures.

DEBRISTECH
QA/QC

TAB E - PROPOSAL MATRIX
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AUTOMATED DEBRIS MANAGEMENT SYSTEM

The proprietary DebrisTech ADMS offers real-time access to all aspects 
of debris removal operations via the DebrisTech database. Debris 
removal monitors, equipped with our tracking devices, maintain a 
bulletproof digital record from cradle to grave. DebrisTech’s ADMS data 
enables the debris management team to monitor the whereabouts and 
progress of debris removal crews, keep tabs on the type and quantity of 
collected debris, and thoroughly document loading and disposal details, 
including location, time, date, contractor, personnel, and equipment 
utilized. Furthermore, DebrisTech’s system can grant agencies like 
FEMA or the Inspector General immediate access to this information. 
This access enables auditors to initiate their tasks promptly, leading to 
faster reimbursement and recovery processes.

DebrisTech has decades of experience monitoring debris generated from a variety of events that span 
the United States, its territories, and FEMA regions. Through this wealth of experience, DebrisTech 
has developed and maintains a wide range of 
reporting options. Clients will receive debris 
reports daily (or at any specified interval) 
that are generated directly from DebrisTech’s 
proprietary ADMS software. 

At NO additional cost, DebrisTech will 
customize reports to fit the needs of Clients. 
Report examples included in this response are 
some of the industry-leading reports provided 
by DebrisTech. DebrisTech welcomes the 
opportunity to share all of our reporting 
capabilities with potential Clients, which 
is best accomplished with an in-person 
presentation.

Debris is    
Loaded on Truck

01
Photo, GPS 
Location & Time 
Stamp Acquired

03
Truck Arrives at 
Disposal Site

05
Photo, GPS 
Location & Time 
Stamp Acquired

07
Disposal Ticket
Printed

09

Monitor Scans 
Truck Barcode

02
Data is 
Transmitted to 
the Database

04
Load Ticket 
and Barcode 
Scanned

06
Monitor 
Records Judged 
Load

08
Data is
Transmitted to 
the Database

10
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Ticket: 501332501
Truck: 00013788

e-Ticket
February 2022 Ice Storm Debris

Removal

w
w

w
.D

eb
ris

Te
ch

.c
om

35.0032, -90.0083

4/10/2022 7:06:35 AM

Coordinates:

Timestamp:

Monitor: Williams Moses Perry

Michaels Tree And Loader Services
Prime Contractor:

Truck Owner:
HDR

Debris Type: Hanger

Monitoring Firm:
DebrisTech, LLC

1644 Crimson RdAddress:

Exact GPS coordinates are 
automatically captured with 

every ticket created Map location for easy location 
and reference

1

2

3

Arrow indicates the 
location of the debris

SAMPLE 
REPORTS

Daily ticket totals created by 
DebrisTech monitors

Active trucks hauling debris 
and removing hangers/leaners 

on this particular day

Up-to-date totals of total CY of 
debris hauled and tree hazards 

removed

Our Hanger and Leaner Tickets 
document multiple points of 

data necessary for FEMA 
reimbursement. We capture 

three pictures for each Hanger/
Leaner ticket: 1). Documentation 

of the debris pre-work 
 2). Infrastructure at risk by the 
debris (showing the right-of-

way) 
3). Diameter of the debris post-
work to ensure it meets FEMA 

minimum requirements

Our Dashboard gives the 
Client an easily accessible 

overview of the overall 
project’s status and major 
statistics. This innovative 

map is interactive, allowing 
the Client able to zoom in, 

click on each individual dot 
and view the details of that 
E-Ticket. The color-coding 
for this real-time data is:

 
  Green Dots - Vegetative 

Debris 
Yellow Dots - Hangers 

Red Dots - Leaners 
 

TAB E - PROPOSAL MATRIX
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SAMPLE 
REPORTS
Our Load Tickets provide 

cradle-to-grave documentation 
of debris loads for maximum 
FEMA reimbursement for all 
eligible debris. We capture 

pictures for internal load calls 
that document: 

  1). Where the debris truck 
loaded the debris (ensuring it is 

in a valid debris area) 
 2). Load call when the truck 

enters the disposal site to 
document the percentage full 

3). Validation that the truck 
disposes of the entire load and 
leaves the disposal site empty

001206810
Truck
Nums:

00009113
e-Ticket

December 2021 Tornado Debris RemovalProject:

Prime: Ashbritt

Sub: County Waste

Owner: County waste

ROE Numbers:

C & D

www.DebrisTech.com   *(d)irect, (r)oute in miles, Truck Route Distance Provided by ArcGIS.com

16:30:28Time:

37.1683, -87.6956Loc:

Joseph James GrayMon:

3/15/22Date:

Debris Type:

Measurement Info
7:02:36Time:
37.1708, -87.5827Loc:

Jacob Michael ToddMon:

3/16/22Date: 7:25:23Time:
37.1708, -87.5828Loc:

CHRISTOPHER ALLEN
HOLMES

Mon:

3/16/22Date:

Transit Time Haul(r)*

Load Info Disposal Info6.214:32 8.4
Haul(d)*

% Full: 75

Pay (CY): 55.5
Capacity (CY): 74

Contract:

Dawson SpringsZone: CS-2011
Road:

RIAFDSSite ID: RIAFDSSite ID:

1 2 3
Customizable 

zones as defined 
by the Client

Site ID 
indicates 

temporary or final 
disposal site

Load call 
percentage 

full

DebrisTech, LLC

DRC

Hurricane Ida Debris Removal

Debris Removal Daily Report - 11/08/2021

Contractor:

Today
Debris Quantity Summary - Right of Way

Monitoring Firm:

To Date Today To Date
Vegetative Debris:

C & D Debris:

Vegetative Loads:

C & D Loads:

26 12,538

54 7,556

1,565.2

2,451.4

652,930.7

350,481.5

Production Data

Trucks in Operation Today: 19

Average Loads Per Truck: 4.9

Today's Debris Production: 5,391.5

Average Daily Production: 19,487.3

Note: The Quantities Listed on this Report are for Progress Reporting Only and may not Reflect Final Pay Quanties.

Total Work Days To Date: 64

Total Days into Contract Period: 67

Wood Chips:Wood Chip Loads: 5 1,022 515.2 94,812.6

C & D Haul Out:C & D Haul Out Loads: 9 1,744 859.7 148,959.9

Today
0.0

0.0

0.0

0.0

To Date
15.0

618.8

0.0

0.0

Volume (CY) Weight (Tons)

0.0

9.9

Volume (CY) Weight (Tons)

Hanging Limbs:

Leaning Trees (6"-12"): 0 71

0 1,844

White Goods:

Stumps: 0 0

15 222

Today To Date Today To Date
Unit Rate Items

Total Loads Generated: Total Cubic Yards:94 22,860 5,391.5 1,247,184.7 0.0 633.9

Debris Quantity Summary - Total Project
Today To Date Today To Date Today To Date

Volume (CY) Weight (Tons)

St. Charles Parish Government

Leaning Trees (13"-23"): 0 32

Leaning Trees (24"-36"): 0 13

Leaning Trees (37"+): 0 1

Traffic Control (Inter.): 0 0

Traffic Control (2 Way):

Separation Crew: 0 0

0 0

Consolidation Crew: 0 0

www.DebrisTech.com

Total active 
trucks on that 

date Daily total of 
debris removed

Cumulative total 
of debris removed

Daily load total

DebrisTech’s Daily Report gives 
real-time data to the Client and 
a clear picture of the project’s 

overall progress on a daily 
report. This Daily Report can 

be customized to the needs of 
the Client to ensure they have 

all the necessary information to 
oversee the completion of the 

project.

TAB E - PROPOSAL MATRIX
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Real-Time Data

The DebrisTech Automated Debris Management System provides real time access to all aspects of debris 
removal operations through the DebrisTech Central Information Database. Data is fed to the Central 
Information Database in real time by Debris Removal Monitors with DebrisTech devices. Authorized users 
have access to many different reports summarizing daily, weekly, or monthly activity by truck number, 
subcontractor, Right of Entry number, etc.

This allows the debris management team to track the location and progress of debris removal crews, track 
the type and quantity of debris being collected, as well as fully document the loading and disposal locations, 
time, date, contractor, personnel and equipment used. The real time system eliminates the need for a large 
administrative staff to manually enter paper tickets.

Scaleable

Because DebrisTech is standardized on Apple’s iPads as the basis for its field unit and has partnered with 
national cellular providers, ramping up to hundreds of units can be done in a brief period. DebrisTech has 
created a customization system that can transform a best of class consumer-grade tablet to a ruggedized 
Debris Removal Monitoring Device in minutes — utilizing the iPad’s and AppleTV’s mirroring feature. The 

REAL-TIME  DATA

TAB E - PROPOSAL MATRIX



41|     DEBRISTECH    

DOCUMENTING DEBRIS REMOVAL FOR MAXIMUM FEMA REIMBURSEMENT FOR FRANKLIN COUNTY

Mobile Command and Communications Center’s outdoor video screen, DebrisTech’s first responders, can 
train large groups of locally hired monitors at any location. Because of the iPad’s inherently user-friendly 
and straightforward design, a typical training class usually lasts less than 2 hours. In a typical deployment, 
DebrisTech’s first responders arrive and assess the severity of the event and determine how many support 
personnel are required to deploy and fully support the system.

Once the deployment begins, a new server instance of the DebrisTech Debris Management Database 
System is created and replicated at two or more locations. In the case of this contract, a third replication is 
set up for government use. One server instance is designated as the primary server, and field devices submit 
their data to it through a secure channel over a common carrier. The other servers are updated within 
minutes (usually seconds) and contain an exact copy of the records submitted by the field devices. One of 
the secondary servers is designated as a failover server should the primary server fail, or be inaccessible 
due to a regional communications outage. A redundant primary fiber loop serves DebrisTech’s primary 
server location, and its secondary and tertiary servers are geographically remote and served by different 
ISPs. Upon completion of a mission, a copy of all data collected is delivered to the Client in Microsoft Excel 
and PDF format. DebrisTech is capable of meeting the daily reporting desired by the Client. The data can 
also remain accessible through the DebrisTech Debris Management Database for any period as required by 
the contract. DebrisTech currently maintains a minimum of 1000 devices.

Paper Tickets Not Necessary

The DebrisTech ADMS is modeled after a 
proven debris monitoring method that utilized 
a combination of handwritten paper tickets, 
electronic databases, and a Geographic 
Information System (GIS). The DebrisTech 
system follows this same model but replaces 
the handwritten tickets with real-time data 
collection devices. Paper receipts are still 
available but are no longer the primary 
record. DebrisTech handheld devices and 
software add a new level of documentation 
and security features. The built-in automated 
fraud detection and audit tools significantly 
reduce the potential for fraudulent activities 
that might result in costly de-obligations. 
The system can also provide real-time access to agencies, such as FEMA or the Inspector General, so that 
auditors can begin their task early, rather than months or years later.

SCALABILITY

TAB E - PROPOSAL MATRIX
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The DebrisTech ADMS provides real-time access to all aspects of debris removal operations through the 
DebrisTech Central Information Database. Data is fed to the Central Information Database in real-time by 
Debris Removal Monitors with DebrisTech devices. Authorized users have access to many different reports 
summarizing daily, weekly, or monthly activity by truck number, subcontractor, Right of Entry number, and 
other required documentation. This allows the debris management team to track the location and progress 
of debris removal crews, track the type and quantity of debris being collected, as well as fully document the 
loading and disposal locations, time, date, contractor, personnel, and equipment used. The real-time system 
eliminates the need for a large administrative staff to enter paper tickets manually.

GIS Compatible Geo-Fencing

The DebrisTech System also has interactive mapping features that allow authorized users to view the exact 
pickup and disposal location for each debris ticket in real-time. Once GIS boundaries are uploaded, the 
ADMS denies debris ticket acceptance if the contractor loads outside of the prescribed work zone. The 
ADMS assigns loads to certain districts of the clients maintained territories, such as city council districts or 
certain private communities. 

In the example below, Jackson County, FL is eligible for debris pickup while the individual cities within the 
County are excluded. Through DebrisTech’s GIS capabilities, debris monitors would be unable to produce a 
load ticket within the excluded entities or outside of the Jackson County limits.

G IS  FEATURES

TAB E - PROPOSAL MATRIX
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Every load ticket created through DebrisTech’s ADMS has 
detailed information captured, including load, measurement and 
disposal information, allowing the Client to track every debris 
load in real-time from cradle-to-grave with pinpoint accuracy.

Administration View

In the desktop platform, clicking on the load’s truck icon from 
the debris ticket list displays the pickup and disposal point for a 
specific load on a map. Clicking on the Truck icon in the header 
displays all loads in the current filter on a map. This feature is 
especially useful when trying to determine where a specific 
truck or subcontractor is working or has worked, or simply to see 
where debris removal operations are taking place in real-time. 
These are but a few of the extensive Geographical Information 
System (GIS) capabilities present in DebrisTech’s ADMS system.

TAB E - PROPOSAL MATRIX
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Vehicle Registration

Each vehicle registration identifies the 
mission (contract number) and a responsible 
governmental entity. Each registration 
record permanently ties to the bar code 
that is affixed to the truck body or trailer 
body, supplying unique identification data 
for contractor vehicles and equipment. 
Standard forms of measure (e.g. feet and 
inches) records the vehicle volume capacity 
utilizing industry-standard equations in each 
registration record created. Optionally, each 
driver of each truck may be issued a unique 
barcoded DebrisTech ID that ties the driver 
to the load and haul vehicle. Each member 
of the certification team is issued a unique 
barcoded ID that is scanned and becomes 
part of the certification registration form. 
The member certifying the vehicle must also 
sign the electronic form, using the signature 
capture feature. The DebrisTech ADMS 
automatically rejects vehicles that are not 
certified and associated with the current 
event and responsible government entity.

Vehicles that need recertification (obscured 
bar code placards, changes in sideboards, a 
spot check of capacities for random audits, etc.) can be compared electronically and automatically to the 
audit tables and other CQC audit records of previous certifications and registrations.

Each monitor is also issued a unique identification badge that contains the employee identification barcode 
and Project ID barcode. Like the other barcodes, they are used to easily mark the ticket with the identity of the 
monitor or inspector that collects and reviews the data. Each ticket has its barcode scanned using specially 
configured iPads. Without a physical ticket, no electronic tickets can be created. This authentication is the 
first of a three-factor ticket authentication system. The uniquely configured iPad is the second factor. The 
apps used for collecting data are registered individually to unique serialized iPad IDs and cannot function 
on unauthorized devices. These iPads, in most cases, are issued to individuals. Still, a third factor, a real 
signature by the monitor or inspector is required at each data collection point through a built-in signature 
capture feature of the iPad. This factor reminds the submitter that they are personally responsible for the 
accuracy of the data submitted.

VEHICLE REGISTRATION

Truck Certification Form

Truck Tag State: IL Truck Tag Number: 757aa095

Trailer Tag State: Trailer Tag Number:

Truck Number 00012517

9/27/2021 1:31:55
PM

Measured By: Dalton Daniel Cruthirds

Self Loader
Volume

Date Measured:

Truck Type:MarriotTruck Owner:

DRCMARRSub Code:

78Capacity (CY):

www.DebrisTech.com

Hurricane Ida Debris Removal

Current
St. Charles Parish Government

7637Owner Truck No:

Bed Hoist (Inches)
L1: L2:

W: H:

End Radius (Inches)

R:

R:

H:

L:

Bottom Radius (Inches)

TAB E - PROPOSAL MATRIX
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DebrisTech’s DT360 is a cutting edge innovation designed to assist the Client with 
additional documentation for the FEMA reimbursement process. DebrisTech has the ability 
to document 360 degrees of every mile of right-of-way within a Client’s area of maintained 
responsibility. This added documentation is recommended as FEMA’s guidance recently 
changed on September 16, 2022 regarding documentation requirements for hazardous 
trees and limbs. FEMA now “requires documentation supporting the specifics of the 
immediate threat with the location and photograph or video documentation”. 

Costs associated with hazardous tree and limb removal are subject to multiple 
levels of FEMA review.  Documentation is scrutinized and questioned tickets often 
are removed from project totals. In some cases, the questioned tickets are added 
back only after a lengthy appeal process. The DT360 footage is supplemental 
documentation used in a case-by-case scenario, to help ensure accurate project 
obligation. Click this link or scan the QR code to see sample DT360 footage.

TAB E - PROPOSAL MATRIX

https://360view.debristech.com/360pictures/AmoryMonroeMS/Viewer/Amory/MonroeCoMS23/player2/index.html
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MOBILE  CAPACITY

Since our founding in 2010, DebrisTech, LLC is solely focused on providing its clients with a personalized and 
professional debris monitoring solution with hundreds of full-time team members.

Our state-of-the-art mobile offices allow us to respond with full force to any Client’s need across the country. 
These mobile offices can be deployed immediately and are fully functional to meet the needs of the Client. 
Our primary office is located in Picayune, MS, but our mobile command trailers allow us to fully deploy 
anywhere within the United States.

TAB E - PROPOSAL MATRIX
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DebrisTech, LLC is solely focused on providing its clients across the United States with a personalized and 
professional debris monitoring solution utilizing the following resources:

Mobile Command Units 
DebrisTech’s multiple state-of-the-art mobile command offices are deployed immediately and are fully functional to 
meet the needs of the Client. These units are equipped with solar panels, generators, water, Starlinks, restrooms, 
sleeping quarters, printers, computers, and stocked with pre-printed tickets, tags, and truck placards. 

Mobile Fuel and Water Storage Units
With mobile fuel trailers and water storage units, DebrisTech has the capacity to remain completely self-sufficient 
for the duration of the project to ensure continuity of service to the Client.

Staffing
DebrisTech has partnered with local resources, as well as a W/MBE staffing company, to provide employees for the 
Client’s activation. In addition to the local hires, DebrisTech has proven it can activate more than 500+ employees 
on a single project.

Drones and Cameras
DebrisTech has cutting edge technology and offers drones and 360° cameras to document road conditions, 
maintenance, debris estimates, close-out, and other needs of the Client. With the 360 camera, DebrisTech can build 
a web-based street viewer and share a feature service with the Client. DebrisTech captures and maps all data in 
real-time and hosts in an industry standard platform. A GIS team will also be dedicated to the Client’s project. 

Equipment, Software, and Supplies
All equipment, software, and supplies are owned and maintained by the company. DebrisTech keeps 1000+ iPads 
in stock and ready to deploy in travel-ready cases. The company has an agreement with Apple Business which 
enables new devices to be shipped within 2 days. Each device comes ready to be deployed with its own designated 
data plan on AT&T or Verizon Wireless. All tickets and tags are pre-printed and created in-house with an excess of 
100,000+ in stock.

Company Fleet
DebrisTech owns a fleet of 4x4 vehicles ready to deploy and assist the Client, if activated. Each vehicle is equipped 
with a Starlink and supply cases to meets the needs of any activation.

Since its founding in 2010, DebrisTech has never failed to provide a sufficient and continuous workforce per contract 
specifications. DebrisTech is prepared to deploy as many resources as needed to meet the demand of any project 
required by the Client.

DEPLOYABLE EQUIPMENT
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The authorized contract negotiators for this project are:

Brooks Wallace, Founder and Managing Principal
923 Goodyear Blvd., Picayune MS 39466
Phone: 601-916-1113 (cell)
Email: brooks@debristech.com

Debra McCormick, Business Manager
923 Goodyear Blvd., Picayune MS 39466
Phone: 601-658-9598
Email: debra@debristech.com

Key Personnel Information and Points of Contact for DebrisTech:
Buck Dickinson, Regional Manager
335 N. Monroe St., Tallahassee FL, 32301
Phone: 601-658-9598
Email: bdickinson@debristech.com

John McNeese, Senior Project Manager
923 Goodyear Blvd., Picayune MS 39466
Phone: 601-658-9598
Email: jmcneese@debristech.com

COMPANY CONTACTS

TAB E - PROPOSAL MATRIX
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ORGANIZATIONAL STRUCTURE

DebrisTech Principals
Brooks R. Wallace, P.E.

Ryan A. Holmes, P.E.
H. Les Dungan, III, P.E., P.L.S.

Jeff J. Dungan, P.E., P.L.S.
J. Lee Mock, P.E., P.L.S.

Project Manager
John McNeese

Operations Manager

Field Supervisors

Data Manager

GIS Specialist

Administrative
Assistant

Fixed Site
Monitors

The number of Monitors will be dependent on the number of loading operations being operated by the 
Debris Removal Contractor. The Field Supervisor position will be staffed at one Supervisor per six Monitors.

Cost Recovery
Specialist

Environmental
Specialist

Billing/Invoice
Analysts

TAB E - PROPOSAL MATRIX

Field Monitors
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MANAGEMENT TEAM

In the event of a contract activation, DebrisTech has a large and highly-trained Management Team available 
for immediate deployment. The Experience Matrix on the following pages details our extensive experience.

Principals  Regional Managers      Project Managers  Operations Managers
Brooks Wallace  John McNeese       Ivan Ramos   Leslie Carmadelle
Jeff Dungan  Dennis Cruthirds      Robert Ellis   Hayden Bryant
Ryan Holmes  Tyler Williamson      William Harrison  Abbie Cruthirds
Lee Mock  Buck Dickinson       Sandra Austin  Hunter Austin
Les Dungan          Josh Daffern   Jason Harrison
            Heath Johnson  Will Jordan
            Kelly Copp   Kayla Ulmer
            Bobby Odom   Dalton Cruthirds
            Hill Johnson   Joseph Genarella
            Tracey Jordan  Brandy Hedgman
            Chris Arthur   Rianna Stryjewski 
                Angelia Cruthirds
           
NEARBY TRAINED PERSONNEL

Additionally, DebrisTech has 78 trained debris monitors within a 60 mile radius of Franklin County, FL, 
available for deployment upon a Notice to Proceed.

AVAILABLE STAFF

TAB E - PROPOSAL MATRIX
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          SENIOR 
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2023 DR-4748-AR Tornado

2023 DR-4738-GA H. Idalia

2023 DR-4735-TN Winds

2023 DR-4734-FL H. Idalia

2023 DR-4729-TN winds

2023 DR-4727-MS Tornado

2023 DR-4724-HI Wildfires

2023 DR-4706-OK Tornado

2023 DR-4702-KY Winds

2023 DR-4701-TN Winds

2023 DR-4698-AR Tornado

2023 DR-4697-MS Tornado

2023 DR-4685-GA Tornado

2023 DR-4684-AL Tornado

2022 DR-4680-FL H. Nicole

2022 DR-4673-FL H. Ian

2022 DR-4671-PR H. Fiona

2022 DR-4663-KY Flood

2022 DR-4655-MT Flood

2022 DR-4645-TN Ice

2022 DR-4637-TN Tornado

2022 DR-4634-CO Fire

2022 DR-4630-KY Tornado

2022 DR-4626-MS H. Ida

2021 DR-4618-PA H. Ida

2021 DR-4617-NC TS Fred

2021 DR-4611-LA H. Ida

2021 DR-4609-TN Flood

2021 DR-4598-MS Ice

2021 DR-4595-KY Ice

2020 DR-4579-GA H. Zeta

2020 DR-4576-MS H. Zeta

2020 DR-4575-OK Ice

2020 DR-4573-AL H. Zeta

2020 DR-4572-TX H. Laura

2020 DR-4570-LA H. Delta

2020 DR-4564-FL H. Sally

EXPERIENCE MATRIX

TAB E - PROPOSAL MATRIX
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          SENIOR 
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2020 DR-4563-AL H. Sally

2020 DR-4562-OR Wildfires

2020 DR-4559-LA H. Laura

2020 DR-4557-IA Derecho

2020 DR-4551-MS Tornado

2020 DR-4550-TN Tornado

2020 DR-4536-MS Tornado

2020 DR-4528-MS Covid

2019 DR-4471-TN Winds

2019 DR-4470-MS Winds

2019 DR-4465-NC H. Dorian

2019 DR-4450-MS Tornado

2019 DR-4439-OK Tornado

2019 DR-4429-MS Tornado

2018 DR-4406-AL H. Michael

2018 DR-4400-GA H. Michael

2018 DR-4399-FL H. Michael

2018 DR-4393-NC H. Florence

2017 DR-4339-PR H. Maria

2017 DR-4338-GA H. Irma

2017 DR-4337-FL H. Irma

2017 DR-4332-TX H. Harvey

2017 DR-4320-TN Winds

2017 DR-4314-MS Tornado

2017 DR-4303-KS Ice

2017 DR-4295-MS Tornado

2016 DR-4284-GA H. Matthew

2016 DR-4283-FL H. Matthew

2016 DR-4277-LA Floods

2016 DR-4263-LA Floods

2016 DR-4248-MS Tornado

2015 DR-4222-OK Tornado

2015 DR-4205-MS Tornado

2014 DR-4175-MS Tornado

2013 DR-4117-OK Tornado

2012 DR-4085-NY H. Sandy

2012 DR-4081-MS H. Isaac

EXPERIENCE MATRIX

TAB E - PROPOSAL MATRIX
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BROOKS WALLACE, P.E., President

brooks@debristech.com 

Brooks R. Wallace, P.E. created 
DebrisTech in 2010 in response 
to a need for real-time auditing of 
debris removal projects.  He has a 
vast array of experience in the field 
of civil engineering and in debris 
removal monitoring. Working as 
an engineer on numerous projects 
in South Mississippi, including 

the aftermath of Hurricane Katrina, he was able to identify 
vulnerabilities and inefficiencies in the process of debris removal 
operations and monitoring. He realized that the technology 
was available to provide real-time data to FEMA and municipal 
supervisors overseeing cleanup efforts while creating a database 
of information that could be referenced at any time for compliance 
purposes. Utilizing the technology currently available, Mr. Wallace 
developed the software platform for what has evolved into a 
system that is revolutionizing the process of debris monitoring and 
compliance.

A civil engineer by trade, Mr. Wallace has dealt with countless 
municipal and county projects involving infrastructure upgrades 
and the modernization of local and regional maps and surveys. 
He has worked with law enforcement agencies, municipal 
governments, state agencies, and FEMA on projects ranging from 
smart growth plans to large-scale utility and resource redesigns. 
In addition to the DebrisTech Automated Debris Management 
System, Mr. Wallace custom-designed the Emergency Operations 
Supply Tracking (EOST) system for the state of Mississippi to track 
hundreds of millions of dollars of COVID-19 supplies. Additionally, 
Mr. Wallace custom-designed the Debris Operations Tracking 
System (DOTS) for the state of Florida to better respond to 
statewide disaster events.

Mr. Wallace will perform contractual negotiations, contractor 
invoicing, software development, and asset/personnel assignment. 
He is proficient in preparation planning, analysis, monitoring 

procedures,  and personnel management. The 
technology he developed, along with previous 
experience, creates an invaluable leader for the 
DebrisTech team.

Experience

DebrisTech, LLC 
     Founder/Creator - 2010 - Present 

Dungan Engineering, P.A. 
     Principal Engineer - 2002 - Present

Education

University of Mississippi
     Bachelor of Science, Civil Engineering

Disasters Worked

2023 DR-4685-GA Tornadoes
2023 DR-4685-AL Tornadoes
2022 EM-3587-FL Tropical Storm Nicole
2022 DR-4673-FL Hurricane Ian
2022 DR-4671-PR Hurricane Fiona
2022 DR-4663-KY Floods
2022 DR-4645-TN Winter Storms
2022 DR-4637-TN Straight-Line Winds
2021 DR-4634-CO Wildfires
2021 DR-4630-KY Tornadoes
2021 DR-4626-MS Hurricane Ida
2021 DR-4618-PA Hurricane Ida
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BROOKS WALLACE, P.E., President
2021 DR-4611-LA Hurricane Ida
2021 DR-4609-TN Floods
2021 DR-4617-NC Floods
2021 DR-4595-KY Ice Storm
2021 DR-4598-MS Ice Storm
2020 DR-4579-GA Hurricane Zeta
2020  DR-4576-MS Hurricane Zeta
2020 DR-4575-OK Ice Storm
2020 DR-4573-AL Hurricane Zeta
2020 EM-3549-LA Hurricane Zeta
2020 DR-4570-LA Hurricane Delta
2020 DR-4563-AL Hurricane Sally
2020 DR-4564-FL Hurricane Sally
2020 DR-4562-OR Wildfires
2020 DR-4572-TX Hurricane Laura
2020 DR-4559-LA Hurricane Laura
2020 DR-4557-IA Derecho
2020 EM-3530-TX Hurricane Hanna
2020 DR-4550-TN Tornadoes
2020 DR-4551-MS Tornadoes
2020 DR-4536-MS Tornadoes
2020 DR-4528-MS COVID-19
2019 DR-4470-MS Straight-
Line Winds
2019 DR-4471-TN Straight-
Line Winds
2019 DR-4465-NC Hurricane 
Dorian
2019 DR-4439-OK Tornadoes
2019 DR-4450-MS Tornadoes
2019 DR-4429-MS Tornadoes
2018 DR-4406-GA Hurricane 
Michael
2018 DR-4400-GA Hurricane 

Michael
2018 DR-4339-FL Hurricane Michael
2018 DR-4393-NC Hurricane Florence
2017 DR-4339-PR Hurricane Maria
2017 DR-4338-GA Hurricane Irma
2017 DR-4337-FL Hurricane Irma
2017 DR-4332-TX Hurricane Harvey
2017 DR-4320-TN Straight-Line Winds
2017 DR-4314-MS Straight-Line Winds
2017 DR-4295-MS Tornadoes
2017 DR-4303-KS Winter Storm
2016 DR-4284-GA Hurricane Matthew
2016 DR-4283-FL Hurricane Matthew
2016 DR-4277-LA Floods
2016 DR-4263-LA Floods
2016 DR-4248-MS Tornadoes
2015 DR-4222-OK Tornadoes
2014 DR-4175-MS Tornadoes
2013 DR-4117-OK Tornadoes
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JOHN MCNEESE, Sr. Project Manager
jmcneese@debristech.com 

John McNeese is a Project Manager 
and has been working with the 
DebrisTech management team since 
2012. He began as an instrumental 
part in leading the recovery efforts 
in Moore, Ok following the aftermath 
of one of the most devastating 
tornadoes in US history.

Having an extensive background in communications, cost 
evaluation and construction, John excelled as a liaison between 
the client and contractor, aiding in the reimbursement process 
involved with federal funding. Prior to DebrisTech, John had 
been involved in recovery efforts as a debris contractor following 
Hurricane Katrina in 2005 and a project manager during the BP Oil 
Spill in 2010. Both of these events are considered two of the most 
historically devastating disasters along the Mississippi Gulf Coast.

Mr. McNeese has since served as a project manager in Puerto 
Rico following Hurricane Maria, overseeing more than 450 
employees and approximately 100 million dollars in debris removal 
costs. He is currently serving as a project manager for DebrisTech 
in Mississippi, following a series of devastating storms.

Experience

DebrisTech, LLC 
     Project Manager - 2012 - Present 

Wallace Environmental
     Project Manager - 2010-2011

TL Wallace Construction
 2010 - Project Manager

Holiday Construction
 Project Manager - Equipment Operator - 2005-2006

Education

University of Mississippi
     Bachelor of Science, University Studies

Disasters Worked

2023 DR-4738-GA Hurricane Idalia

2023 DR-4734-FL Hurricane Idalia

2023 DR-4698-AR Tornadoes

2022 DR-4655-MT Flooding

2022 DR-4637-TN Severe Storms, Tornadoes, 
Straightline Winds, And Flooding

2021 4630-DR-KY Tornadoes

2021 DR-4626-MS Hurricane Ida

2021 DR-4618-PA Hurricane Ida

2021 DR-4611-LA-Hurricane Ida

2020 DR-4562-OR-Wildfires and Straight-Line 
Winds

2021 DR-4598-MS-Severe Winter Storms

2021DR-4592-KY Ice Storms

2020 DR-4576-MS Hurricane Zeta

2020 DR-4579-GA Tropical storm Zeta

2020 DR-4563-AL Hurricane Sally

2020 DR-4654-FL Hurricane Sally 

2020 DR-4557-IA Iowa Severe Storms - Derecho

2020 EM-3530 Texas Hurricane Hanna

2020 EM-3527 Louisiana Tropical Storm Cristobal

2020 DR-4551 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4536 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4478 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4476 Tennessee Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding 

2020 DR-4528 Mississippi Covid-19 Pandemic

2019 DR-4470 Mississippi Severe Storms 

2019 EF1 Tornado Dallas, TX 

2019 DR-4465 Hurricane Dorian 

TAB E - PROPOSAL MATRIX
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DENNIS CRUTHIRDS, Sr. Project Manager
dennis@debristech.com 

Dennis Cruthirds is a Project 
Manager with DebrisTech. His duties 
include the daily operations of the 
project, quality assurance/quality 
control of monitoring operations, the 
documentation of employee time, 
and delivering updates to the client’s 
representative. Mr. Cruthirds has 12 
years of experience in construction 

material testing and 16 years of debris monitoring. He brings a 
wealth of knowledge, capabilities, and experience to our clients 
and has worked on numerous debris removal monitoring and 
disaster recovery projects. During his career, Mr. Cruthirds has 
successfully managed the monitoring of millions of cubic yards 
of debris for some of the most catastrophic disasters across the 
nation. He has served as a project/site manager in Iowa, after 
the effects of a Derecho. He is currently over seeing operations 
in Kentucky. His personality and experience affords him a perfect 
relationship with contractors, as well as our clients.

Experience

DebrisTech, LLC 
 Project Manager - Operations Manager - 2012 - Present
 Data Manager - Field Monitor - Field Supervisor - 2014
Dungan Engineering, P.A.
 CMT Lab Manager - CMT Inspector - 2007 - 2018
 Field Supervisor - Operations Manager 2005 - 2008

Training - Emergency Management Institute - FEMA Certified
IS-00008.a, IS-00019.15, IS-00020.15, IS-00021.15, IS-00022, IS-
00026, IS-00027, IS-00029, IS-00033.15, IS-00042, IS-00100.b, IS-
00100.pwb, IS-00100.fda, IS-00107.15, IS-00144, IS-00207, IS-00247, 
IS-00250.a, IS-00265, IS-00293, IS-00324.a, IS-00325, IS-00346, IS-
00366, IS-00362.a, IS-00386, IS-00395, IS-00403, IS-00420, IS-00520, 
IS-00522, IS-00546.a, IS-00547.a, IS-00548, IS-00551, IS-00558, 
IS-00613, IS00632.a, IS-00634, IS-00660, IS-00662, IS-00701.a, IS-
00702.a, IS-00703.a, IS-00706, IS.00720, IS-00775, IS-00801, IS-
00802, IS-00804, IS-00808, IS-00809, IS-00810, IS-00811, IS-00813, 
IS-00003, IS-00005.a, IS-00008.a, IS-00011.a, IS-00015.b, IS-00101.c, 
IS-00102.c, IS-00103, IS-00405, IS-00906, IS-00907, IS-00908,
IS-00909, IS-00912, IS-00914

Disasters Worked

2023 DR-4734-FL Hurricane Idalia

2023 DR-4727-MS Tornado

2023 DR-4702-KY Straight-Line Winds

2022 DR-4637-TN Severe Storms, Tornadoes, 
Straightline Winds, And Flooding

2021 4630-DR-KY Tornadoes

2021 DR-4626-MS Hurricane Ida

2021 DR-4618-PA Hurricane Ida

2021 DR-4611-LA-Hurricane Ida

2020 DR-4562-OR-Wildfires and Straight-Line 
Winds

2021 DR-4598-MS-Severe Winter Storms

2021DR-4592-KY Ice Storms

2020 DR-4576-MS Hurricane Zeta

2020 DR-4579-GA Topical storm Zeta

2020 DR-4563-AL Hurricane Sally

2020 DR-4654-FL Hurricane Sally 

2020 DR-4557-IA Iowa Severe Storms - Derecho

2020 EM-3530 Texas Hurricane Hanna

2020 EM-3527 Louisiana Tropical Storm Cristobal

2020 DR-4551 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4536 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4478 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4476 Tennessee Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding 

2020 DR-4528 Mississippi Covid-19 Pandemic

2019 DR-4470 Mississippi Severe Storms 

2019 EF1 Tornado Dallas, TX 

2019 DR-4465 Hurricane Dorian 

TAB E - PROPOSAL MATRIX
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TYLER WILLIAMSON, Sr. Project Manager
twilliamson@debristech.com 

Tyler Williamson is a Regional 
Manager with DebrisTech. Collateral 
duties include overseeing the daily 
operations of the assigned projects, 
including coordinating the recovery 
efforts with the client, FEMA PA 
consultants, local, state and federal 
agencies. He has exceptional 
documentation practices and 

excels in strategical planning. Mr. Williamson has several years 
of experience with DebrisTech at nearly every position in the 
company. He has worked on more than 40 debris removal and 
disaster recovery projects. He is leading our efforts in Oregon 
with the training and supervision of hundreds of debris monitors. 
He also manages data, produces daily reports, for the debris 
monitoring effort for the several project through the southeast. 
Mr. Williamson has helped clients address their recovery needs 
through expertise, technology and knowledge. Utilizing past 
experience, together with these ever developing skills, make him 
a valuable asset to DebrisTech.

Experience

DebrisTech, LLC 
 Project Manager - Operations Manager - 2015 - Present
 Data Manager - Field Monitor - Field Supervisor - 2014

Education

University of Mississippi
 Bachelor of Science in Business Administration, 
 Managerial Finance

Disasters Worked

2023 DR-4724-HI Maui Wildfires

2023 DR-4734-FL Hurricane Idalia

2023 DR-4735-TN Straight-Line Winds

2023 DR-4729-TN Straight-line Winds

2022 DR-4637-TN Severe Storms, Tornadoes, 
Straightline Winds, And Flooding

2021 4630-DR-KY Tornadoes

2021 DR-4626-MS Hurricane Ida

2021 DR-4618-PA Hurricane Ida

2021 DR-4611-LA-Hurricane Ida

2020 DR-4562-OR-Wildfires and Straight-Line 
Winds

2021 DR-4598-MS-Severe Winter Storms

2021DR-4592-KY Ice Storms

2020 DR-4576-MS Hurricane Zeta

2020 DR-4579-GA Tropical storm Zeta

2020 DR-4563-AL Hurricane Sally

2020 DR-4654-FL Hurricane Sally 

2020 DR-4557-IA Iowa Severe Storms - Derecho

2020 EM-3530 Texas Hurricane Hanna

2020 EM-3527 Louisiana Tropical Storm Cristobal

2020 DR-4551 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4536 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4478 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4476 Tennessee Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding 

2020 DR-4528 Mississippi Covid-19 Pandemic

2019 DR-4470 Mississippi Severe Storms 

2019 EF1 Tornado Dallas, TX 

2019 DR-4465 Hurricane Dorian 

TAB E - PROPOSAL MATRIX
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BUCK DICKINSON, Public Assistance
bdicksinson@debristech.com

Buck Dickinson is the Public 
Assistance Director at DebrisTech. 
He comes with a wealth of 
experience in all aspects of 
debris management.  His previous 
experience spans every aspect of 
Public Assistance.  As State Public 
Assistance Officer for the Florida 
Division of Emergency Management 

he led teams comprised of state and private sector consultants for 
all open events in the State of Florida.  Buck has experience in the 
disaster declaration process, project development, programmatic 
compliance, project and event closeout and facilitating efficient 
communication between applicants, state entities, and FEMA.  He 
provides clients with a subject matter expert of the entire Public 
Assistance program, with an emphasis on ensuring accurate 
project obligation to closeout.  Buck brings a solution-based 
perspective to project’s unique issues resulting in clients gaining 
program knowledge which prepares them for future events.

Experience

DebrisTech, LLC 
 Public Assistance Director - 2022 - Present

Florida Division of Emergency Management
 State Public Assistance Officer - 2019 - 2022
 Programmatic Review Team Lead - 2018 - 2019
 Public Assistance Coordinator - 2007 - 2010

Wheeler EMC
 Emergency Management Consultant - 2016 - 2018

ER Asisst
 Project Manager - 2012 - 2016

O’Brien’s Response Management | BP Oil Spill
 Florida Lead Scheduler - 2010 - 2012
 
Education - Florida State University, Bachelor of Science, Political 
Studies

Disasters Worked

2023 - DR-4684-AL (Tornado), DR-4685-GA 
   (Tornado), DR-4697-MS (Tornado), 
   DR-4698-AR (Tornado), DR-4702-KY 
   (Severe Storms), DR-4706-OK (Tornado), 
   DR-4711-KY (Floods), DR-4729-TN 
   (Tornado), DR-4734-FL (Idalia), DR-4735-
   TN (Severe Storms), DR-4738-GA (Idalia), 
   DR-4742-TN (Severe Storms)
2022 - DR-4663-KY (Floods), DR-4671-PR (Fiona), 
   DR-4673-FL (Ian), DR-4680-FL (Nicole)
2021 - DR-4618-PA (Ida), EM-3551-FL (Eta), EM-
   3560-FL (Surfside Building Collapse), 
   EM-3561-FL (Elsa), EM-3562-FL (Fred)
2020 - DR-4486-FL (COVID), DR-4468-FL (Dorian)
2019 - DR-4468-FL (Dorian)
2018 - DR-4337-FL (Irma)
2017 - DR-4283-FL (Matthew)
2016 - DR-4280-FL (Hermine)
2014 - DR-4205-MS (Tornado), DR-4177-FL 
  (Severe Storms)
2013 - DR-4138-FL (Severe Storms)
2012 - DR-4068-FL (Debby), DR-4068-FL (Isaac)
2010 - BP Oil Spill
2009 - DR-1840-FL (Severe Storms), DR-1831-FL 
   (Flooding)
2008 - DR-3293-FL (Ike), DR-1785-FL (Fay), DR-
   3288-FL (Fay), DR-1806-FL (Gustav)
2007 - DR-1679-FL (Severe Storms)
2005 - DR-1604-MS (Katrina), DR-1609-FL 
   (Wilma), DR-1602-FL (Katrina), DR-1595-
   FL (Dennis)
2004 - DR-1551-FL (Ivan), DR-1545-FL (Frances), 
   DR-1539-FL (Charley), DR-1561-FL 
   (Jeanne)

Professional Certifications

Advanced Professional Series in Emergency 
Management
Professional Development Series in Emergency 
Management
50+ FEMA Courses 

TAB E - PROPOSAL MATRIX
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DANIEL BAXTER, C.P.A., Chief Financial Officer
dbaxter@debristech.com 

Daniel Baxter is the Chief Financial 
Officer at DebrisTech. He graduated 
from the University of Mississippi 
with a Bachelor of Accountancy and 
a Master of Accountancy and Data 
Analytics. He is a licensed certified 
public accountant in the states of 
Mississippi and Tennessee and is 
active in his continued education in 

the accounting industry. Prior to DebrisTech, Daniel has experience 
working at a global accounting firm where he audited the financial 
statements of large public and private companies in the healthcare 
and manufacturing industries. He has a background that excels 
in providing data integrity and assurance from financial audits to 
disaster response. In addition to his auditing and disaster response 
experience, Daniel worked in Washington as a junior fellow at the 
Library of Congress appointed by Congressman Gregg Harper, 
the Chairman of the Committee on House Administration in 2018, 
where he made connections and learned about the innerworkings 
of government and documentation between Congress and the 
Library of Congress. Daniel is active in the disaster response 
industry by working with fellow debris contractors and lobbying 
FEMA on behalf of DebrisTech’s clients to fulfill the needs required 
to make a full recovery after a natural disaster.

As a Data Manager for DebrisTech, Daniel was a part of the team 
credited with the development of the Emergency Operations Supply 
Tracking Program. Utilizing this internally developed program 
Daniel, and the teams of asset managers, are still responsible for 
tracking over $100,000,000.00 of PPE.

While managing the EOST program, Daniel also assisted with 
invoice reconciliation from debris removal projects across the 
country. His background in accountancy and law work provide 
him with the knowledge and experience to parse dense removal 
contractor invoices. These invoices must be compared to the 
DebrisTech ADMS data and if correct, recommended payment by 
the client. 

Daniel has assisted cities and communities address their recovery 
needs. Utilizing past experience and ever developing skills make 
him a valuable part of DebrisTech.

Experience

DebrisTech, LLC 
 Chief Financial Officer - 2022 - present
 Project/ Data Manager - 2020 - 2022

Audit Intern-BDO USA, LLP
Junior Fellow-Library of Congress
Law Clerk-Swayze Alford Attorney at Law

Education - Emergency Management Institute - 
FEMA Certified

University of Mississippi
      Master of Accountancy and Data Analytics
 Bachelor of Accountancy, University of 
Mississippi
TN – CPA License #28200 (August 2021 – Present)
MS – CPA License #R8152 (September 2021 – 
Present)

Disasters Worked

2023 DR-4706-OK Tornadoes

2022 DR-4637-TN Severe Storms, Tornadoes, 
Straight-line Winds, And Flooding

2021 4630-DR-KY Tornadoes

2021 4626-DR-MS Hurricane Ida

2021 DR-4618-PA Hurricane Ida

2021 DR-4611-LA-Hurricane Ida

2020 Mississippi EMA Covid-19 PPE Inventory 
Allocation

2020 Mississippi Department of Health Covid-19 
PE Inventory Allocation

2020 DR-4562-OR-Oregon Wildfires and Straight-
Line Winds

TAB E - PROPOSAL MATRIX
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CINDY CARTER, Senior Data Analyst
cindy@debristech.com

Mrs. Carter has 20 years 
experience in real estate as a 
licensed agent. In 2018 she joined 
DebrisTech to reconcile contractor 
invoices with our recorded data. 
Her responsibilities include 
communicating effectively with 
DebrisTech clients and removal 
contractors to correctly and 

efficiently evaluate invoices. Mrs. Carter is detail oriented with 
a solid reputation as efficient and highly-dependable. She has 
navigated multiple projects while maintaining a professional, 
quality relationship with the clients. Her largest projects to 
includes Puerto Rico - DRD following Hurricane Maria and is 
currently assisting the clients in Mississippi, Kentucky, Tennessee 
and Louisianna. These clients include invoices from St. Charles 
Parish (Hurricane Ida), Mississippi Dep. of Health (Covid), and 
Mississippi EMA (Covid).

Experience

DebrisTech, LLC 
     Invoice Analyst - 2018 - Present 

Education

University of Southern Mississippi
     Bachelor of Science, Criminal Justice 

Disasters Worked

2023 DR-4724-HI Maui Wildfires

2023 DR-4734-FL Hurricane Idalia

2023 DR-4735-TN Straight-Line Winds

2022 DR-4637-TN Severe Storms, Tornadoes, 
Straight-line Winds, and Flooding

2021 4630-DR-KY Tornadoes

2021 4626-DR-MS Hurricane Ida

2021 DR-4618-PA Hurricane Ida

2021 DR-4611-LA-Hurricane Ida

2020 DR-4562-OR-Oregon Wildfires and Straight-
line Winds

2021 DR-4598-MS-Severe Winter Storms

2021DR-4592-KY Ice Storms

2020 DR-4576-MS Hurricane Zeta

2020 DR-4579-GA Topical storm Zeta

2020 DR-4563-AL Hurricane Sally

2020 DR-4654-FL Hurricane Sally

2020 DR-4572-TX Hurricane Laura

2020 DR-4557-IA Iowa Severe Storms - Derecho

2020 EM-3530 Texas Hurricane Hanna

2020 EM-3527 Louisiana Tropical Storm Cristobal

2020 DR-4551 Mississippi Severe Storms, 
Tornadoes,Straight-line Winds, And Flooding

2020 DR-4536 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4478 Mississippi Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4476 Tennessee Severe Storms, 
Tornadoes, Straight-line Winds, And Flooding

2020 DR-4528 Mississippi Covid-19 Pandemic

2019 DR-4470 Mississippi Severe Storms

2019 DR-4470 Mississippi Severe Storms
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GARRETT SAULS, Data Manager
gsauls@debristech.com 

At DebrisTech Mr. Sauls has been 
responsible for developing all of our 
ADMS, GIS, Drone, and roadway 
video documentation services. 
He, along with the owner Brooks 
Wallace, customize the ADMS to 
meet the exact needs of every client. 
In his first few years Garrett has 
made a lasting impact on the level 

of services our clients receive. As ADMS and QA/QC specialist 
he has verified that each ticket on every project is complete and 
meets the standards that FEMA requires. His most impressive 
work was for the City of Selma where he used satellite imagery 
to verify the location of hazardous trees endangering the right-of-
way.

Experience

DebrisTech, LLC 
 Data Manager - 2021 to present

NASA OCIO Development Intern - Fall 
Implementing both previous projects along with other new projects 
to come. 

NASA OCIO Development Intern - Summer 
Developed a networkable Foot Traffic Counter  for Return to Work 
scenarios 

Networking Assistant 
Assisting in complete renovation and reorganization of a 100+ line 
network. 

NASA OCIO Development Intern - Summer 
Developed an Asset Tracking system using Bluetooth Low Energy 
and a Raspberry Pi. 

NASA STEM Engagement Intern - Spring 

Organized and started the development of a 
regional wide robotics event. 

Education

University of Southern Mississippi
 Bachelors of Computer Science 
 Managerial Finance

Disasters Worked

2023 DR-4724-HI Maui Wildfires

2023 DR-4734-FL Hurricane Idalia

2023 DR-4735-TN Straight-Line Winds
2023 DR-4685-GA Tornadoes
2023 DR-4685-AL Tornadoes
2022 EM-3587-FL Tropical Storm Nicole
2022 DR-4673-FL Hurricane Ian
2022 DR-4671-PR Hurricane Fiona
2022 DR-4663-KY Floods

2022 DR-4645-TN Winter Storms

2022 DR-4637-TN Severe Storms, Tornadoes, 
Straightline Winds, And Flooding

2021 DR-4630-KY Tornadoes

2021 DR-4626-MS Hurricane Ida

2021 DR-4618-PA Hurricane Ida

2021 DR-4611-LA-Hurricane Ida
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65.00 70 4,550.00

55.00 1 55.00

55.00 1 55.00

50.00 70 3,500.00

40.00 70 2,800.00

85.00 1 85.00

55.00 1 55.00

50.00 70 3,500.00

30.00 1 30.00

30.00 1 30.00

40.00 70 2,800.00

17,460.00
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State of Florida
Department of State

I certify from the records of this office that DEBRISTECH, LLC is a Mississippi
limited liability company authorized to transact business in the State of Florida,
qualified on May 18, 2016.

The document number of this limited liability company is M16000003962.

I further certify that said limited liability company has paid all fees due this
office through December 31, 2023, that its most recent annual report was filed
on March 1, 2023, and that its status is active.

I further certify that said limited liability company has not filed a Certificate of
Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-first day of August,
2023

Tracking Number: 3701541086CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

TAB F - LICENSES
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Department of State /  Division of Corporations /  Search Records /  Search by Entity Name /

Document Number
FEI/EIN Number
Date Filed
State
Status

Detail by Entity Name
Foreign Limited Liability Company
DEBRISTECH, LLC

Filing Information

M16000003962

27-3362906

05/18/2016

MS

ACTIVE

Principal Address

925 Goodyear Boulevard
Picayune, MS 39466

Changed: 03/28/2019

Mailing Address

925 Goodyear Boulevard
Picayune, MS 39466

Changed: 03/28/2019 

Registered Agent Name & Address

NRAI SERVICES, INC.
1200 SOUTH PINE ISLAND ROAD
PLANTATION, FL 33324

Authorized Person(s) Detail

Name & Address 

Title Manager 

Wallace, Brooks R.
925 Goodyear Boulevard
Picayune, MS 39466

Annual Reports

Report Year Filed Date
2018 03/13/2018

DIVISION OF CORPORATIONSFlorida Department of State

TAB F - LICENSES
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

7/29/2024

Cadence Insurance
16 Thompson Park
Hattiesburg MS 39401

Sawyer Hudson
601-554-7336 877-288-0152

sawyer.hudson@cadenceinsurance.com

National Specialty Insurance Company 22608
DEBRINC-01 Hartford Fire Insurance Company 19682

DebrisTech, LLC
923 Goodyear Blvd
Picayune MS 39466

Old Republic Insurance Co. 24147
Gotham Insurance Company 25569

422309694

C X 1,000,000
X 300,000

5,000

1,000,000

2,000,000

Y Y MWZY31808624 5/1/2024 5/1/2025

2,000,000

C 1,000,000

X

X X

Y Y MWTB31808724 5/1/2024 5/1/2025

D X 5,000,000
X

Y EX202300004267 11/9/2023Y 11/9/2024

5,000,000

C XY MWC31808524 5/1/2024 5/1/2025

1,000,000

1,000,000

1,000,000
A
B

Internet/Cyber Liability
Professional/Pollution Liability

FLYCB1HTFR5DG5003
20OH047332923

12/22/2023
9/15/2023

12/22/2024
9/15/2024

Cyber Aggregate
Prof Per claim / Agg

2,000,000
1,000,000

THE FOLLOWING COVERAGES/PROVISIONS/ENDORSEMENTS ARE PROVIDED TO CERTIFICATE HOLDER(S), ANY PERSON(S) OR
ORGANIZATION(S) ONLY WHEN THE NAMED INSURED HAS AGREED TO DO SO IN A WRITTEN CONTRACT/AGREEMENT
General Liability:
Blanket Additional Insured (Form CG2010 1219 & CG2037 1219) coverage provided applying on a primary and non-contributory basis (Form CG2001 1219),
Blanket Waiver of Subrogation (Form CG2453 1219)
Liability assumed in an “Insured Contract” as defined by Coverage Form CG0001 0413
30 Day Notice of Cancellation Endorsement

See Attached...

Franklin County Florida
33 Avenue B #203
Apalachicola FL 32320

TAB G - INSURANCE
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ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

DEBRINC-01

1 1

Cadence Insurance DebrisTech, LLC
923 Goodyear Blvd
Picayune MS 39466

25 CERTIFICATE OF LIABILITY INSURANCE

Automobile Liability:
Blanket Additional Insured (Form CA2001 1120) coverage provided on a Primary & Non-Contributory basis
Blanket Waiver of Subrogation (Form CA0443 1120)
30 Day Notice of Cancellation Endorsement

Workers Compensation:
Blanket Waiver of Subrogation (Form WC000313)
30 Day Notice of Cancellation Endorsement

Umbrella:
Coverage is e[cess follow form of scheduled underlying policies: General Liability, Automobile Liability and Employers Liability (Workers Compensation)

Professional (Errors & Omissions) Liability - Claims Made Form

Included Pollution Liability
Deductible: �75,000
Retroactive Date: Full Prior Acts
ProMect Name/Number: RFP-EM2024-001

TAB G - INSURANCE
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CONTACT US

DebrisTech.com

601-658-9598

335 N. Monroe St., Tallahassee FL 32301


