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Ceres Environmental Services Facts and Highlights 

 

▪ Founded in 1976 and incorporated in 1995, Ceres Environmental Services, Inc. has provided 
emergency management and other services for 45 years to government entities throughout the 
United States. 

▪ Ceres has never defaulted on a contract or failed to complete any work awarded. 

▪ No client of Ceres has been denied reimbursement for work Ceres has performed. Ceres’ 
professional staff assists our clients, upon request, with the preparation and submission of project 
worksheets for FEMA and other agencies. 

▪ No Regulatory or License Agency Sanctions have ever been imposed on Ceres or any of 
its principals. 

▪ Ceres’ policy and practice is to utilize qualified local small and disadvantaged business 
enterprises to the maximum extent practicable to further aid in the recovery of the community.  

▪ Exemplary Performance on over $2.5 billion dollars of Emergency Debris Management 
contracts awarded by various government agencies within the past nearly 30 years on over 220 
FEMA-funded contracts.  

▪ Following Hurricane Michael, Ceres was activated by the USACE in 13 counties in Southwest 
Georgia. Ceres collected and hauled a total of 4,236,363 cubic yards (CY) of debris, with a 
maximum haul of 140,330 CYs in a single day. 

▪ In all of 2017, Ceres received 54 major contract activations from cities, counties, and in the 
U.S. Virgin Islands (USVI) for debris removal and off-island debris disposal. For the USVI work, 
Ceres received the highest possible contract evaluation – Exceptional – in all categories 
for its pre- and post-Hurricanes Irma and Maria responses. 

▪ Ceres responded to Louisiana flooding in 2016, removing over one million cubic yards of 
debris as well as damaged white goods and putrescent food. 

▪ Following Hurricanes Hermine and Matthew, Ceres was activated on 20 contracts over four 
states: Florida, Georgia, South Carolina and North Carolina. Ceres successfully removed more 
than 3 million cubic yards of hurricane debris resulting from Hermine and Matthew despite 
already working in Louisiana following the flooding. 

▪ Ceres responded to the Midwestern flooding and Hurricanes Dolly, Gustav and Ike during 2008 
and fulfilled all obligations for nine separate contracts, seven of which were performed 
simultaneously. 

▪ Performed simultaneous Hurricanes Katrina, Rita and Wilma recovery operations in three 
states throughout 44 counties and parishes.  

▪ During Hurricane Katrina recovery, 45,000 cubic yards of debris were hauled on the first day of 
operations and up to 200,000 cubic yards daily after that. In total, more than 13 million cubic 
yards were hauled and processed. 

▪ Performed over 40,000 Right of Entry (ROE) work orders for “Blue Roof” repairs for the 
U.S. Army Corps of Engineers on five contracts, with concurrent operations in over 30 counties. 

▪ Recipient of the Million Work Hours Award for our superb safety record on the Katrina Debris 
project for the U.S. Army Corps of Engineers. 

▪ In order to speed response, Ceres maintains a rapid-response deployment facility in 
Sarasota, Florida. Additional equipment is stored in Houston, TX and Brooklyn Park, MN. 

▪ Federal Employer Identification Number 41-1816075 

▪ Florida General Contractor’s License CGC1508764 



JOINT WRITTEN ACTION OF THE BOARD OF DIRECTORS AND SHAREHOLDERS OF CERES 

ENVIRONMENTAL SERVICES, INC. 

The undersigned, being the sole member of the Board of Directors and the sole shareholder of Ceres 

Environmental Services, Inc., a Minnesota corporation (the "Corporation"), does hereby adopt the following 

resolution in writing pursuant to Minnesota Statutes effective as of the 9th day of May 2019: 

WHEREAS, the Corporation  desires to prepare and execute contract documents including but not limited to 

addendums, change orders, notices to proceed and task orders, and the Corporation desires to grant the 

authority to the Corporate Secretary, Tia Laurie, to sign and execute such contractual documents on behalf of 

the Corporation, 

NOW, THEREFORE, IN CONSIDERATION OF THE FOREGOING, BE IT: 

RESOLVED, that Ceres Environmental Services, Inc. grants Tia Laurie, Corporate Secretary, the authority 

to sign and bind the Corporation in matters related to the execution of contractual documents. 

IN WITNESS WHEREOF, the undersigned Board of Directors and Shareholders have set their hands 

effective as of the day first written above. 

____________________________________ 

David A. McIntyre  

President and Sole Director/Shareholder 
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B EXPERIENCE 

B.1 Past Performance 

Ceres Environmental Services, Inc. has been working actively in the disaster recovery business since our founding in 1976, completing over 220 
FEMA-reimbursed projects. Below is a selection of our past performance within the past five (5) years; additional details on our past performance 
are available upon request. 

Owner & Location Title of Work Value CY Time Period Description Contact 

Calumet, OK Emergency Debris 
Removal Services 

$99,755.70 9,509.60 December 2020 Ice storm debris removal within the 
City limits of Calumet. 

Steve Snow, Trustee, 118 W. 2nd Street, 
PO Box 190, Calumet, OK 73014; Tel. 
(405) 850-8704;
trusteesnow@townofcalumentok.com

Oklahoma City, OK  Emergency City 
Street Access Tree 
and Debris 
Removal 

$487,300.00 5000 Tons December 2020 
- Current

Removal and disposal of vegetative 
debris generated by the 2020 ice 
storm. 

 Greg Little, Public Works, 420 West Main, 
Suite 700, Oklahoma City, OK 73102; Tel. 
(405) 297-2581; greg.little@okc.gov

Piedmont, OK Emergency Debris 
Removal Services  

$453,242.22 40,573.70 November - 
December 2020 

Vegetative debris removal as a 
result of the 2020 ice storm. 

Jason Orr, City Manager, 314 Edmond 
Road NW, Piedmont, OK 73078; Tel. (405) 
373-2621; jasonorr@piedmont-ok.gov

New Orleans, LA 
(Zone 1) 

Disaster Street – 
Clearing and 
Debris Collection, 
Removal, 
Processing and 
Disposal 

$884,403.50 42,742 November - 
December 2020 

Debris removal, processing, and 
disposal as a result of Hurricane 
Zeta. 

Cynthia M. Sylvain-Lear, Director, 1300 
Perdido Street, Suite 1W03, New Orleans, 
LA 70112; Tel. (504) 658-3800; 
sanitation@nola.gov 

New Orleans, LA 
(Zone 3) 

Disaster Street – 
Clearing and 
Debris Collection, 
Removal, 
Processing and 
Disposal 

$534,109.88 20,244 November - 
December 2020 

Debris removal, processing, and 
disposal as a result of Hurricane 
Zeta. 

Cynthia M. Sylvain-Lear, Director, 1300 
Perdido Street, Suite 1W03, New Orleans, 
LA 70112; Tel. (504) 658-3800; 
sanitation@nola.gov 

Kingfisher, OK Emergency Debris 
Removal Services 

$377,799.11 46,241.50 November - 
December 2020 

Ice storm debris removal within the 
City limits of Kingfisher. 

Dave Slezickey, City Manager, 301 North 
Main Street, Kingfisher, OK 73750; Tel. 
(405) 375-3705; citymgr@pldl.net

El Reno, OK Emergency Debris 
Removal Services 

$1,381,052.01 98,408.50 November - 
December 2020 

Vegetative debris removal as a 
result of the 2020 ice storm. 

Matt Sandidge, City Manager, 101 North 
Choctaw, PO Drawer 700, El Reno, OK 
73036; Tel. (405) 262-4070; 
msandidge@cityofelreno.com 
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Owner & Location Title of Work Value CY Time Period Description Contact 

Lafourche Parish, LA Debris Removal & 
Recovery Services 

$773,850.27  57,130 November 2020 
- January 2021 

Removal, reduction and disposal of 
debris generated by Hurricane 
Zeta. 

Jerome Danos, Sanitation Division, 4876 
Highway 1, Mathews, LA 70375; Tel. (985) 
537-7603; danosjp@lafourchegov.org  

Atlanta, GA (Dept. of 
Forestry) 

Emergency On-Call 
Services for Debris 
Removal 

$551,188.34   Hourly  October - 
November 2020 

Bulk waste removal for the 
Department of Forestry as a result 
of reduced staff due to COVID-19.  

Shantarius Ward, Dept. of Forestry, 55 
Trinity Ave SW, Suite 1900, Atlanta, GA 
30303; Tel. (404) 658-6381; 
stward@atlantaga.gov 

Nederland, TX Debris Removal 
Services 

$296,976.60  36,155.87  October - 
November 2020 

Debris removal as a result of 
Hurricane Delta. 

Christopher Duque, City Manager, PO Box 
967, Nederland, TX 77627; Tel. (409) 723-
1503; cduque@ci.nederland.tx.us 

Scott, LA Debris Removal 
and Disposal 
Services 

$370,425.99  16,099.15  October - 
November 2020 

Removal and disposal of debris 
generated from Hurricane Delta. 

Pat Logan, PO Box 517, Scott, LA 70583; 
Tel. (337) 889-5026; 
plogan@cityofscott.org 

St. Martin Parish, LA Pre-Positioned 
Disaster Debris 
Removal Contract 

$587,092.19  30,600.80 October - 
November 2020 

Debris removal, reduction and 
disposal as a result of Hurricane 
Delta. 

Chester Cedars, Interim President, 301 
West Port Street, St. Martinville, LA 70582; 
Tel. (337) 394-2200; 
ccedars@stmartinparish.net 

Allen Parish, LA Debris Removal 
and Disposal 
Service 

$8,526,706.44  550,846.00  September - 
December 2020 

Collection and disposal of debris 
generated from Hurricane Laura. 

Jacob Dillehay, P.E., 602 Court Street, 
Oberlin, LA 70655; Tel. (337) 639-4328; 
jdillehay@appj.us  

Escambia County 
School Board, FL 

Tree Debris 
Removal 

$793,494.35  5,732.70  September - 
October 2020 

Debris removal and disposal as a 
result of Hurricane Sally. 

Jim Higgins, Assistant Director of 
Maintenance, 75 North Pace Blvd, 
Pensacola, FL 32505; Tel. (850) 554-4197; 
jhiggins@ecsdfl.us 

Santa Rosa County, FL Disaster Debris 
Removal Services 

$9,394,981.31 Vegetative: 
482,891.30 
C&D: 
112,854.50 

September 
2020 – Feb 
2021 

Collection, reduction and disposal 
of debris generated from Hurricane 
Sally. 

Glenn Bailey, Assistant Public Works 
Director, 6945 Caroline Street Suite C, 
Milton, FL 32570; Tel. (850) 623-1877; 
glennbailey@santarosa.fl.gov 

Vermilion Parish, LA Pre-Positioned 
Disaster Debris 
Removal Contract 

$4,905,458.09  265,883.85  September 
2020 - January 
2021 

Hurricane Laura debris removal 
and disposal. 

Keith Roy, Parish Administrator, 100 North 
State Street, Abbeville, LA 70510; Tel. 
(337) 898-4300; kroy.vppj@yahoo.com 

Linn County, IA Debris Clearance 
and Removal 
Services (Pre-
Event Contract) 

$9,182,718.49  668,206.15 September 
2020 - January 
2021 

Removal and disposal of debris 
resulting from August derecho. 

Darrin Gage, Policy & Administration 
Department, 932 2nd Street SW, Cedar 
Rapids, IA 52404; Tel. (319) 929-6053; 
Darrin.gage@linncounty.org 

Macon-Bibb County, 
GA 

EMA Debris 
Removal Services 

$260,650.95  903 Tons August - 
September 
2020 

Collection and disposal of furniture, 
appliances, and other approved 
waste materials as a result of 
reduced staff due to COVID-19.  

Pat Raines, Director of Solid Waste, 707 
Poplar Street, Suite 308, Macon, GA 
31201; Tel. (478) 803-0523; 
praines@maconbibb.us 
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Owner & Location Title of Work Value CY Time Period Description Contact 

Pharr, TX Catastrophic Event 
Debris Removal 
Contract 

$254,362.26  29,995.55 August – 
September 
2020 

Hurricane Hanna debris collection, 
reduction, and disposal. 

Cynthia Puente, Environmental Supervisor, 
118 S. Cage, Pharr, TX 78577; Tel. (956) 
402-4350; cynthia.puente@pharr-tx.gov 

Linn County, IA Debris Clearance 
and Removal 
Services (30-day 
Post-Event 
Contract) 

$6,557,028.84  479,167.52  August - 
September 
2020 

Removal and disposal of debris 
resulting from August derecho. 

Darrin Gage, Policy & Administration 
Department, 932 2nd Street SW, Cedar 
Rapids, IA 52404; Tel. (319) 929-6053; 
darrin.gage@linncounty.org 

Hidalgo County, TX Debris Removal 
and Disposal 
Services 

$1,489,567.28  187,135.05  August - 
September 
2020 

Hurricane Hanna debris collection 
and disposal. 

Jennifer Mendoza, 2808 S. Business Hwy 
281, Edinburg, TX 78539; Tel. (956) 566-
5251; jennifer.mendoza@co.hidalgo.tx.us 

Cameron Parish, LA Debris Clearance 
and Removal 
Services 

$12,915,446.46  867,163.10  August 2020 - 
Current 

Removal, reduction, and disposal of 
debris generated from Hurricane 
Hanna and Hurricane Delta. 

Shane Manuel, Public Works, PO Box 
1280, Cameron, LA 70631; Tel. (337) 965-
9268; smanuel@cameronpj.org 

Atlanta, GA DPW Emergency Debris, 
Trash and 
Recyclables Pick-
Up Services 

$1,570,547.12  5,063.4 Tons August 2020 - 
Current 

Bulk waste removal for the Public 
Works Department as a result of 
reduced staff due to COVID-19. 

Brian Paxton, Public Works, 55 Trinity Ave 
SW, Suite 1900, Atlanta, GA 30303; Tel. 
(252) 292-5743; bpaxton@atlantaga.gov 

City of Edinburg, TX Disaster Debris 
Removal and 
Recovery Services 

$931,991.86 109,904.70 August – 
September 
2020 

Debris removal and disposal as a 
result of Hurricane Hanna. 

Ramiro L. Gomez, Jr., Director of Solid 
Waste, 8601 N. Jasman Road, Edinburg, 
TX 75842; Tel. (956) 381-5635; 
rgomez@cityofedinburg.com 

Santa Rosa County, FL Disaster Debris 
Removal Services 

$618,321.55 47,518 May – June 
2020 

Debris removal and disposal as a 
result of severe weather in April 
2020. 

Stephan Furman, Public Works, 6495 
Caroline Street, Suite C, Milton, FL 32570; 
Tel. (850) 981-7121; 
stephenf@santarosa.fl.gov 

Jones County, MS Tornado Debris 
Removal and 
Disposal Services 

$3,273,295.10 240,056.40 May – August 
2020 

Collection, reduction by air curtain 
incineration, and disposal of 
tornado generated debris. 

Johnny Burnett, Board President, 415 
North 5th Avenue, Laurel, MS 39440; Tel. 
(601) 425-5370 

Hamilton County, TN Emergency Debris 
Collection and 
Disposal Services 

$5,369,509.79 409,504.30 April – June 
2020 

Tornado debris collection, 
reduction, and disposal. 

John Agan, Director of Engineering & 
Facilities Maintenance, 4005 Cromwell 
Road, Chattanooga, TN 37421; Tel. (423) 
315-3840; johna@hamiltontn.gov 

CalRecycle Fire Debris 
Removal and 
Recovery Services 
for the Camp Fire 
in Butte County 

$246,156,950.30 768,458.69 
tons; 3083 
ROEs 

January 2019 – 
May 2020 

Wildfire Structure and Debris 
removal in Butte County, CA Camp 
Fire 

Alan Zamboanga, PE, 1001 I Street, 
Sacramento, CA 95814; Tel. (916) 341-
6405; alan.zamboanga@calrecycle.ca.gov 

mailto:toddl@hamiltontn.gov
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Owner & Location Title of Work Value CY Time Period Description Contact 

U.S Army Corp of 
Engineers; Southwest 
GA, multiple counties 

W912P814D0020 
(ACI) Debris 
Management: 
Hurricane Michael 
Debris Removal 

$134,159,610.00 4,934,780 October 2018 – 
March 2019 

Removal of debris and hauling 
following Hurricane Michael within 
13 Southwest Georgia Counties. 

Claxton T Fallen, Contracting Officer, 
USACE - Savannah District, 100 W. 
Oglethorpe Ave, Savannah GA 31401; Tel. 
(912) 652-6046; 
claxton.t.fallen@usace.army.mil 

U.S. Army Corps of 
Engineers; 
Sacramento, CA 

Debris Removal 
and Processing for 
Lake, Mendocino, 
and Napa 
Counties, CA 

$37,652,633.00 84,000 tons January 2018- 
June 2018 

Wildfire Structure and Debris 
Removal, Reduction, Hauling and 
Disposal in Lake, Mendocino, and 
Napa Counties, California 

Leah Caldwell, Contracting Officer, USACE 
Sacramento District, 1325 J Street Room 
1513, Sacramento, CA 95814; Tel. (916) 
557-7467 leah.caldwell@usace.army.mil 

USACE – Virgin 
Islands 

W912P8-14-D- 
0020, Debris 
Management 

$55,448,300.75 1,029,505 
CY 

October 2017 – 
May 2019 

Removal and reduction of debris 
resulting from Hurricanes Irma and 
Maria; site management and 
restoration 

Rosalind Shoemaker, Contracting Officer, 
U.S. Army Corps of Engineers, Wilmington, 
Wilmington District, Contracting Division, 
69 Darlington Ave, Wilmington NC 28403-
1343, Tel.: (910) 251-4436; 
rosalind.m.shoemaker@usace.army.mil 

City of Albany, GA Debris Removal 
and Disposal 
Services 

 $4,541,937.19  340,779  February-May 
2019 

Removal of debris resulting from 
Hurricane Michael 

Stacey Rowe, Interim Utility Director, 1900 
N. Monroe Street, Albany, GA 31701; Tel: 
(229) 883-6950, Fax (229) 430-3868; 
srowe@albanyga.gov 

Dougherty County GA Debris Removal 
and Disposal 
Services 

 $1,664,063.35  41,879  February-May 
2019 

Removal of debris resulting from 
Hurricane Michael 

Larry Cook, Director of Public Works; 222 
Pine Avenue, P.O. Box 1827, Albany, GA 
31702; Tel: (229) 446-2739, Fax (229) 
438-3967; lcook@dougherty.ga.us 

Miller County, GA Debris Removal 
and Disposal 
Services 

 $89,394.77  5,203  March 2019 Removal of debris resulting from 
Hurricane Michael 

Debbie Henry, EMA Director, 176 S. 
Cuthbert Street, Colquitt, GA 39837; Tel. 
(229) 758-4104; 
emadir@millercountyga.com 

FDOT – District 3 Debris Removal 
and Disposal 
Services 

 $49,589,902.77  3,358,266  October 2018 - 
May 2019 

Removal of debris resulting from 
Hurricane Michael in Jackson and 
Washington Counties 

Bobby Ellis, Operations Engineer – District 
3, 1074 Highway 90, Chipley, FL 32428; 
Tel. (850) 767-4904; 
robert.ellis@dot.state.fl.us 

Livingston Parish, LA Vegetative Debris 
Removal from 
Parish Waterways 

$3,541,160.00 277,626 
Linear Feet 

May – 
November 2018 

The project was aimed at reducing 
flooding and improving navigation 
along the Tickfaw River, Natalbany 
River and West Colyell Creek. 

Mark Harrell, Director of Homeland 
Security Office, 20355 Government Blvd., 
Suite D, Livingston, LA 70754; Tel. (225) 
686-3066; Fax (225) 686-7280; 
lohsep1@lpgov.com 
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Owner & Location Title of Work Value CY Time Period Description Contact 

City of Albany, GA Disaster Debris 
Clearance and 
Removal Services 

 $2,270,136.69  490,310  October 2018 Removal of debris resulting from 
Hurricane Michael 

Larry Cook, Director of Public Works; 222 
Pine Avenue, P.O. Box 1827, Albany, GA 
31702; Tel: (229) 446-2739, Fax (229) 
438-3967; LCook@dougherty.ga.us 

Dougherty County, GA Disaster Debris 
Clearance and 
Removal Services 

 $1,368,389.28  267,998  October 2018 Removal of debris resulting from 
Hurricane Michael 

Larry Cook, Director of Public Works; 222 
Pine Avenue, P.O. Box 1827, Albany, GA 
31702; Tel: (229) 446-2739, Fax (229) 
438-3967; LCook@dougherty.ga.us 

Leon County, FL Debris Removal 
and Disposal 
Services 

 $2,362,596.05  97,878  October - 
November 2018 

Removal of debris resulting from 
Hurricane Michael 

Roshaunda Bradley, Leon County BOCC 
2280 Miccosulkee Road, Tallahassee, FL 
32308; Tel: (850) 606-1542; 
bradleyr@leoncountyfl.gov 

Tallahassee, FL Disaster Debris 
Clearance and 
Removal Services 

$1,671,607.86 64,000 October – 
November 2018 

Debris removal (including tree and 
limb removal) and temporary debris 
staging and reduction site 
management following Hurricane 
Michael. 

Reginald Ofuani, Community Beautification 
& Waste Management Service, 2727 
Municipal Way, Tallahassee, FL 32304; 
Tel: (850) 556-7134; 
Reginald.Ofuani@talgov.com 

Florida A&M University 
(FAMU) 

Disaster Debris 
Clearance and 
Removal Services 

 $14,216.42  1,150  October 2018 Removal of debris resulting from 
Hurricane Michael 

Kendall Jones, Executive Plant Director, 
2400 Wahnish Way, Tallahassee, FL 
32307; Tel: (850) 599-3250, Fax: (850) 
599-8040; kendall.jones@famu.edu 

Jackson County, FL Disaster Debris 
Clearance and 
Removal Services 

$2,622,134.88 38,246 October 2018 – 
December 2019 

Emergency debris road clearance, 
debris removal, staging and 
reduction following Hurricane 
Michael. 

Jayson Cain, Emergency Management 
Department, 2864 Madison Street, 
Marianna, FL 32448; Tel: (850) 482-9629; 
jcain@jacksoncountyfl.com 

NC Dept of Agriculture RFQ#: 10-RFQ-
007994 Carbon 
Source Material 
Delivery 

$4,543,359.47 143,189 September – 
December 2018 

Mulch hauling for animal remains 
cleanup following Hurricane 
Florence. 

Joseph Hudyncia, Contract Administrator 
Environmental, 2 West Edenton Street, 
Raleigh, NC 27601; Tel. (919) 264-9895; 
Joseph.hudyncia@ncagr.gov 

Town of St James, NC  Disaster Debris 
Removal Services 

$471,415.00 58,849 September – 
October 2018 

Removal of debris from Hurricane 
Florence. 

Edward Dickie, Town Manager, 4140A 
Southport-Supply Road, St. James, NC 
28461; Tel. (910) 253-4730; 
edickie@stjames.town   

Atlantic Beach (Town) -
Co-op w/ HSCWA 

Disaster Debris 
Removal Services 

$916.87 7.65 Tons October – 
November 2018 

Removal of debris from Hurricane 
Florence. 

Scott Williams, Public Works Director, 
1200 Sandpiper Lane, Atlantic Beach, FL 
32233; Tel: (904) 247-5834; 
swilliams@coab.us 
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Owner & Location Title of Work Value CY Time Period Description Contact 

Lenoir County, NC Disaster Debris 
Removal Services 

$715,958.68 34,662 September – 
November 2018 

Removal of debris from Hurricane 
Florence. 

Dustin Burkett, Emergency Services, P.O. 
Box 3289, 200 Rhodes Avenue, Kinston, 
NC 28502; Tel. (252) 521-3281, Fax: (252) 
559-6152; dburkett@co.lenoir.co.us 

University of North 
Carolina 

Disaster Debris 
Removal Services 

$215,879.26 19,933 October 2018 Removal of debris from Hurricane 
Florence. 

Antoine Glasper, Purchasing Specialist, 
601 South College Road, Wilmington, NC 
28403; Tel. (910) 962-3850; 
glaspera@uncw.edu 

Horry County, SC Disaster Debris 
Removal Services 

$372,955.98 4,181 October – 
November 2018 

Removal of debris from Hurricane 
Florence. 

Mike Bessant, Director of Operations, 1886 
Highway 90, Conway, SC 29528; Tel. 
(843) 234-7009; 
mbessant@solidwasteauthority.org 

NC Department of 
Transportation Division 
2-Jones CO 

Disaster Debris 
Removal Services 

$509,103.88 3,479 October 2018 – 
January 2019 

Removal of debris from Hurricane 
Florence. 

Claudia Wainwright, Information 
Processing Technician, P. O. Box 1587 
Greenville, NC 27835; Tel: (252) 439-2846; 
cwainwright@ncdot.gov 

City of Olathe, KS Debris Removal 
and Disposal 
Services 

$129,286.77  January 2019 – 
February 2019 

Debris removal as a result of the 
January 2019 snowstorm. 

Kent Seyfried, Public Works Department; 
100 E. Santa Fe Street, Olathe, KS 66051; 
Tel. (913) 208-9006; 
kseyfied@olatheks.org 

Indian River County, 
FL 

Red Tide Cleanup $116,710.00 160,000 
pounds of 
marine debris 

October 2018 Red Tide cleanup along over 22 
miles of shoreline. 

James Ennis, PE PMP; 1800 27th Street, 
Vero Beach, FL 32960; Tel: (772) 226-
1221; jennis@ircgov.com 

Brookfield, CT Disaster Debris 
Collection, Hauling, 
Grinding, Site 
Management and 
Disposal 

$1,006,164.66 Haul: 47,396 
Grinding: 
61,594 

June – July 
2018 

Collection, hauling, grinding, site 
management and disposal of debris 
generated by a Macroburst Storm 
event in May of 2018. 

Ralph Tedesco, P.E., Director of Public 
Works, 100 Pocono Road, Brookfield, CT 
06804, Tel. (203) 775-7318, 
rtdesco@brookfieldct.gov 

DTOP Central and 
South Regions 

Contract No 2018-
000-175 and 
Contract No. 
Contract No 2018-
000-176, Debris 
Removal, Hauling, 
Consolidation, 
Processing and 
Disposal Services 
(Hurricane Maria) 

$39,789,170.25 Haul: 
310,052 
 
Grinding: 
301,900 

December 
2017-January 
2018 

Removal, processing and disposal 
of hurricane generated debris from 
state roads following Hurricane 
Maria, as well as grinding and 
mulch haul-out. Includes vegetative 
debris, trees, C&D debris. 

Juan M. Maldonado De Jesus, PO Box 
41269, San Juan, Puerto Rico 00940-
1269, jumaldonado@dtop.pr.gov 
or 
Patrik Kast, Analyst/Consultant for DTOP; 
347) 244-0773 
pkast@alvarezandmarsal.com 

mailto:kseyfied@olatheks.org
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USACE – Puerto Rico  W912P8-13-R-
0011, ACI SATOC 
for Temporary 
Roofing and Debris 
Management 

$47,007,721.42  October 2017 – 
April 2018 

Installation of Blue Roofs and roof 
repairs following Hurricane Maria 
performed by Ceres Caribe. 

Edward Chambers, Contracting Officer, 
U.S. Army Corps of Engineers, Mobile 
District Office, 109 St. Joseph Street, 
Mobile, AL 33602; Tel: (251) 441-6502; 
edward.a.chambers@usace.army.mil 

Glynn County, GA Debris Removal 
and Disposal 
Services 

$6,423,081.22 758,077 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Dave Austin, Public Works and 
Maintenance Director, 4145 Norwich Street 
Ext, Brunswick, GA 31520; Tel. (912) 554-
7701; daustin@glynncounty-ga.gov 

Seminole County, FL Disaster Debris 
Hauling Services 

$13,151,655.57 786,619 September 
2017 – January 
2018 

Hauling debris resulting from 
Hurricane Irma 

Jeff Waters, Solid Waste Division 
Manager; 1301 East Second St. Sanford, 
FL 32771; Tel. (407) 665-2253; 
jwaters02@seminolecountyfl.gov 

Miami-Dade County, 
FL 

Hurricane Irma 
Debris Removal 
Services 

$8,708,850.18 645,100 September-
November 2017 

Removal of debris resulting from 
Hurricane Irma 

Paul Mauriello, Deputy Director of 
Operations, Department of Solid Waste 
Management; Tel. 305-514-6623; 
paul.mauriello@miamidade.gov 

Miami, FL Emergency Debris 
Removal and 
Disposal Services 

$6,309,411.42 455,554 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Amy Gandarilla, Purchasing, 444 SW 2nd 
Avenue, 6th Floor, Miami, FL 33130, Tel. 
(305) 416-1925, Fax (305) 416-1922, 
agandarilla@miamigov.com 

Orange County, FL Disaster Recovery 
and Debris 
Removal 

$5,524,027.41 330,555 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Carol Hewitt, Sr. Contract Administrator, 
400 E. South Street, Second Floor, 
Orlando, FL 32801, Tel. (407) 836-5635, 
Fax (407) 836-5899, carol.hewitt@ocfl.net 

Palmetto Bay, FL Emergency Debris 
Removal and 
Management 
Services 

$1,451,620.42 253,155 September-
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Kristy Bada, Procurement Specialist, 9705 
East Hibiscus Street, Palmetto Bay, FL 
33157, (305) 259-1234, 
kbada@palmettobay-fl.gov 

Palm Bay, FL Disaster Recovery 
Debris Removal 
Services 

$1,911,837.54 240,882 September-
November 2017 

Removal of debris resulting from 
Hurricane Irma 

Barney Weiss, Asst. Public Works Director, 
1050 Malabar Road SE; Palm Bay FL 
32907-3009; (321) 953-8996; 
barney.weiss@palmbayflorida.org 
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North Lauderdale, FL Disaster and Debris 
Management 
Services 

$1,418,512.32 215,574 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Francine Sanner, Public Works, 701 SW 
71st Avenue, North Lauderdale, FL 33068, 
Tel. (954) 724-7070, 
anner@nlauderdale.org 

Hollywood, FL Emergency 
Response and 
Recovery Services 

$1,482,282.99 154,201 September-
November 2017 

Removal of debris resulting from 
Hurricane Irma 

Sylvia Glazer, Public Works Director, 1600 
South Park Road, Hollywood, FL 33020, 
Tel. 954-967-4526, 
sglazer@hollywoodfl.org 

Miami Beach, FL Disaster Recovery 
Services 

$2,093,174.73 152,648 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Alberto Zamora, Sanitation Division 
Director, 1700 Convention Center Drive, 
Miami Beach, FL 33139; Tel. (305) 673-
7616, Fax (305) 673-7627, 
albertozamora@miamibeachfl.gov 

Melbourne, FL Disaster Debris 
Removal Services 

$1,691,669.48 151,437 September 
2017 -January 
2018 

Removal of debris resulting from 
Hurricane Irma 

Ralph Reigelsperger, Public Works & 
Utilities Director, 2885 Harper Road, 
Melbourne, FL 32904, Tel. 321-608-5000, 
Fax 321-608-5005, 
rreigelsperger@mlbfl.org 

Pasco County, FL Disaster Recovery 
and Debris 
Removal Services 

$2,511,064.45 150,734 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Kim Altrui, Pasco County Utilities, Contract 
Specs Coordinator, 19420 Central 
Boulevard, Land O'Lakes, FL 34637 (727) 
847-8145, ext. 6936 

Tampa, FL Emergency Debris 
Management and 
Disaster Recovery 
Services 

$2,348,100.45 145,174 September - 
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Kevin Frye, Procurement Manager; 306 E. 
Jackson Street, 2nd Floor, Tampa, FL 
33602; Tel.  (813) 274-8833 
kevin.frye@tampagov.net 

Pinellas County, FL Disaster Debris 
Collection & 
Removal Services 

$3,204,060.97 123,916 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Jeanne Armstrong, Procurement Analyst 
Coordinator; Pinellas County Purchasing 
Department, 400 S. Fort Harrison, 6th 
Floor, Clearwater FL 33756; Tel. 727-464-
5323 E: jarmstrong@pinellascounty.org 

Palm Beach County 
School District, FL 

Debris (Cleanup) 
Services for 
Disaster Recovery 
Assistance 

$2,177,025.59 12,631 trees September 
2017 -January 
2018 

Removal of debris resulting from 
Hurricane Irma 

Ms. Helen Stokes, Construction 
Purchasing; 3300 Forest Hill Blvd.; West 
Palm Beach, FL 33406; (561) 882-1975; 
helen.rinkerstokes@palmbeachschools.org 
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Indian River County, 
FL 

Disaster Debris 
Removal and 
Disposal  

$1,327,215.25 101,701 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Jennifer Hyde, Purchasing, 1800 27th 
Street, Vero Beach, FL 32960, Tel. 772-
226-1416, Fax: 772-770-5140, 
purchasing@ircgov.com, 

Port St. Lucie, FL Emergency Debris 
Collection & 
Removal Services 

$1,219,259.90 86,676 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Sherri Hawes, Buyer; 121 S.W Port St. 
Lucie Boulevard, Port St. Lucie FL 34984-
5099; Tel, 772-871-5223 Fax: (772) 871-
7337; shawes@cityofpsl.com 

Sarasota, FL Disaster Recovery 
Services 

$943,134.45 79,661 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Barney Cavanagh, Sr. Procurement 
Specialist; 1565 First Street, Room 205, 
Sarasota, FL 34236; Tel: (941) 954-4151, 
Fax: 941-954-4157 

Palm Beach Gardens, 
FL 

Emergency Debris 
and Disaster 
Recovery Services 

$869,084.75 71,153 September-
November 2017 

Removal of debris resulting from 
Hurricane Irma 

David Reyes, Director, Public Services and 
Emergency Management, 10500 North 
Military Trail, Palm Beach Gardens, FL 
33410; (561) 804-7015, dreyes@pbgfl.com 

Jacksonville Beach, FL Disaster Debris 
Management, 
Recovery & 
Response Services 

$1,130,639.50 67,699 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

William T. Edwards, P.E, Public Works 
Director, (904) 247-6219; 1460-A Shetter 
Avenue, Jacksonville Beach, FL 32250; 
(904) 247-6219; purchasing @jaxbchfl.net. 

Winter Park, FL Disaster Recovery 
and Debris 
Removal Services 

$880,653.53 46,441 September - 
November 2017 

Removal of debris resulting from 
Hurricane Irma 

Michelle Neuner Assistant City Manager; 
401 Park Ave. South Winter Park, FL. 
32789 Tel (407) 599 – 3236 
mneuner@cityofwinterpark.org 

Broward County, FL Disaster Debris 
Clearing and 
Removal Services 

$347,132.15 45,903.99 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Richard Meyers, Program Manager; 1 N. 
University Dr., Suite 400, Plantation, FL 
33324; (954) 474-1848, (954) 577-2392 
fax; rmeyers@broward.org 

Atlantic Beach, FL Citywide 
Emergency Debris 
Management 
Services Hurricane 
Irma 

$302,517.97 44,810 September-
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Scott Williams., Interim Public Works 
Director; 1200 Sandpiper Lane, Atlantic 
Beach, FL 32233-4318; Tel (904) 247-
5834, swilliams@coab.us 

mailto:purchasing@ircgov.com
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Miramar, FL Debris 
Management & 
Removal Services 

$301,569.75 38,572 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Ralph Trapani, Solid Waste Manager, 
13900 Pembroke Road, Bldg. L, Miramar 
FL 33027 (954) 883-6832, (954) 602-3485 
fax ratrapani@miramarfl.gov 

FDOT District 5 Emergency Cut & 
Toss/Debris 
Removal 

$846,989.27 19,793 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Jeanne Feeney Contract Analyst II, 719 S. 
Woodland Boulevard, DeLand FL 32720-
6834; (386) 943-5525; 
jeanne.feeney@dot.state.fl.us 

Palm Beach County 
School District, FL 

Debris (Haul) 
Services for 
Disaster Recovery 
Assistance 

$883,957.36 17,948 September 
2017 -January 
2018 

Removal of debris resulting from 
Hurricane Irma 

David Reyes, Director, Public Services and 
Emergency Management, 10500 North 
Military Trail, Palm Beach Gardens, FL 
33410; (561) 804-7015, dreyes@pbgfl.com 

Gulfport City, FL Disaster Debris 
Collection & 
Removal Services, 
Hurricane Irma - 
(Participant 
Agreement with 
Pinellas County 
Govt) 

$164,179.56 10,241 September-
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Tom Nicholls, Public Works 
Superintendent, 2401 53rd Street South, 
Gulfport, FL 33707, (727) 893-1083, 
tnicholls@mygulfport.us 

FDOT District 1 Emergency Debris 
Removal 

$402,649.05 7,719 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Nakisha Johnson, Contracts Analyst III, 
Florida Department of Transportation, 801 
N. Broadway Avenue, Bartow Florida 
33830; Tel: (863) 519-2559; Fax (863) 
519-2661 nakisha.johnson@dot.state.fl.us 

Jupiter Island, FL Disaster Recovery 
Debris Removal 

$65,235.78 6,802 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Stuart Trent, Dir. of Eng. Public Works; 2 
Bridge Road; Hobe Sound, FL 33455; 727-
545-0171; strent@tji.martin.fl.us 

Jupiter Island, FL Emergency 
Disposal of Debris 

$45,848.72 6,802 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Stuart Trent, Dir. of Eng. Public Works; 2 
Bridge Road; Hobe Sound, FL 33455; 727-
545-0171; strent@tji.martin.fl.us 

Longboat Key, FL Disaster Recovery 
Services 

$54.060.41 3,194 September-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Mr. David R. Bullock, Town Manager; 501 
Bay Isles Road, Longboat Key, FL 34228; 
(941) 316-1999; (941) 316-1656 (fax); 
tmoore@longboatkey.org 
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Bal Harbor, FL Disaster Debris 
Management 
Services 

$60,061.50 2,565 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

John Oldenburg, Director Parks and Public 
Spaces Dept., 655 96th Street, Bal 
Harbour Village, FL 33154; (305) 866-
4633; joldenburg@balharbourfl.gov 

 

Atlanta, GA Emergency On-Call 
Services for Debris 
Removal 

$322,631.25 2,363.25 
hours 

September-
December 2017  

Removal of debris resulting from 
Hurricane Irma 

Teresa Slayton, Contracting Officer, 55 
Trinity Ave. SW, Suite 1900, Atlanta, GA 
30303; Tel: (404) 865-8757, Fax: (404) 
979-7356; tslayton@atlantaga.gov 

Miami-Dade County 
Schools, FL 

Emergency Debris 
Clearing 

$86,497.53 2,356 September - 
October 2017 

Removal of debris resulting from 
Hurricane Irma 

Claudette Vanwhervin, Buyer; (305) 995-
2338  evanwhervin@dadeschools.net; 
1450 NE 2nd Avenue, Suite 650; Miami, 
FL 33132 

New College, FL Debris Removal 
Services 

$33,966.63 1,231 September 
2017 

Removal of debris resulting from 
Hurricane Irma 

Alan L. Burr Director of Facilities & 
Construction; 5800 Bay Shore Road, 
Sarasota, FL 34243-2109; 941-487-4245 
aburr@ncf.edu 

Sweetwater, FL Hurricane Irma 
Emergency Cut, 
Toss Debris 
Removal 

$138,532.11 17,614 October-
December 2017 

Removal of debris resulting from 
Hurricane Irma 

Eric Gomez, 500 SW 109th Ave, 
Sweetwater FL 33174-1336; Tel. 305-221-
0411 egomez@cityofsweetwater.fl.gov 

FDOT District 7 Emergency Cut & 
Toss and Debris 
Removal 

$16,594.00  September-
November 2017 

Removal of debris resulting from 
Hurricane Irma – Cut and Toss 

Gladys Hunter, Contracts Specialist; 11201 
N. McKinley Drive; Tampa FL 33612-6456; 
813-975-6285; 
gladys.hunter@dot.states.fl.us 

Houston, TX Debris Removal $963,022.29 80,014 September - 
November 2017 

Removal of debris resulting from 
Hurricane Harvey 

Deidra Penny, Deputy City Attorney & First 
Assistant City Attorney; 900 Bagby, 4th 
Floor Houston, Texas 77002; 832 393-
6246, deidra.penny@houstontx.gov  

Pearland, TX Debris 
Management 
Services 

$1,065,532.89 54,771 September – 
October 2017 

Removal of debris resulting from 
Hurricane Harvey 

Bob Pearce, Purchasing Officer; 3519 
Liberty Drive, Pearland, TX 77581; Tel. 
(281) 652-1621 BPearce@pearlandtx.gov 

mailto:evanwhervin@dadeschools.net
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Clear Brook Municipal 
Utility District, TX 

Disaster Debris 
Clearance & 
Removal Services 

$841,453.87 46,915 September – 
October 2017 

Removal of debris resulting from 
Hurricane Harvey 

Cecelia Ganje, General Manager, 11911 
Blackhawk Blvd., Houston, TX 77089; Tel. 
(281) 484-1562, F:(281) 484-3533 C: 832-
250-6756, cganje@cbcmud.com 

Wharton, TX Disaster Debris 
Removal and 
Disposal Hurricane 
Harvey 

$509,104.30 31,829 September – 
December 2017 

Emergency debris road clearance, 
debris removal (including tree and 
limb removal) and temporary debris 
staging and reduction site 
management following Hurricane 
Harvey 

Gwyneth Teves, Community Development 
Coordinator, 120 E. Caney St., Wharton, 
TX 77488; (979) 532-2491 ext. 238; fax 
(979) 532-0181, 
gteves@cityofwharton.com 

Katy, TX Disaster Debris 
Clearance Contract 

$599,003.40 29,495 September - 
November 2017 

Removal of debris resulting from 
Hurricane Harvey 

Elaine Lutringer, PW Director, 901 Avenue 
C, Katy, TX 77493; Tel. (281) 391-4830; 
elutringer@cityofkaty.com 

Humble, TX Disaster Debris 
Clearance and 
Removal Services 

$214,632.16 13,945 September – 
October 2017 

Removal of debris resulting from 
Hurricane Harvey 

James Nykaza, EMC, 114 West Higgins, 
Humble, TX 77338; 281-446- 4928, 
jnykaza@cityofhumble.net. 

West University Place, 
TX 

Disaster Debris 
Clearance and 
Removal Services 

$34,301.16 1,131 September 
2017 

Removal of debris resulting from 
Hurricane Harvey 

David Beach, Assistant PW Director, 3826 
Amherst, West University Place, TX 77005; 
Tel: (713) 662-5834, Fax: (713) 203-7546; 
dbeach@westutx.gov 

Livingston Parish, LA Debris Removal & 
Site Management 
for Debris 
Reduction and 
Emergency 
Roadway 
Clearance 

$16,338,932.00 860,188 August 2016 – 
August 2017 

Removal and disposal of debris 
from summer floods throughout the 
Parish. Ceres also removed 
400,000 pounds of putrid food and 
20,000 units of white goods ruined 
in the floods. 

Mark Harrell, Director of Homeland 
Security Office, 20355 Government Blvd., 
Suite D, Livingston, LA 70754; Tel. (225) 
686-3066; Fax (225) 686-7280; 
lohsep1@lpgov.com 

Denham Springs, LA Disaster Debris 
Removal 

$4,070,506.96 275,507 August 2016 – 
August 2017 

Removal and disposal of flood 
debris following heavy rains. Ceres 
also removed more than 1,500 
units of electronic waste. 

Melvin Womack, Purchasing Agent, 941 
Government Street, Denham Springs, LA 
70727; Tel. (225) 667-8385; 
purchasing@cityofdenhamsprings.com 

Albany, GA Disaster Related 
Debris Removal 
Services 

$4,973,565.60 378,548 February –June 
2017 

Debris removal and disposal within 
the City following a January tornado 

Yvette Fields, Procurement Director, 222 
Pine Avenue, Suite 260, Albany, GA 
31701, Tel. (229) 431-3211, Fax: (229) 
431-2184 yfields@albany.ga.us 
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Beaufort County, SC Storm Debris 
Removal, Debris 
Management Site 
Operations and 
Disposal 

$24,790,569.30 1,630,533 October 2016 – 
April 2017 

Collection, removal and reduction 
of debris from public and private 
ROW following Hurricane Matthew 

Pamela Cobb, Public Works, 120 Shanklin 
Road, PO Drawer 1228, Beaufort, SC 
29901; Tel. (843) 255-2721; 
pcobb@bcgov.net 

Savannah, GA Storm Debris 
Removal Services 

$11,934,437.55 449,873 October 2016 – 
June 2017 

Debris removal after Hurricane 
Matthew, removal and reduction of 
vegetative debris, trees and 
stumps. Ceres also removed 
almost 50,000 CY of waterway 
debris. 

Molly Huhn, Purchasing Director, 2 East 
Bay Street, Savannah, GA 31402, Tel. 
(912) 651-6425, Fax (912) 651-6855, 
mhuhn@savannahga.gov 

South Carolina DOT 
(Berkeley, Jasper and 
Hampton Counties) 

Disaster Recovery 
Assistance 
following a 
Declared Disaster 

$3,263,229.11 217,414 October 2016 – 
April 2017 

Removal and disposal of vegetative 
debris from County ROW in three 
counties following Hurricane 
Matthew 

Scott Dobereiner, Procurement Officer, SC 
DOT, 955 Park Street, Room 101, 
Columbia, SC 29201; Tel. (803) 737-1484 

Indian River County, 
FL 

Disaster Debris 
Removal & 
Disposal 

$1,177,749.04 93,227 October 2016 – 
December 2016 

Debris removal resulting from 
Hurricane Matthew. 

Jennifer Hyde, 1800 27th Street, Vero 
Beach, FL 32960; Tel. (772) 226-1416, Fax 
(772) 770-5140, purchasing@ircgov.com 

Palm Bay, FL Debris 
Removal/Disaster 
Recovery Services 

$1,052,878.00 84,932 October 2016 – 
January 2017 

Collection, reduction and disposal 
of vegetative and C&D debris 
resulting from Hurricane Matthew 

Gregg Lynk, City Manager, 120 Malabar 
Road SE, Palm Bay, FL 32907, Tel. (321) 
952-3413, Fax (321) 953-8971, 
Gregg.Lynk@pbfl.org 

New Orleans, LA Disaster Street-
Clearing and 
Debris Collection, 
Removal, 
Processing and 
Disposal 

$830,312.50 57,440 January – April 
2017 

Removal and disposal of vegetative 
and C&D debris resulting from early 
tornado in Louisiana, as well as 
clearing of 60 trees and 150 limbs 
from the City 

Cynthia Sylvain-Lear, Director, Department 
of Sanitation, 1300 Perdido Street, Suite 
1W02, New Orleans, LA 70112; Tel. (504) 
658-3800 

Jacksonville Beach, FL Standby Contract 
for Disaster 
Services 

$745,594.00 49,308 October 2016 – 
January 2017 

Removal and disposal of hurricane 
debris within the City, including 
more than 3,000 cubic yards of 
sand reclamation from beaches 

Jason Phitides, Procurement, 1460-A 
Shetter Avenue, Jacksonville Beach, FL 
32250, Tel. (904) 247-6226, Fax (904) 
247-6117, jphitides@jaxbchfl.net 

Brunswick, GA Debris Removal 
and Disposal 

$352,224.04 46,890 November 2016 
– January 2017 

Removal and disposal of vegetative 
and C&D debris following Hurricane 
Matthew 

Rick Charnock, Assistant Public Works 
Director, 601 Gloucester Street, Brunswick, 
GA 31520, Tel. (912) 267-5572, 
rcharnock@cityofbrunswick-ga.gov 
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Glynn County, GA Debris Removal 
and Disposal 
Services 

$7,945,091.78  

 

496,202 CY October 2016 – 
March 2017 

Removal of debris resulting from 
Hurricane Matthew 

Dave Austin, Public Works/ Maintenance 
Director; 4145 Norwich Street Ext. 
Brunswick, GA 31520; Tel: (912) 554-
7701; daustin@glynncounty-ga.gov 

Lenoir County, NC Debris 
Management 
Services 

$556,787.00 45,387 October – 
December 2016 

Removal of vegetative and C&D 
debris resulting from Hurricane 
Matthew 

Roger Dail, Director, Emergency Services 
Department, 200 Rhodes Avenue, PO Box 
3289, Kinston, NC 28502, Tel. (252) 559-
1911, Fax (252) 559-6152, 
rdail@co.lenoir.nc.us 

Atlantic Beach, FL Emergency Debris 
Management 
Services 

$148,674.00 21,807 October 2016 – 
January 2017 

Collection and hauling of vegetative 
debris within City limits following 
Hurricane Matthew 

Don Jacobovitz, Public Works Director, 
1200 Sandpiper Lane, Atlantic Beach, FL 
32233; Tel. (904) 247-5834, Fax (904) 
247-5843, djacobovitz@coab.us 

Palm Beach Gardens, 
FL 

Emergency Debris 
and Disaster 
Recovery Services 

$31,507.78 3,936 November 2016 Clearing and removing vegetative 
debris from public ROW in the City 
following Hurricane Matthew. 

David Reyes, Director, Public Services and 
Emergency Management, 10500 North 
Military Trail, Palm Beach Gardens, FL, 
33410; (561) 804-7015, dreyes@pbgfl.com 

Jupiter Island, FL Disaster Recovery 
Debris Removal 

$49,088.80 3,548 October - 
November 2016 

Pick up, haul and dispose of 
vegetative debris resulting from 
Hurricane Matthew. 

Stuart Trent, Director of Public Works; 2 
Bridge Road, Hobe Sound, FL, 33455; 
(727) 545-0171; strent@tji.martin.fl.us 

Bald Head Island, NC Debris Removal 
and Disposal 

$45,647.47 1,944 November 2016 Vegetative debris removal and 
disposal services as a result of 
Hurricane Matthew 

Chris McCall, Village Manager, 111 
Lighthouse Wynd, Bald Head Island, NC 
28461; Tel. (910) 457-9700 

Fernandina Beach, FL Hurricane & Other 
Disasters, Debris 
Removal Reduction 
and Disposal 

$406,166.00 1,792 CY 
1,310 limbs 

October – 
November 2016 

Collection, reduction and disposal 
of vegetative debris as well as 
hangers and leaners following 
Hurricane Matthew 

Dale Martin, City Manager, 204 Ash Street, 
Fernandina Beach, FL 32034; Tel. (904) 
277-7305, Fax (904) 491-2046, 
dmartin@fbfl.org 

Charleston County 
Park and Recreation 
Commission, SC 

Debris Removal 
and Disposal 
Services 

$38,592.00 1,106 CY 
59 trees 

October – 
December 2016 

Clearing of hurricane debris from 
roads throughout the County, and 
damaged trees  

Erick Briles, Capital Project Manager, 861 
Riverland Drive, Charleston, SC 29412, 
Tel. (843) 762-9952; ebriles@ccprc.com 

Cumberland County, 
NC 

Disaster Debris 
Clearance & 
Removal 

$33,175.00 250 December 2016 
– January 2017 

Removal and disposal of debris 
from Hurricane Matthew 

Amanda Bullard, Purchasing Agent, 117 
Dick Street, Fayetteville, NC 28302, Tel. 
910-678-7746, Fax 910-323-6120, 
abullard@co.cumberland.nc.us 

Taylor County, FL Disaster Debris 
Management 

$274,631.96 28,509 October 2016 Debris removal of vegetative and 
C&D debris generated from 
Hurricane Hermine. Ceres also 
removed 238 white goods units. 

Stephen Spradley, Emergency 
Management Director, 201 East Green 
Street, Perry, FL 32347; (850) 838-3575; 
stephen.spradley@taylorcountygov.com 
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Owner & Location Title of Work Value CY Time Period Description Contact 

Pasco County, FL Disaster Debris 
Management 
Services 

$29,460.34 2,682 September 
2016  

Debris collection, hauling and 
disposal of debris related to 
Hurricane Hermine. 

Tara Bohnsack, Purchasing Director, 8919 
Government Drive, West Pasco Govt 
Complex, New Port Richey, FL, 34654; 
(727) 847-8434, 
tbohnsack@pascocountyfl.net 

Zachary, LA Disaster Debris 
Management and 
Removal 

$183,611.91 17,398 August – 
September 
2016 

Management and removal of 
disaster debris resulting from 
Louisiana floods 

Chris Calbert, Chief Admin. Officer, 4700 
Main Street, PO Box 310, Zachary, LA, 
70791; (225) 654-0287; 
chris.calbert@cityofzachary.org 

Bastrop County, TX Debris Removal 
Contractor 

$13,923.80 535 June 2016 Post-event debris removal of 
vegetative debris from three flood 
events in Bastrop County 

Leon Scaife, Purchasing Agent, 804 Pecan 
Street, Bastrop, TX 78602; (512) 581-
7110; leon.scaife@co.bastrop.tx.us 

Oklahoma 
Environmental 
Management Authority 
(Canadian County and 
Cities of, El Reno, 
Yukon, Piedmont, 
Calumet, and Union 
City) 

Emergency Debris 
Removal Services/ 
Grinding and 
Burning of Disaster 
Debris 

$2,040,657.00 
 

237,427 CY 
collection 
and removal 
151,127 CY 
Grinding 
213,223 CY 
Air Burning 

December 2015 
– March 2016 

Collection and removal of ice storm 
generated debris from public ROW 
after Winter Storm Goliath. Ceres 
also performed the initial 70-hour 
push for OEMA and disposed of 
debris by grinding and air curtain 
burning. 

David Griesel, General Manager (OEMA), 
1505 South Rock Island, El Reno, OK 
73036; Phone (405) 822-1031; 
dgriesel@oemaok.org 

City of Warr Acres, OK Post Event Debris 
Removal 

$366,829.01 34,773 January – 
February 2016 

Pick up, hauling and disposal of 
woody debris from the City’s right of 
ways after winter ice storm 

Mike Turman, PW Director, 5930 NW 49th 
Street, Warr Acres, OK 73122; (405) 301-
0371; publicworks@warracres-ok.gov 

City of Oklahoma City, 
OK 

Emergency Storm 
Debris Removal 

$2,655,604.85 26,411 December 2015 
– April 2016 

Collection, removal, and disposal of 
storm debris generated by the 
November 2015 ice storm 

Leigh Booth, Utilities Department, 420 
West Main, Oklahoma City, OK 73102; 
(405) 297-1839 
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B.2 Statement of Program Standards 
Ceres Environmental Services, Inc. will meet all program standards as provided for in the guides for FEMA 
“Debris Management Guide”. 
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B.3 FEMA Knowledge and Experience 
From experience on over 220 FEMA-reimbursed projects, Ceres Environmental Services, Inc. knows that 
accurate and organized recordkeeping and reporting is vital to successful completion of a project. To fulfill 
this need, Ceres provides support and assistance through every step of the project. After the project is 
completed, Ceres will attend post-project briefings and provide our lessons learned and recommendations 
for the next project to Franklin County. Ceres’ careful attention to documentation and strict quality control 
procedures will aid in the acceptance of a claim for reimbursement. Throughout Ceres’ history, no client 
has been denied reimbursement for work Ceres has performed. 
Ceres has FEMA reimbursement liaison officers on staff that provide expertise to Ceres and the entity in 
order that all Project Worksheet activities and other reimbursement documentation are filed successfully. 

Training 
Ceres is qualified and able to participate in pre-event training days. Available training related to technical 
aspects of disaster recovery involves FEMA worksheets, the available methods of recording project data 
from tickets and truck certifications onto electronic records and databases, field operations and other 
training as needed or requested.  

Ceres’ training will cover various topics, many of which are included below in a list of typical events that 
occur in a disaster response. 

Sequence of Events (Source: FEMA Public Assistance Policy Digest) 
 Local response – emergency operations center activation-declaration of state of emergency 
 Continue emergency work-maintain records (labor, equipment, materials, and contracts) 
 Compile initial estimated damage. Report to State emergency management agency 
 Evaluate needs and request State/Federal assistance 
 Federal/State survey of need—Preliminary Damage Assessment (PDA) 
 Governor’s request for Federal assistance 
 Presidential declaration 
 Designation of applicant’s agent 
 Attend Applicant’s Briefing and submit a Request for Public Assistance 
 Attend Kickoff Meeting with Public Assistance Coordination (PAC) Crew Leader—discuss 

project formulation 
 Prepare Project Worksheets—work with the PAC Crew Leader 
 Address applicable Special Considerations (floodplain management, insurance, hazard 

mitigation and compliance with environmental and historic preservation laws) 
 Complete application for Federal funds 
 Maintain required documentation (labor, equipment, materials, and contracts) 
 Receive payment of small projects—for Federal share and possibly State share 
 Complete approved disaster work within time allowed 
 Request final inspections 
 Submit documents for final inspection, program review, and close-out 
 Keep all documentation for 3 years from date of final Financial Status Report, or follow State 

and applicant record retention policies if they require retention beyond 3 years 

Documentation – Field Operations 
Ceres has its own forms for truck certification, load tickets, force 
account labor and equipment, man-hours, and equipment 
supplied. Ceres is pleased to provide these, and any other forms 
needed for the entity.  

Ceres often provides these forms to clients during disaster 
response projects. For example, Ceres performed debris removal 
for Indian River County following back-to-back hurricanes 
Matthew and Irma in 2016 and 2017. Since the County performed 
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its own monitoring, Ceres brought its own truck certifications, load tickets, and other required forms for the 
County monitors’ use. During project closeout, Ceres scanned all truck certification and load tickets and 
provided back to the County for recordkeeping. 

In addition to its proprietary forms, Ceres is also familiar with the sample forms included in the now 
superseded FEMA 325 Debris Management Guide and FEMA 327 Debris Monitoring Guide. While these 
publications were superseded in 2016 with the Public Assistance Program and Policy Guide (PAPPG), 
FEMA 325 and FEMA 327 provide guidelines for debris management from preparation to concluding 
response and offer multiple sample forms for use during monitoring, including load tickets and truck 
certifications.  

Ceres is also intimately familiar with PAPPG, Title 2 of the Code of Federal Regulations (CFR) Part 200 
Procurement Standards and other pertinent FEMA 
policy guides, fact sheets, and disaster specific 
guidance. Ceres maintains this information in a central 
repository to quickly compare policy guide revisions 
and distribute to clients. When FEMA transitioned from 
44 C.F.R. 13.36 to 2 C.F.R. 200, Ceres and it’s attorney 
wrote a cross-walk article highlighting the changes from 
one set of regulations to the other (The Construction 
Lawyer, Volume 36, Number 4, Fall 2016, Emergency 
Contracting: Avoiding a Disaster After the Disaster). In 
short, Ceres has access to and understands the 
various rules, regulations and policies required to meet 
FEMA reimbursement guidelines. 

Ceres has recently expanded its field operations 
reporting with the latest ESRI GIS software suite, 
ArcGIS 10.7TM. Ceres is able to create sector, zone 
and subzone maps to augment completion of PDA 
Forms, provide better estimates of debris 
quantities/types, track the progress of debris collection 
operations and help closeout zones/subzones. In 
totality, ArcGIS helps create a common operating 
picture between Ceres, its various department and the 
entity. ArcGIS has become an integral part of Ceres 
overall operations and developing a common operating 
picture within Ceres and among our partners. 

Documentation – Administrative 
Tickets and Truck Certification Forms are the 
foundation of the major expenses on most projects. 
Tickets are designed in several versions depending on 
what information is required. Tickets may track debris 
by cubic yard, tons, each, or load. The debris stream 
may also influence the ticket form that is selected for 
any particular project phase. Truck Certification forms 
are also critical documentation that must be accurately 
and carefully recorded. These forms are carefully 
structured to ensure that all necessary information, as 
required by FEMA, is recorded. FEMA requires signed 
truck certification forms for every vehicle hauling on the 
project and a signed dump ticket for every load. Ceres 
supplies these 5-part carbonless forms if the entity 
wishes. 

Ceres has developed a powerful custom database that 
links key components of documentation including the 

 
This is the Ceres Load Ticket. In use, the Ticket Number is 
preprinted. This form is generally scanned at the job site and 
electronically transmitted to an office outside the disaster 
area for data entry. The form’s five copies are color coded 
to minimize confusion. 
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truck certification database, ticket database, and the database containing all of the images of each 
individual ticket and the truck certifications. Ceres’ ticket database has been in use for more than 10 years 
and is easily modified to meet the varying needs of our clients. The database is also designed to make data 
entry easy. One data entry person, with minimal training, can enter over 700 tickets per day. Drop down 
selections, short cuts and static information retrieval make data entry fast and accurate. The system does 
not allow entry of duplicate tickets thus preventing duplicate billing and duplicate payments. The system 
does not allow a ticket to be entered with an amount that exceeds the certified load amount of the truck. 
Additional features of this custom software make it flexible enough to record data that is known to be 
required for a particular circumstance or project. Ceres maintains separate databases for each project to 
ensure that data integrity is maintained. 

Each completed truck certification form and each load ticket are electronically scanned at the field office 
and then transmitted to an imaging database located on a secure Ceres server outside the disaster area. 
The scanned information is then retrieved by our data entry staff and entered into the appropriate project 
database under normal office conditions. Database rules require that first the truck owner (Ceres or one of 
its subcontractors) and then the individual truck be established in the database before the system will accept 
any load ticket information for that truck  

The Ceres “Data Entry/Accounting Procedures” manual is used to provide guidance to our data entry 
personnel, so all data is entered in a consistent manner to ensure data integrity. All reimbursable activities 
under a particular contract, for example, stump removal, operation of hourly rate equipment, and personnel 
hours, are recorded by our operations staff.  

Ceres audits the database for inconsistencies, data entry error and data integrity on a regular basis. This 
ensures that records of all potentially reimbursable activities are acceptable and auditable by FEMA. 

Ceres has taken great care to develop both policies and procedures that can be consistently applied to 
every project. This extra planning makes the implementation of a project easier and faster. Additionally, the 
use of advanced communication technologies, such as wireless and satellite internet connections; cell 
phones with voice, data and text; and electronic imaging of paper documents, allow Ceres to simultaneously 
manage multiple projects, in multiple states.  

Ceres’ image databases (images include both tickets and truck logs) are available to all our governmental 
customers as password protected read only files on the internet. The data has been used for audits by such 
Federal agencies as the U.S. Army Corps of Engineers.  

 
This flow chart illustrates the data flow and system logic for handling completed load tickets. The system will check for a non-
duplicate ticket number, a valid truck number and that the load does not exceed the verified capacity of the truck before information 
will be saved in the data base. 
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Both standard and custom reports can be generated from Ceres databases. These reports are used to 
invoice the contract Client, to pay subcontractors and then provide management/field operations with 
production reports. This information is readily shared in a variety of formats.  

Monitoring Consultants 
Some of Ceres clients choose to contract with a firm providing monitoring services. The services provided 
by a monitoring firm may include: damage assessment, training, emergency planning, direct 
communications with the entity, incorporation of entity forms and FEMA forms, facilitating communications 
with FEMA and other state and federal agencies, pre-event planning, post-event construction, funding, and 
reimbursement procedures. To eliminate any question of conflict of interest we will not involve ourselves in 
the actual selection process and we do not endorse nor recommend any of the monitoring companies. We 
do strongly recommend that the entity verify that the proposed monitoring firm is not de-listed by the federal 
government on the “Excluded Parties List System” at www.epls.gov.  

As a full line disaster response firm, Ceres also has expertise and experience in all of the services provided 
by monitoring consultants. For example, following a January 2009 Ice Storm in the Midwest, and while 
under contract with the Kentucky Commonwealth, Ceres aided in many of these areas. The KY 
Commonwealth had not contracted for technical assistance services and greatly appreciated the support 
that Ceres personnel were able to provide from basic guidance to providing numerous forms which enabled 
the Commonwealth to maximize their monitoring function and compliance for FEMA reimbursement. This 
successful past experience and expertise allows Ceres to work cooperatively and cohesively directly with 
the entity or with a third party provider. We would be pleased to work with whomever the entity chooses.  

Invoicing 
Ceres can invoice the entity on a weekly, bi-weekly or monthly basis and in any format the client or a client’s 
representative requires. Each invoice is submitted with appropriate documentation relating to the services 
provided. Documentation shall meet or exceed entity and federal requirements for funding and 
reimbursement purposes. 
Ceres will provide technical 
assistance to the entity in the 
completion of claims filed to 
FEMA or other agencies for 
funding and reimbursement. 
A documentation team will be 
assembled from 
representatives of quality 
control and accounting. This 
team will assist the entity 
throughout the invoicing and 
reimbursement process long 
after the work has been 
completed. Ceres’ financial 
strength enables Ceres to 
operate within the working 
capital requirement of the 
contract.  

Reimbursement Assistance 
Ceres has experienced personnel trained in providing the necessary documentation and assistance in the 
preparation of reimbursement claims for the entity. If requested, Ceres will provide the entity with turnkey 
services or guidance and technical assistance to ensure proper preparation and submittal of claims for 
reimbursement and other available funding. Our FEMA reimbursement liaisons have supervised and 
trained personnel on disaster response and relief efforts in New York following 9/11, and on subsequent 
events including Hurricanes Isabel, Charley, Frances, and Jeanne. We can help a local government make 
certain that federal funding approvals are followed by timely reimbursement.  

  

 
Invoices are generated as contractually agreed with all necessary supporting 
documentation. Project closeout is expedited by automated controls on truck identification, 
load sizes and ticket number validity. 

file://ceres-fs1/company/RFP%20Folder%20-%20Generic%20Documents/Technical%20Disaster%20Recovery%20Assistance/www.epls.gov
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Program Management Assistance 
Ceres is experienced and trained to provide all of the following services to the entity: 
 Preliminary Damage Assessment (PDA) 
 Emergency Work definition (Category A and Category B) 
 Analysis of Permanent Work (Categories C through G) 
 Assistance with Applicant’s Briefing 
 Identifying Expenditures Eligible for Reimbursement 
 Review of PDA for Scope of Work 
 Recovery Process Documentation 
 Recovery Process Oversight 
 Force Account Labor assistance 
 Preparation of Project Worksheet (PW) 
 Review of records system for applicability to Federal and State Requirements 
 Orientation and training of client personnel on documentation requirements 
 Assist in the establishment of the “Clerk of Records” 
 Claim Documentation 
 Public Service Announcements 

Production Reporting 
Ceres has developed specific procedures to ensure proper and thorough documentation of daily project 
activities and adherence to strict quality control requirements. Daily documentation required for each debris 
management project will meet or exceed contractual, FEMA or other agency requirements. Ceres has 
developed project-tracking forms to ensure accurate reporting. In addition to the forms already mentioned 
these forms include truck certification logs, production logs, shift inspection checklists, safety meeting report 
forms, daily crew reports, and various equipment usage reports.  

Quality Control 
Daily Contractor Production and Quality Control reports are completed and available the following work 
morning to the client or other designated authority. Original reports are maintained in the Mobile Command 
Center and daily reconciliation reports are generated to verify information reported on load tickets to 
information reported on daily production reports. The Project Manager and Project QC Manager monitor 
information contained in the Daily Quality Control reports to ensure project activities conform to contractual 
requirements and that an acceptable level of project quality and workmanship is provided to the client. All 
records, certifications, and reports are converted into digital documents that are stored securely off-site on 
Ceres computer servers and are available to management and other project personnel on a need to know 
basis. 

Formalized quality control procedures are applied to each project to ensure documentation procedures are 
properly and fully implemented and to ensure conformance to project specifications. All Ceres employees, 
subcontractors, and suppliers are subject to the provisions of the QC Program. For each project, a Quality 
Control Plan is specifically developed to detail the QC organization, individual responsibilities, monitoring 
procedures of activities and subcontractor activities, documentation requirements for Ceres personnel and 
all subcontractors, control phases or procedures, and identification and correction procedures for non-
conforming activities. The remedies for non-conformance include termination. Exceptional quality control of 
each project promotes efficiency and avoids investigation and other potential losses. 

Dispatch Records 
Dispatch records will be maintained for the duration of the project. Records include date and time of 
dispatch, crew and unit identifier, and status of assigned section (In Progress, Completed, etc.). Typically, 
one contractor will be assigned to a given section. Sections may be comprised of individual developments 
or combinations thereof. Accurate and thorough Dispatch Logs enable the identification of any potential 
issues and the responsible party.  

Additionally, all supervisors will conduct weekly toolbox meetings and develop activity hazard analyses in 
compliance with the corporate Health and Safety Plan, and these meetings are documented. 
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B.4 Key Personnel Qualifications 
Ceres Environmental Services, Inc. has over 130 employees, many of whom are professional staff. Our 
staff hold degrees in areas such as Structural and Civil Engineering, Business Administration, Forestry, 
Geology, Science, and Accounting. As part of the Company’s dedication to quality and safety, many of 
Ceres’ management staff are U.S. Army Corps of Engineers-certified in Construction Quality Management; 
are FEMA-certified in NIMS; are Red Cross-certified in first aid; and have completed OSHA’s 40-hour safety 
training course. Ceres’ management has worked extensively on FEMA-reimbursed contracts and has 
demonstrated its ability to respond to large-scale events. 

For Franklin County, Ceres will provide exceptionally qualified personnel to lead the efforts for any event 
occurring for which our services are required. The following core team will be assigned to the entitie for the 
life of the contract. Additional personnel will be assigned based on the size and severity of an event affecting 
the entitie. 

 
Mr. Mike Beevers has been assigned as the project manager for Franklin County. Mr. Beevers has been in 
environmental services for almost 20 years, starting in earth work and contracting and moving to disaster 
response and mobile recycling. He has experience managing employees along with hiring, scheduling, and 
managing subcontractors for large projects. Mr. Beevers has responded to various types of disasters, 
including hurricanes, ice storms, tornadoes, floods and fires. 

Mr. Karl Dix will be the FEMA Reimbursement Specialist assigned to Franklin County. Mr. Dix experience 
includes project management; quality control of operational and administrative functions to ensure FEMA 
eligibility, compliance with State regulations and adherence to contract specifications; review of FEMA 
eligibility and processing of FEMA paperwork; training sessions with clients; and development of new 
record-keeping systems. His responsibilities include developing business relationships with current and 
potential clients; development of strategic plans; and management of assigned projects. Mr. Dix holds a 
bachelor’s degree in business administration from Emory University. 

Ms. Tia Laurie, our Subcontractor Manager, is adept at ensuring that our subcontractors and equipment 
are in place and ready to work when needed. She keeps an extensive list of subcontracts, both local and 
throughout the country, in case specialty work is required. Ms. Laurie understands the importance of local 
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recovery and knows that it means more than just clearing debris – it means providing jobs in the area. She 
is expert at finding qualified personnel in any area throughout the United States. Ms. Laurie also provides 
management in the areas of maintaining and upgrading the subcontractor database, registration process, 
and evaluation criteria, as well as creating and executing applicable training programs for subcontractors. 
Ms. Laurie will be immediately available to locate and check the credentials of all required subcontractors 
and to pre-stage necessary equipment, ensuring that entity efforts are well under way within the time frames 
required. 

Ceres’ management has demonstrated its ability to respond to large-scale events. During the Camp 
Fire clean up in Butte County in 2019, Ceres daily operations consisted of 50 debris removal crews, over 
400 hauling units, 120 traffic control personnel and a field supervision team of over 30 members. Our team 
members worked on over 2,900 properties, collecting and loading over 734,000 tons of debris. Out of the 
debris transported, 159,000 tons of metal and concrete were sent to recycling facilities and are destined for 
beneficial reuse. This project was the largest debris mission in the state of California in more than 100 
years. 

Ceres has the resources and experience to handle multiple events and locations. From October 2018 
to March 2019, Ceres was activated in 13 Southwest Georgia Counties for the U.S Army Corps of Engineers 
following Hurricane Michael. Ceres collected and hauled a total of 4,236,363 cubic yards of debris, with a 
maximum haul of 140,330 cubic yards in a single day. This was accomplished by utilizing 1,628 hauling 
vehicles and managing 144 subcontractors. Ceres received an Exceptional – the highest possible rating 
– for quality of service in the face of enormous challenges caused by an increase in the magnitude of project 
scope and extreme weather conditions. 

In all of 2017, Ceres received more than 50 major contract activations from cities, counties, and the U.S. 
Army, including an ACI activation in the U.S. Virgin Islands (USVI) for debris removal and off-island debris 
disposal.  

Ceres’ management has demonstrated its commitment to superior performance and customer 
satisfaction. In 2017-2019, Ceres worked in the U.S. Virgin Islands under the USACE contract. For that 
work, Ceres received Exceptional ratings (the highest possible) from the USACE for meeting and 
exceeding contract requirements and achieving the highest ratings available for quality, customer 
satisfaction, management/personnel/labor, cost/financial management and safety/security.  

Ceres’ personnel are trained in FEMA regulations and are schooled in the use of FEMA Public Assistance 
Debris Management Guide FEMA 325, as well as additional resource books Public Assistance Guide FEMA 
322 and Public Assistance Policy Digest 321. 

For more extensive information on the qualifications of Ceres project management team, please see their 
resumes within this proposal. Resumes of the additional key personnel that will be made available 
depending on the size and severity of the event are included as well.  

If for any reason key personnel named in this proposal are not available for Franklin County event, or are 
not acceptable to the entity, personnel with equivalent or better backgrounds and skills will be made 
available and will be presented for approval. 
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Key Personnel Resumes 
Management Oversight 
David A. McIntyre, Sole Shareholder and President 
David McIntyre is the founder and sole shareholder of Ceres Environmental Services, Inc. and affiliated 
companies. He created the company in 1976 and has personally managed or supervised over over 220 
FEMA-reimbursed contracts, including over 100 disaster debris-related projects. He has performed 
superbly in hiring, training and supervising an excellent team of personnel, resulting in Ceres' extensive list 
of satisfied customers. Mr. McIntyre's history includes his on-the-ground, on-site management of debris 
contracts during Ceres' large-scale response to several major disasters. The disaster debris projects 
include major projects for the USACE, including Ceres' 2018 ACI SAD Contract activation in the State of 
Georgia following Hurricane Michael; USACE work in response to the Northern California Wildfires in 2018; 
Alabama 2011 tornadoes response; 2008 Hurricane Ike USACE ACI response; 2005 Hurricane Katrina 
USACE and local jurisdiction debris management projects; and the Hurricane Georges USACE response 
in 1998. 

Mr. McIntyre has been Project Manager of many the debris projects for Ceres and has been Operations 
Manager of many of them as outlined below. He has also presided over the performance of over 95 
additional contracts with branches of the U.S. federal government regarding demolition, grinding, 
abatement, clearing, and other work. These government branches include the U.S. Army Corps of 
Engineers; U.S. Navy, Army, and Air Force; U.S. Department of the Interior; and the U.S. Department of 
Agriculture. 

PROFESSIONAL EXPERIENCE 
 Oregon Wildfire Recovery 2020 – Current. Management Oversight for Oregon Department of 

Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek 
Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas County and Operational Branch 
6: Two Four Two Fire, Klamath County. 

 Oklahoma Ice Storm 2020. Management oversight for debris removal in 5 cities following an ice 
storm. 

 Hurricanes Laura, Hanna, Sally, Delta, and Zeta 2020. Provided management oversight for 13 
individual contract activations across Louisiana, Texas, and Florida. 

 Linn County, IA Derecho 2020. Management oversight for removal, reduction, and disposal of 
derecho generated debris. 

 California Wildfires – Camp Fire, Butte County 2020 – Current. Project Manager for the 
CalRecycle removal of hazardous trees generated by the Camp Fire wildfire in North-Central 
California in 2017. 

 Hamilton County, TN Tornado 2020. Provided management oversight for removal and disposal of 
tornado generated debris in Hamilton County. 

 Jones County, MS Tornado 2020. Provided management oversight for removal and disposal of 
tornado generated debris in Jones County. 

 California Wildfires – Camp Fire, Butte County 2019. Project Manager for the CalRecycle clean-
up project for hauling and disposal of debris generated by the Camp Fire wildfire in North-Central 
California in 2019, which is the largest debris mission in California in more than 100 years. 

 Northern California Wildfire Debris Removal 2018. Provided management oversight for the 
USACE debris removal project in Lake, Mendocino and Napa Counties, CA following the fires 
between October and December of 2017. 

 Hurricane Michael USACE Response 2019. Project Manager/Operations Manager for work in 13 
Georgia Counties. 

 Hurricanes Michael and Florence 2018 – 2019. Provided management oversight for 13 individual 
contract activations in jurisdictions across North Carolina, South Carolina, Florida and Georgia 

 Hurricanes Irma and Harvey 2017. Provided management oversight for more than 45 disaster 
recovery projects in Florida and Texas.  

 Southeast Tornadoes 2017. Provided management oversight for disaster recovery projects in 
Georgia and Louisiana following early tornadoes. 

 Hurricanes Hermine and Matthew 2016. Provided management oversight for over 20 individual 
projects following Hurricane Hermine in September and Hurricane Matthew in October. 
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 Louisiana Flooding 2016. Provided management oversight for Ceres response to Louisiana floods 
in August following heavy rains. 

 Oklahoma Storms 2015. Provided management oversight to Ceres response to Winter Storms 
Cara and Goliath. Ceres responded to six different jurisdictions in Oklahoma. 

 Livingston Parish Waterway Cleanup 2015. Management oversight for Ceres response during 
the removal of vegetative, C&D and white goods debris removal in Louisiana. 

 Alabama Tornadoes 2014. Management oversight for Ceres response in several Alabama cities 
damaged by May tornadoes. Ceres provided removal and disposal services for eligible debris. 

 Winter Storm Pax 2014. Management oversight for Ceres response in Georgia and North Carolina. 
Ceres provided removal and disposal of storm-related debris in both states. 

 Winter Storm 2013. Management oversight for early winter storm in October 2013. Ceres provided 
removal and disposal of disaster-related vegetative debris in South Dakota. 

 Upper Midwest Ice Storm 2013. Management oversight for Ceres’ response to spring ice storms 
in South Dakota and Minnesota, including work in rights of way, parks and waterways. 

 Hurricane Sandy 2012-2013. Management oversight for Ceres response in New York and New 
Jersey. Ceres performed multiple projects in New York and New Jersey. 

 Hurricane Isaac 2012. Management oversight of five separate contracts in response to Hurricane 
Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham 
Springs and St. Bernard Parish. 

 Winter Storm Alfred 2011. Provided management oversight for response to unseasonal snowstorm 
in the Northeast. Ceres managed over 320,000 CY of debris in two locations. 

 North Dakota Flooding 2011. Provided management oversight for emergency levee removal and 
repair projects after historic flooding in spring of 2011 near Minot, North Dakota. Ceres removed 
emergency levees and repaired damage to existing levees. 

 Hurricane Irene 2011. Provided management oversight for response to Hurricane Irene’s impact 
on the Atlantic coast. Ceres managed 120,000 CY of debris in two locations. 

 Alabama Tornadoes 2011. Provided management oversight for response to record-setting 
tornadoes that hit the Southeast. Presided over four contracts in Alabama, including management 
of over 1 million CY of debris in Jefferson County. 

 New Zealand Earthquake 2011– present. Oversight of response to Christchurch earthquake. 
Established a New Zealand branch office of Ceres to work in conjunction with the Canterbury 
Earthquake Recovery Authority (CERA) to provide extensive disaster response services including 
debris management, design-build seismic stabilization, demolition/deconstruction/implosion 
services and large-scale materials recycling operations. Working as a capital partner, developer and 
construction manager in the country to help salvage and repair damaged buildings.  

 Haiti 2010-2013. Oversight of response to the devastating earthquake that hit Haiti in January 2010. 
Provided management oversight of a survey contract for the International Office on Migration, an 
$11M landfill management and debris reduction site contract for the Haitian Ministry of Public Works 
and Communications (MTPTC) and The World Bank, environmental remediation projects for World 
Vision and new construction in the country. 

 Hurricane Ike 2008. Presided over debris collection, transportation, and disposal on 11 different 
contract locations in Texas and Louisiana  

 Hurricane Gustav 2008. Oversight of collection, transportation, processing, and disposal of over 
1.9 million cubic yards of debris; Trimming and removal of hazardous trees in Louisiana 

 Hurricane Dolly 2008. Provided oversight and management guidance in debris collection, 
transportation, recycling, and disposal in Texas 

 Hurricane Wilma & Rita 2005. Directed debris collection, transportation, and disposal; Emergency 
temporary roofing installation in Florida 

 Hurricane Katrina 2005. Lead Project Manager for collection, transportation, processing, and 
disposal of over 13 million cubic yards of debris; Trimming and removal of over 165,000 hazardous 
trees; Asbestos abatement and demolition of 916 buildings; Decontamination and disposal of over 
315,000 white goods in 11 Louisiana Parishes; Emergency temporary roofing installation of over 
21,000 buildings in 32 Mississippi counties 

 Hurricane Ivan 2004. Project Manager in collection, transportation, and disposal of over 680,000 
cubic yards of debris including the processing of over 505,000 cubic yards of debris in Florida 
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 Hurricane Jeanne & Frances 2004. Managed the collection, transportation, and disposal of over 
404,000 cubic yards of debris in 13 Florida counties 

 Hurricane Charley 2004. Directed Debris collection, transportation, and disposal; Emergency 
temporary roofing installation in 4 Florida counties 

 Hurricane Isabel 2003. Project Management to debris removal and disposal in Virginia 
 Hurricane Floyd 1999. Lead Project Manager to debris removal and disposal in North Carolina 
 Oklahoma City Tornadoes 1999. Lead project manager for USACE contract providing debris 

removal, managing multiple debris sites, and demolishing damaged residential structures.  
 Hurricane Georges 1998. Presided over collection and disposal of over 2.3 million cubic yards of 

debris; Management of 17 TDSR sites; Emergency temporary roofing installation on over 3,000 
buildings in Puerto Rico. 

 Hurricane Fran 1996. Project management for USACE contract providing debris removal, reduction 
and site management. 

 Hurricane Andrew 1992. Lead Project Manager to debris collection, transportation, and disposal; 
Provided USACE with 25 new chippers/grinders with 48 hours in Florida 

EDUCATION/CERTIFICATIONS 
 Graduate coursework in Physics, Chemistry, and Mathematics from the University of Minnesota 

Institute of Technology and University of Minnesota 
 Licensed Florida General Contractor 
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David A. Preus, Senior Vice President, Project Manager 
Mr. Preus has been employed for more than 20 years with Ceres Environmental Services, Inc. directing the 
Emergency Management Services Division and providing project management on more than 100 FEMA 
reimbursed disaster recovery contracts including hurricanes, tornadoes, ice storms, windstorms, and 
floods. Mr. Preus leads and provides overall guidance to the company’s Emergency Response Team in the 
areas of preparatory, mobilization, and implementation of operations. Mr. Preus has participated in nearly 
20 USACE emergency recovery contracts with Ceres as prime contractor. 

PROFESSIONAL EXPERIENCE 
 Oklahoma Ice Storm 2020. Operations Manager for debris removal in 5 cities following an ice 

storm. 
 Hurricanes Laura, Hanna, Sally, Delta, and Zeta 2020. Provided management oversight for 13 

individual contract activations across Louisiana, Texas, and Florida. 
 Linn County, IA Derecho 2020. Operations Manager for removal, reduction, and disposal of 

derecho generated debris. 
 Hamilton County, TN Tornado 2020. Operations Manager for removal and disposal of tornado 

generated debris in Hamilton County. 
 Jones County, MS Tornado 2020. Operations Manager for removal and disposal of tornado 

generated debris in Jones County. 
 Hurricane Michael 2018. Operations Manager for the USACE ACI Restricted SAD Region 

activation in 13 Georgia counties for the clean-up of debris generated by Hurricane Michael in 
October 2018. 

 Hurricane Florence 2018. Operations Manager and Project Manager for the North Carolina 
Department of Agriculture and Consumer Services for the disposal of biological debris generated as 
a result of Hurricane Florence throughout the State of North Carolina. 

 Hurricane Irma 2017. Management Oversight for Ceres response to more than 25 jurisdictions 
throughout the State of Florida that were impacted by Hurricane Irma. 

 Hurricane Harvey 2017. Provided management oversight for ten (10) individual projects throughout 
the State of Texas following the damage caused by Hurricane Harvey and the resulting floods.  

 Hurricane Maria Recovery, Puerto Rico Providing management oversight for USACE PR Blue 
Roof and the Government of Puerto Rico Transportation and Public Works Department (DTOP) 
contracts following Hurricane Maria. 

 Hurricanes Hermine and Matthew 2016. Provided management oversight for over 20 individual 
projects following Hurricane Hermine in September and Hurricane Matthew in October. Also worked 
in the field as project manager after Hurricane Matthew. 

 Louisiana Flooding 2016. Provided management oversight for Ceres response to Louisiana floods 
in August following heavy rains. 

 Oklahoma Ice Storms 2015. Provided management oversight to Ceres response to Winter Storms 
Cara and Goliath. Ceres responded to six different jurisdictions in Oklahoma. 

 Livingston Parish Waterway Cleanup 2015. Management oversight for Ceres response during 
the removal of vegetative, C&D and white goods debris removal in Louisiana. 

 Alabama Tornadoes 2014. Management oversight for Ceres response in several Alabama cities 
damaged by May tornadoes. Ceres provided removal and disposal services for eligible debris. 

 Winter Storm Pax 2014. Management oversight for Ceres response in Georgia and North Carolina. 
Ceres provided removal and disposal of storm-related debris in both states. 

 Upper Midwest Ice Storm 2013. Led Ceres’ debris management prime contracts in South Dakota 
and Minnesota, including work in rights of way, parks and waterways. 

 Hurricane Sandy 2012-2013. Management oversight for Ceres’ response in New York and New 
Jersey. Ceres performed multiple projects in New York and New Jersey as prime contractor. 

 Hurricane Isaac 2012. Management oversight of five separate contracts in response to Hurricane 
Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham 
Springs and St. Bernard Parish. 

 Winter Storm Alfred 2011. Provided management oversight for response to unseasonal snowstorm 
in the Northeast. Ceres managed over 320,000 CY of debris in two locations.  

 Hurricane Irene 2011. Provided management oversight for response to Hurricane Irene’s impact 
on the Atlantic coast. Ceres managed 120,000 CY of debris in two locations. 
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 Alabama Tornadoes 2011. Provided management for Ceres’ response to record-setting tornadoes 
as Ceres hauled 1,191,553 CY of debris, reducing the vegetative portion by grinding.  

 Haiti Earthquake 2010-2013. Project Manager working with the International Organization for 
Migration on camp population and needs. Managed transitional housing prototypes. Participated in 
World Bank-financed 4.15 million CY rubble recycling project. 

 Hurricane Ike 2008, Project management and operations management in 3 counties in Texas to 
clear and haul hurricane debris under Ceres’ USACE ACI contract. 

 Hurricane Gustav 2008, Project oversight for three contracts totaling over 2,000,000 cubic yards 
for debris removal and disposal, trimming and removal of hazardous trees, and removal and disposal 
of white goods in Louisiana. 

 Hurricane Katrina 2005, Project Manager for emergency temporary roofing installation on more 
than 21,000 homes and buildings throughout 32 MS counties. Assisted in removal of over 13 million 
cubic yards of debris throughout 11 LA Parishes. 

EDUCATION/CERTIFICATIONS 
 General Management Program, Harvard Business School, Boston, MA, completed May 2014 
 MBA, University of Minnesota Carlson School of Management 
 Bachelor’s degree, History, University of Minnesota 
 Department of Homeland Security GS-202, Debris Management 
 USACE CQM, FEMA IS-100, and First Aid/CPR certified  
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Key Project Team 
Mike L. Beevers, Project Manager 
Mr. Beevers has been in environmental services for almost 20 years, starting in earth work and contracting 
and moving to disaster response and mobile recycling. He has experience managing employees along with 
hiring, scheduling, and managing subcontractors for large projects. Mr. Beevers has responded to various 
types of disasters, including hurricanes, ice storms, tornadoes, floods and fires. 

PROFESSIONAL EXPERIENCE 
 Hurricanes Laura, Delta, and Zeta 2020. Project Manager for Vermilion Parish, LA and Cameron 

Parish, LA as a result of Hurricane Laura. Project Manager for St. Martin Parish, LA and Scott, LA 
as a result of Hurricane Delta. Project Manager for Lafourche Parish, LA and New Orleans, LA as 
a result of Hurricane Zeta. 

 Linn County, IA Derecho 2020. Project Manager for Linn County, IA. Over 1 million cubic yards 
of debris were hauled as part of this project. 

 Jones County, MS Tornado 2020. Project Manager for Jones County for the cleanup after a 
tornado in April 2020. 

 Santa Rosa County, FL Wind Event 2020. Project Manager for Santa Rosa County, FL debris 
removal project after a severe storm and wind event. 

 Bahamas September 2019 – 2020. Project Manager for debris removal on public and private 
property. 

 Hurricane Michael 2018. Project Manager for Jackson County, FL for the cleanup of debris in 
October of 2018. 

 Hurricane Maria 2017 – 2018. Project Manager for central zones in Puerto Rico roofing projects. 
 Hurricane Irma 2017. Project Manager for Seminole County, FL. Over 1 million cubic yards of 

debris were hauled as part of this project.  
 Hurricane Harvey 2017. Project Manager for the City of Pearland, Texas. 
 Hurricane Matthew 2016. Project Manager for debris removal project in Beaufort County, South 

Carolina. Oversaw debris collection and removal from County-wide public and private roads and 
rights-of-way, resulting in over 1,000,000 cubic yards of debris collected. 

 Hurricane Hermine 2016. Project Manager for debris removal project in Taylor County, Florida 
following a September hurricane. Oversaw collection of vegetative and C&D debris, as well as 
white goods and household hazardous waste. 

 Louisiana Floods 2016. Project Manager for Ceres response to the City of Zachary following 
August flooding. 

 Louisiana Levee Construction 2014 – 2015. Fleet Logistics Manager for USACE levee 
construction projects in LA. 

 Winter Storm Pax 2014. Truck Boss for ice storm clean up in Guilford County, North Carolina. 
 Black Forest Fire 2013. Superintendent for debris removal following forest fire in El Paso County, 

Colorado. 
 Upper Midwest Ice Storm 2013. Project Manager/Truck Boss in Rapid City, SD debris removal 

project as well as mulch haul superintendent. Knuckleboom operator in Minneapolis for stump 
removal project. 

 Hurricane Isaac 2012. Project Manager for debris clean up in LaFourche Parish, LA. 
 2011–2013: Superintendent, Mobile Recycling U.S.A. Gallup New Mexico. Managed a 

recycling company with 22 locations within three (3) states: New Mexico, Arizona, and Colorado. 
Tasks included:  Hiring and managing of 40-50 employees, seeking out properties to place mobile 
recycling units, daily inventory of all goods purchased from all locations, scheduling pick up of all 
goods brought to the processing plant where materials were separated, processed, and packaged 
to be sold to brokers. 

 Hurricane Ike 2008. Project Manager for Harris County for Galveston Island Beach reclamation 
project. 

 2008 – 2010: North Valley Dirt Work and Contracting. Started a Disaster Relief Division through 
North Valley Dirt Work and Contracting. Responded to Hurricane Ike in 2008, followed by the 
Kentucky ice storms in 2009, and the 2011 Alabama tornadoes. Equipment included two (2) grapple 
trucks, three (3) dump trailers. Tasks included: Managing of employees, scouting of areas for 
cleanup, and operating grapple trucks. 
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 2006 – 2008 North Valley Dirt Work and Contracting. Opened a commercial development 
division. Tasks included: 150-200 acres subdivisions, permitting, bidding of projects and managing 
from start to finish. Managing 25-30 of our own employees along with hiring, scheduling and 
managing subcontractors to construct the sub-divisions.  

 2005 – 2007: Beevers Construction. Founded company and began building custom homes as 
well. I continued to supervise both companies. Custom Home building tasks consist of: Permitting, 
construction of the house pads, roadwork, and underground utilities, supervising all subcontractors 
for the concrete, framing, roofing and interior design of homes until completion. 

 2001 – 2007: North Valley Dirt Work and Contracting. Originally supervised 15-20 employees 
during preliminary dirt work of constructing custom homes and small businesses. Preliminary work 
consisting of house pads, septic systems, underground utilities, roads and drainage. Tasks 
included: bidding of jobs, ordering of materials, scheduling, and completing jobs on time. 

EDUCATION/CERTIFICATIONS 
 OSHA 10-hour safety training 
 OSHA 40 HAZWOPER  
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Karl A. Dix, III, FEMA Liaison, Project Superintendent 
Mr. Dix’s experience includes Project Management; Quality Control of operational and administrative 
functions to ensure FEMA eligibility, compliance with State regulations and adherence to contract 
specifications; review of FEMA eligibility and processing of FEMA paperwork; training sessions with clients; 
and development of new record-keeping systems. His responsibilities include developing business 
relationships with current and potential clients; development of strategic plans; and management of 
assigned projects.  

PROFESSIONAL EXPERIENCE 
 Oregon Wildfire Recovery 2020 – Current. Operations Planner for Oregon Department of 

Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek 
Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas County and Operational Branch 
6: Two Four Two Fire, Klamath County. 

 Oklahoma Ice Storm 2020. Provided operational oversight for debris removal in 5 cities following 
an ice storm. 

 Hurricanes Laura, Hanna, Sally, Delta, and Zeta 2020. Provided operational oversight for 13 
individual contract activations across Louisiana, Texas, and Florida. 

 Linn County, IA Derecho 2020. Operations Planner for removal, reduction, and disposal of derecho 
generated debris. 

 California Wildfires 2019 – 2020. Operations Planner for the CalRecycle clean-up project for 
hauling and disposal of debris generated by the Camp Fire wildfire in North-Central California in 
2018, which is the largest debris mission in California in more than 100 years. 

 Hurricane Michael 2018. Operations Planner for the USACE ACI Restricted SAD Region activation 
in 13 Georgia Counties for the clean-up of debris generated by Hurricane Michael in October 2018. 

 Southeast Tornadoes 2017. Operational oversight for debris removal and disposal project in the 
City of Albany, GA. 

 Hurricane Matthew 2016. Project Manager for Charleston County, SC and Bald Head Island, NC 
debris removal and disposal projects following Hurricane Matthew in October. 

 Hurricane Hermine 2016. Project Manager for Glynn County, GA debris removal and disposal 
project. 

 Oklahoma Ice Storms 2015. Quality Control and Assurance for debris removal and disposal 
projects for Oklahoma Emergency Management Authority, Oklahoma City, and Warr Acres following 
severe winter storms. 

 Winter Storm Ulysses 2014. Quality Control and Quality Assurance for NCDOT project resulting in 
the removal and disposal of 300,000 cubic yards of ice storm debris. Reviewed contract for FEMA 
eligibility and ensured overall project performance to contract specifications. 

 Winter Storm Pax 2014. Quality Control and Quality Assurance for Columbia County, GA project 
resulting in the removal and disposal of 500,000 cubic yards of ice storm debris. Reviewed contract 
for FEMA eligibility, drafted FEMA compliant inter-local agreements and ensured performance of 
the project to contract specifications. 

 Black Forest Fire 2014. Project support for El Paso County, CO contract resulting in the removal 
of over 1,500 fire-damaged trees. Provided operational planning in support of the PM. 

 Mississippi/Alabama Tornadoes 2014. Quality Control and Quality Assurance to 4 projects 
resulting in the removal and disposal of 200,000 cubic yards of tornado debris. Oversaw contract 
negotiations and reviewed contract for FEMA eligibility. 

 Hurricane Sandy 2012-2013. Program Lead, Project Administration, Safety and Support for 
multiple projects in NJ and VA. Removed roughly 150,000 CYs across all projects. 

 Hurricane Isaac 2012. Program lead, project administration, safety and support in response to 
Hurricane Isaac. Removed over 1,000,000 CY of debris from Mississippi River levees in 
Plaquemines Parish. 

 Virginia Derecho 2012. Program Lead/Project Manager for debris site management, grinding and 
disposal following a derecho event impacting Virginia. 

 North Dakota Flooding 2011. Program lead, project administration for USACE emergency debris 
removal and mobile home group site construction missions after historic flooding in spring of 2011 
near Minot, North Dakota. 



Franlikn County 
RFP for Disaster Debris Removal and Disposal Services 

Tab B Experience 
Section 4 Key Personnel Qualifications 

Page B.4-11 

 Hurricane Irene 2011. Program Lead, Project Administration, Safety and Support for response to 
Hurricane Irene’s impact on the Atlantic coast. Removed over 110,000 CY of debris on 5 projects. 

 Alabama/Tennessee Tornadoes 2011. Program Lead, Project Management and Administration, 
Safety and Support for three debris projects and one haul and install THUs in response to the April 
tornadoes. Removed over 240,000 CY across two municipal projects. 

EDUCATION/CERTIFICATIONS 
 Bachelor of Business Administration, Emory University 
 Master’s of Science in Threat and Response Management, University of Chicago (in progress) 
 FEMA IS 100, 631, 632, 700, 701, 703, 800  
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Tia Laurie, Subcontractor Manager 
Tia Laurie provides a background in several fields including quality control, construction, logistics, 
management, and contracting. Ms. Laurie serves as Qualifying Agent, holding General Contractors 
Licenses on behalf of Ceres in many states including California, Louisiana, Alabama, Tennessee, 
Mississippi, Oregon, and South Carolina. Certified in Construction Quality Management by USACE, Ms. 
Laurie has served in supporting roles on several missions for more than ten (10) years. Additionally, Ms. 
Laurie is responsible for the overall administrative response to all disaster response and recovery missions, 
including contracting and subcontracting. She manages the overall development and maintenance of 
relationships with subcontractors specifically in local areas of pre-event contracts and competitive pricing. 
Ms. Laurie also provides management in the areas of maintaining and upgrading the database, registration 
process, and evaluation criteria for subcontractor, as well as creating and executing their training programs. 

PROFESSIONAL EXPERIENCE 
 Oregon Wildfire Recovery 2020 – Present. Director of Administration including subcontracting and 

contract management for Oregon Department of Transportation Hazard Tree Removal Project. 
 Oklahoma Ice Storm 2020. Director of Administration including subcontracting, and management 

of 5 contract activations as a result of the Oklahoma Ice Storm. 
 Hurricanes Hanna, Laura, Sally, Delta and Zeta 2020. Director of Administration including 

subcontracting. Managed over 30 subcontractors providing debris collection, reduction, and 
disposal. While working contract administration on over 13 contract activations. 

 Linn County, IA 2020. Director of Administration including subcontracting and managing 4 
subcontractors and working contract administration. 

 Hamilton County, TN and Jones County, MS Tornados 2020. Director of Administration including 
subcontracting. Managed 6 subcontractors providing debris collection, reduction, and disposal. 

 Bulk Waste Removal 2020. Director of Administration including subcontracting. Managed 6 
subcontractors providing bulk waste removal to the City of Atlanta and Macon-Bibb County, GA as 
a result of limited staff due to COVID-19. 

 Paradise and Butte County, CA Fire 2019. Director of Administration including subcontracting and 
managing over 23 subcontractors and working contract administration with CalRecycle. 

 Hurricanes Florence and Michael 2018. Director of Administration for storm operations in a wide 
geographic area.  

 North Carolina Department of Agriculture 2018. Director of Administration and Subcontracting 
Manager for hauling vegetative material for NC farms after Hurricane Florence. 

 Northern California Wildfire Debris Removal 2018. Subcontractor Manager responsible for hiring 
all subcontractors for the USACE debris removal project in Lake, Mendocino and Napa Counties, 
CA following the fires between October and December of 2017. 

 Hurricanes Harvey, Irma, and Matthew 2017. Director of Administration and Subcontracting 
Manager for over 50 storm and civil construction projects. 

 Hurricanes Hermine and Matthew 2016. Subcontractor Manager for over 20 contracts in Florida, 
Georgia, South Carolina, and North Carolina following two hurricanes in September and October. 

 Louisiana Floods 2016. Subcontractor Manager for Ceres response to August floods in Louisiana. 
 Winter Storm Cara and Goliath 2015. Subcontractor Manager for debris removal and disposal 

projects in Oklahoma following winter storms. 
 Alabama and Mississippi Tornados 2014. Subcontractor Manager for four separate tornado 

recovery projects in Kimberly, Adamsville, and Graysville, Alabama as well as Lee County, MS. 
 Winter Storm Pax and Ulysses 2014. Subcontractor Manager for Columbia County, GA and NC 

DOT ice storm recovery; Recruited and subcontracted companies for hauling, tree work, and 
grinding.  

 Hurricane Sandy 2012-2013. Subcontractor Manager recruiting local subcontractors and vendors 
for Ceres response in New York and New Jersey.  

 Hurricane Isaac 2012. Subcontractor manager for five separate contracts in response to Hurricane 
Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham 
Springs and St. Bernard Parish. 

 Winter Storm Alfred 2011. Subcontractor Manager for response to unseasonal snowstorm in the 
Northeast. Ceres managed over 320,000 CY of debris in two locations. 
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 Hurricane Irene 2011: Subcontractor Manager for Greenville, NC response and recovery efforts. 
Recruited local and specialty subcontractors for hurricane debris cleanup. 

 Alabama Tornadoes 2011. Subcontractor Liaison; recruited local and specialty subcontractors and 
vendors to provide services for tornado cleanup. 

 Haiti Earthquake 2010. Subcontractor Liaison identifying specialist organizations & sea transport.  
 Ice Storms 2009. Subcontractor Liaison identifying and coordinating qualified subcontractors for 

debris removal from county rights-of-ways in Kentucky. 
 Hurricanes Dolly, Gustav and Ike 2008. Subcontractor Liaison screening and coordinating 

qualified subcontractors for debris removal, processing and disposal operations. 
 Floods 2008. Subcontractor Liaison identifying and coordinating qualified subcontractors for debris 

removal due to Cedar River flooding in Iowa. 
 Military Stars, Orion International 2007-2008. Account Executive researching, identifying, and 

capturing of new clients providing opportunity for hiring of transitioning military personnel. 
 Centex Homes 2005-2007. Purchasing Agent managing contract negotiations for residential 

communities; Management of land developers, architects, and general contractors. 
 U.S. Army Corps of Engineers, Captain 1999-2005. Battalion Logistics/Supply Officer, 

Detachment Commander, Company Executive Officer, and Topographic Platoon; awarded Bronze 
Star Medal for her bravery and meritorious service with USACE. 

EDUCATION/CERTIFICATIONS 
 Master’s degree, Engineering Management, University of Missouri (Rolla) 
 Bachelor’s degree, Engineering Management, U.S. Military Academy, West Point, New York 
 Engineer-In-Training (EIT/FE): Registered in New York, 1999 
 FEMA certified IS-10, ICS-200, IS-102, IS-632, NIMS IS-700 
 USACE CQM certified 
 Red Cross Disaster Services certified  
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Personnel (Alphabetically by Last Name) 
Omar Arroyo, EHS Manager 
Mr. Arroyo has more than 17 years of professional experience in safety management. He has worked in 
various fields including debris management, civil construction, new construction and oil, dealing with all 
aspects of Environmental Health and Safety Management and Training. 

PROFESSIONAL EXPERIENCE 
 Ceres Environmental Services 2017 – Present. Site Safety and Health Officer. Vegetative, 

construction and demolition, and metal debris removal from local municipality Rights-of-Way (ROW) 
and other eligible public property in the U.S Virgin Islands for the USACE ACI project following 
hurricanes Irma and Maria. Work also included site preparation, debris reduction - 
chipping/mulching/grinding, and debris disposal. 

 PES Performance Energy Services 2015-2016. HHSE Site Safety Supervisor in Beaumont, Texas 
conducting daily equipment inspections, confine space audits, air sampling for confined space, 
confined space rescue procedures, daily mass safety toolbox meetings, Air Liquide safety and 
production meetings, safety record keeping, first aid, incident investigations, daily safety audits, 
inspection and control of safety equipment, fire watch training, confine space training, lockout/tag-
out training and new hire orientations. 

 Saxon Constructions PES 2015. HSSE Site Safety Manager for Williams Station 520 Pipeline 
project in Jersey Shore, Pennsylvania and Devon/E-Link Terminal project in Cuero, Texas. 
Responsible for daily audits of work being performed, daily field equipment inspections, equipment 
training, PRE TASK ANALYSIS (PTA) audit and training, held the daily all employees safety 
meeting, met with the client HSSE for any concerns and correction, job specific overview, employee 
orientation, incident reporting, near miss reporting, record keeping, and continue to strive for a zero 
incident and accident free work place for all employees. 

 Titan 360 Industrial Services 2014-2015. HSSE Site Safety Manager coordinating a project at 
Trunk line in Lake Charles, Louisiana overseeing 85 employees.  My duty and responsibility was to 
conduct daily safety meetings within the company and the client, daily safety audits on employee 
behavior, permits, and company (JSA), daily equipment inspection, record keeping, first aid case 
management, attend and participate in client turnaround safety progress, monitor and conduct 
SCBA breathing air equipment inspection and proper function prior to job task, and incident 
reporting/investigation. 

 Total Safety 2014. HSSE in Busan, Korea working as a third-party safety representative for Nobel 
and Shell at a shipyard reconstructing the Nobel Discoverer ship oil driller. Duties and 
responsibilities were to be part of the Shell and Nobel safety HSE team to contribute as a third-party 
safety representative in the daily work activities such as safety daily audits and inspections on hot 
work activities, confine space, permit and JSA audits, evacuation drills. Conducted safety meetings, 
record keeping, and daily inspection on equipment, tools and safety equipment.   

 KBR Kellogg Brown & Root 2012-2013. HSSE Site Safety Manager. Conducted safety audits and 
meetings, performed daily equipment and apparatus inspections, first aid case management and 
related record-keeping.  

 BP 2010-2012 HSSE Site Safety Turnaround Manager. Managed and oversaw safety field 
turnaround for several units. Conducted weekly mass safety meetings, daily audits and inspections, 
reporting for near miss and first aid, and performed relevant recordkeeping.  

 STARCON International, Inc. 2001-2010 HSE Safety Supervisor. Performed daily audits and 
inspections, permit training, oil rig basket training, SCBA training and fire watch training. Maintained 
company and refinery compliance and recordkeeping, supervising various units for turnaround work 
and implementing company site standards. Performed unit orientations for new hired team members 
for the turnaround, equipment inspection and purchasing, daily toolbox team safety meetings. 
Conducted daily permit and JHA audits for compliance, JHA training, recordkeeping, and conducted 
near miss and incident investigations. 
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EDUCATION/CERTIFICATIONS 
 San Jacinto College Central Campus Two Years, Courses Studied: 

• EPCT- Introduction to Environmental/Health 
• EPCT- Principals of Industrial Hygiene 
• OSHT- Safety Program Management 
• OSHT- Physical Hazards Control 
• OSHT- Accident Prevention, Inspection, and Investigation 
• OSHT- OSHA Regulation General Industry 

 College of the Mainland (Conducting Safety Audits) 
 OSHA 30 Hour Construction 
 Construction Site Safety Technician CSST Certification 
 Construction Site Safety Technology CSST Certification 
 Construction Site Field Safety CSST Certification 
 Construction Site Safety Supervisor CSST Certification 
 Industrial Toxicology Certification 
 GHS and OSHA Hazardous Communications Certificate 
 First Aid-CPR-AED Certification #1M39060022  
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Donald Bauer, Grinding Operations Manager 
Mr. Bauer has been involved in disaster recovery resulting from a wide variety of natural disaster recovery 
as a Project Manager with Ceres Environmental Services, Inc. Mr. Bauer is highly skilled in Emergency 
Operations Debris Removal for Hurricanes, Major floods and tornados. 

PROFESSIONAL EXPERIENCE 
 California Wildfires – Camp Fire, Butte County 2019. Grinding Operations Manager for the 

CalRecycle clean-up project for hauling and disposal of debris generated by the Camp Fire wildfire 
in North-Central California in 2017. 

 Hurricane Michael 2018. Grinding Operations for work in Georgia. 
 Hurricanes Florence 2018. Grinding Operations Manager in North and South Carolina for the 

clean-up of storm debris in September. 
 Hurricanes Harvey 2017. Grinding Operations Manager for the disaster recovery projects in Florida 

and Texas.  
 Southeast Tornadoes 2017. Grinding Operations Manager for debris removal and disposal project 

in the City of Albany, GA. 
 Hurricanes Hermine 2016. Grinding Operations Manager for Glynn County, GA debris removal and 

disposal project. 
 Livingston Parish Waterway Cleanup 2015. Grinding Operations Manager for the removal of 

vegetative, C&D and white goods debris removal in Louisiana. 
 Alabama Tornadoes 2014. Grinding Operations Manager for Ceres response in several Alabama 

cities damaged by May tornadoes.  
 Winter Storm Pax 2014, Guilford County, NC. Grinding Operations Manager for the cleanup and 

disposal of over 400,000 cubic yards of debris. 
 Hurricane Sandy 2012-2013. Grinding Operations Manager for Ceres response in New York and 

New Jersey.  
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Stanley D. Bloodworth, Project Manager 
Mr. Bloodworth has more than 35 years of Project Management experience in the construction and 
disaster recovery industry. His professional career includes a 25-year tenure with the U.S. Army Corps of 
Engineers, where he held a variety of construction planning and management roles. After leaving the 
Corps, he entered the private disaster recovery industry serving as a project/program manager, senior 
project manager, operations manager and vice president of operations. He is a highly skilled, boots-on-
the-ground manager of disaster recovery projects, specifically those requiring expertise related to removal, 
reduction and final disposition of vegetative, construction, demolition and hazardous debris. 

PROFESSIONAL EXPERIENCE 
 Oklahoma Ice Storm 2020. Project Manager for debris removal in 5 cities following an ice storm. 
 Hurricane Sally 2020. Performed as Project Manager for Santa Rosa County, FL and Escambia 

County School Board as a result of Hurricane Sally. 
 Hamilton County, TN 2020. Project Manager for collection, reduction, and disposal of tornado 

generated debris in Hamilton County, TN. 
 Emergency Watershed Protection August 2019 – Current.  Performed dual roles as Senior 

Project Manager/Operations Planner for emergency channel debris removal for Livingston Parish, 
LA. 

 Hurricane Michael 2018 – 2019. Senior Project Manager in Dougherty County and City of Albany, 
GA for clean-up after Hurricane Michael, FL. This project was eventually overtaken by the USACE 
ACI SAD Region Restricted contract activation, at which time Mr. Bloodworth maintained an 
oversight role until the USACE ACI project was completed in early 2019. Ceres was reactivated 
at that time in order to complete the clean-up and disposal work for the County and the City; Mr. 
Bloodworth maintained his position and participation through the entire project.  

 Hurricane Maria 2017. Project Manager/Operations Planner for the Puerto Rico Department of 
Transportation (DTOP) Disaster Recovery Project. Mr. Bloodworth worked closely day to day with 
DTOP Representatives ranging from the Secretary of Transportation to local Municipal Mayors 
and District Managers. Mr. Bloodworth prepared and implemented a successful Operations Plan 
that provided an operations solution expediting a re-establishment of adequate transportation 
routes for such activities as emergency services, utility repairs, reopening schools, citizen access 
and a very important return of commerce. The Operations Plan included accurate scheduling of 
all activities related to debris removal and disposal and provided successful tool for budgeting 
public fund expenditures for DTOP disaster recovery. 

 Hurricane Irma 2017. Project Manager in Tampa City, FL clean-up following the heavy 
destruction caused by Hurricane Irma.  

 Louisiana Floods 2016. Project Manager and Planner for Livingston Parish project involving 
clean-up following heavy rains and flooding in Louisiana in August 2016. Mr. Bloodworth expertly 
organized over 20 different subcontractors with more than 100 debris removal trucks for this 
project. Mr. Bloodworth provided these subcontractors with a detailed operations plan to begin 
concurrent debris removal efforts in all areas affected by the flood. Mr. Bloodworth ensured proper 
removal and disposal/recycling of many different classifications of flood related debris, including 
C&D, Household Hazardous Waste, E-waste, and White Goods. Total debris removed: over 
1,000,000 CY. 

 Texas Floods 2016. Project Manager in Bastrop County following flooding in the county. 
 Winter Storm Goliath 2015. Project Manager for clean-up of several cities and counties under 

the Oklahoma Emergency Management Authority following Winter Storm Goliath over Christmas 
2015. 

 Winter Storm Pax 2014. Operations Manager for Columbia County clean up after Winter Storm 
Pax. Managed removal and disposal of over 500,000 CY of debris. 

 June Microburst Storm 2013. Project Manager for cleanup project of debris and tree removal in 
Albemarle, NC following a summer microburst storm. 
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 U.S. Army Corps of Engineers 2006-2011. Numerous large-scale U.S Army Corps of Engineers, 
multiple state DOT and municipality debris removal and heavy construction contracts. Specifically, 
two debris removal and one heavy construction contract with the Minneapolis-St. Paul District 
Army Corps of Engineers. These USACE contracts were part of the recovery effort following the 
Mouse River Flood of Spring 2011 in Minot, North Dakota Duties required and successfully 
completed, included constant, 24/7 communication and availability with the Minot, USACE 
Disaster Recovery field office. Possessed complete knowledge and responsibility of all contract 
operation management functions. Retained full authority as company officer to commit to any/all 
requirements of the contracts including preparation, negotiation and execution of any additional 
contracts or change order/ modifications. Managed preparation and implementation of all aspects 
of Quality Control, Accident Prevention, Regulatory and Operation Planning. Worked closely with 
local and state officials to ensure compliance with permits and licensing. Supervised subordinate 
managers. 

 2004 – 2006: Program/Project Manager for Disaster Recovery Operations where he served on 
numerous disaster recovery contracts including: 

• 2004 Hurricane Charley Tampa, Orlando, Deltona, Daytona, Florida 
• 2004 Hurricane Frances, Tampa, Daytona, Jacksonville, FL 
• 2004 Jeanne, Daytona, FL 
• 2004 Tropical Storm Ivan, Perdio Key, FL/Pensacola Beach, FL 
• 2004 Tropical Storm Dennis,  
• 2005 Hurricane Katrina, Louisiana  
• 2005 Hurricane Wilma, Miami  
• 2008 Hurricane Ike, Galveston, TX 

EDUCATION/CERTIFICATIONS 
 USACE certifications including: CQM, materials laboratory technician, flexible pavement and 

concrete inspection, nuclear density operator, civil engineering technician 
 OSHA 30  
 CPR/First Aid 
 Coursework, University of Mississippi 
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Everett Bond, Project Superintendent 
Mr. Bond has managed projects since 2016 supervising and managing storm debris removal teams for 
major disaster recovery projects with Ceres. Mr. Bond’s responsibilities were maintaining contract 
schedules and detailed agreements, communicating with senior project management and lead 
superintendents to make sure any foreseen issues, opportunities and company change orders and 
conducted superior oversight of site and subcontractor performance 

PROFESSIONAL EXPERIENCE 
 California Wildfires – Camp Fire, Butte County 2020 – Current. Project Superintendent for the 

CalRecycle removal of hazardous trees generated by the Camp Fire wildfire in North-Central 
California in 2017. 

 Deatrick Engineering Associates, Orlando, FL 2019 – Current. Inspector responsible for 
performing various asphalt, earthwork, concrete, masonry, cement, and aggregate testing, both in 
the field and the laboratory. Ensure jobsite tests and inspections are performed as required or 
requested by a contractor, architect or engineer as well as being performed per AASHTO, ASTM, 
ACI, FDOT or other required methods and specifications while working closely with the Laboratory 
Manager in supervising lab technicians and lab testing.  

 Camp Fire, Butte County 2019. Divisional Supervisor for the campfire project in Paradise, CA 
leading 45 individuals during wildfire debris cleanup effort. 

 Hurricane Michael 2018. Senior Quality Control Manager and Supervisor in Georgia for the 
cleanup of debris in October of 2018. 

 Hurricane Florence 2018. Senior Quality Control Manager and Supervisor for North and South 
Carolina, managing multiple city and county contracts for clean-up of storm and flood debris in 
September 2018. 

 Kablelink 2016 – 2018. Cable Installation Technician installing entertainment, networking, and 
security systems and responding to repair calls while keeping customer satisfaction. 

 Broadband Interactive 2001 – 2016. Disconnection Technician communicating with customers 
and companies to resolve and uninstall cables. 

EDUCATION 
 Bachelor of Science in Sport and Fitness, University of Central Florida 2011 
 Associates of Art, Valencia Community College, 2008 

CERTIFICATIONS 
 OSHA 30 Construction 
 OSHA 40 Hazwoper  
 Flagger 
 Jones NCTI 
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Jonathan Campos, Project Superintendent 
Mr. Campos has over 15 years of experience in emergency response. While with the United States Air 
Force, he managed crews at numerous emergencies, managed and tracked equipment, reviewed and 
drafted standard operating guides and used language skills to communicate with Spanish and Italian 
speakers in times of crisis. After leaving the United States Air Force, Mr. Campos wanted to continue his 
career in emergency response by serving as Project Superintendent for Ceres. 

PROFESSIONAL EXPERIENCE 
 Hurricane Michael 2018. Project Superintendent during emergency response debris removal in 

Jackson County, FL  
 Hurricane Maria 2017 – 2018. Project Superintendent responsible for collecting vendor quotes, 

tracked project deliverables and revamped vehicle fleet while conducting operations in Puerto Rico. 
 Hurricane Dorian 2018. Project Superintendent perform disaster debris removal, reduction and 

disposal in Horry County. 
 United States Air Force 2018. Training Director created plans and developed annual training plan 

for 32 personnel. Facilitates training through various means including instructor-led training, self-
study and e-learning; builds strong relationships between key stakeholders and employees.  
Implements and tracks training requirements for al personnel. Conducts ongoing needs 
assessment to facilitate multi-level training and advancement. Reports monthly metrics to Fire Chief 
and Executives. Creates and justifies annual budget for outside courses, guest instructors and 
additional needs.  

 United States Air Force, 2016 Logistics Director. Ensured strict compliance with the Federal 
Acquisition Regulation (FAR) while executing annual budgets for the fire department. 
Planned/Requested/Executed $3.5M funds for fire department operational and contractual 
requirements. Managed & tracked $1.5M worth of equipment, wireless communications, and 
information technology assets and enabled training and certification of 18 emergency dispatchers 
and 32 DOD level II, antiterrorism officers. 

 United States Air Force Emergency Communications Center 2015 Directed communications 
amongst 10 agencies for over 1,000 alarms on aircraft & building emergencies. Identified 
undisclosed classified military base security risks as mission assurance assessment team member. 
Facilitated operations, training and maintenance for four person, 24-hour base emergency 
communication center. Drafted and executed $700K contract for 20 phone lines, 215 building alarm 
system, and office furniture items 

 United States Air Force, Fire Departments 2014 Geographical Area Manager and Incident 
Commander. Reviewed and drafted 100+ standard operating guides, oversaw daily operations for 
18 stations/8 bases. Controlled and commanded crews at numerous man-made and natural 
incidents/emergencies. Coordinated with emergency and non-emergency entities to ensure the 
protection of life, property and incident stabilization. Developed team cohesiveness for American, 
Korean, Italian, & British firefighters while stationed abroad. Planned, coordinated, and deployed 
various strike and task forces during various emergencies and non-emergency situations. 
Established fire department and airfield operations at remote bases with limited home-station 
equipment/supplies.  Used local resources to accomplish mission by establishing agreements and 
understandings while conducting ethical business negotiations. 

EDUCATION 
 Master of Arts – International Relations, University of Oklahoma 2017 
 Bachelor of Arts – Sociology, Ashford University 2012 
 Associate of Applied Science and Fire Science, Community College of the Air Force 2009 
 U.S. Air Force Senior Leadership and Management, Air University, 2018 
 U.S. Air Force Leadership and Management, Air University, 2016 
 U.S. Air Force Leadership, Air University, 2009 
 Department of Defense Fire Academy, Goodfellow Air Force Base, 2004 
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CERTIFICATIONS 
 National Registry EMT  Fire Officer I, II, & III 
 Emergency Response to Terrorism  Hazardous Materials Incident Commander 
 Incident Command System 300, NIMS  Hazardous Materials Technician 
 Incident Command System 400, NIMS  HazMat Awareness and Operations 
 Fire Department Health and Safety Officer  Public Telecommunicator I/I 
 Fire Department Incident Safety Officer  Rescue Technician I 
 Fire Inspector I & II  Competent Communicator, Toastmaster’s 

International 

VOLUNTEER SERVICE 
 Curry County Local Emergency Response Committee, 2016 – Present (Member) 
 Southern Nevada Burn Center, 2010 
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James Cooley, Project Superintendent 
Mr. Cooley has 19 years of experience as a Project Superintendent responding to natural disasters. For 15 
years as a Construction Superintendent, Mr. Cooley supervised every aspect of the removal, replacement, 
and building projects on large construction projects. Reporting on progress, handling bids, handling and 
managing contracts while ensuring the importance of quality control and subcontractor coordination 
responsibilities. 

PROFESSIONAL EXPERIENCE 
 Hamilton County, TN Tornado 2020. Project Superintendent in Hamilton County, TN for tornado 

generated debris collection, reduction, and disposal. 
 Camp Fire, Butte County 2019. Project Superintendent for the CalRecycle cleanup project for 

hauling and disposal of debris in North-Central California in 2017. 
 Hurricane Maria 2017 – 2018. Project Superintendent in Puerto Rico responsible for the clean 

road hazard debris, managing debris sites, grind material and haul off mulch to final resting place. 
 Hurricane Irma 2017. Project Superintendent for mulch removal and site restoration on several 

debris management sites in Southern Georgia and South Florida. 
 Hurricane Harvey 2017. Project Superintendent for the City of Pearland, Texas. 
 RTD Construction 2016 – 2017. Superintendent for the Southside Pump Station Improvements in 

Greenville, NC. Overseeing and laying out all concrete work, piping and mechanical work, staying 
on top of material being delivered to ensure proper shipments and that material matched what was 
submitted and approved, and scheduling subcontractors.   

 Ceres Environmental Services, Inc. 2016. Superintendent for the Reach G2B Levee construction 
project in Dulac, LA. Supervising operators on the levee and at the pit to insure everyone was safe 
and productive as trucks hauled the excavated material from one site to the other, ordering the 
correct amount of trucks for each day to reach optimal production, scheduling all personnel daily, 
scheduling, overseeing the control structures,  and direct installation of several hundred tons of 
riprap stone on the berms of the levee.  

 Layne Heavy Civil 2015 – 2016. Superintendent responsible for overseeing the industrial water 
line upgrade/replacement construction project for Stennis NASA Base in Stennis, MS.  

 M.E.B. General Contractors 2012 – 2014. Superintendent for the Rocky Pen Run WTF project in 
Stafford County, VA.  

 T.A. Loving Company 2012. Superintendent overseeing the construction project for a new 
wastewater pump station for Camp Lejeune Marine Corps Base in Goldsboro, NC.  

 T.A. Loving Company 2011 – 2012. Superintendent for the City of Richmond WWTP UV and 
Electrical Upgrade project in Goldsboro, NC. Responsibilities consisted of assisting the site 
superintendent on tightening up the outlying areas of the job so that he could oversee them in one 
confined area.   

 T.A. Loving Company 2009 – 2011. Superintendent responsible for the removal and expansion 
of Aquia WWTP Nutrient. Responsibilities consisted of procurement of material, scheduling and 
supervision of company employees and subcontractors, pre and final inspections of various civil, 
structural, mechanical, and electrical installations. Safety audits, safety meeting with company 
employees, and weekly coordination meetings were also conducted.  

 T.A. Loving Company 2005 – 2009. Superintendent performing oversight on several water and 
water waste plants as well as expanding and upgrading the City of Kinston WWTP, Morehead City 
WWTP, and Harnett County WTP.  

 TA Loving 2001 – 2005. Electrical Superintendent responsible for supervising the field crews, 
electrical planning, bidding, material procurement and submitting packages to our in-house 
electrical division. 

EDUCATION/CERTIFICATIONS 
 Johnston Community College, Smithfield, NC 
 OSHA 10 
 First Aid/CPR 
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Brad Deville, Superintendent  
Mr. Deville has nearly 20 years of experience in equipment and mechanical issues. He has worked as a 
manager both in house and in the field on heavy civil construction jobs.  Mr. Deville has experience in 
managing multiple projects at once, sorting priorities on each project assigned and managing equipment 
and personnel for multiple jobs and job sites. 

PROFESSIONAL EXPERIENCE 
 Kuykendahl Detention Basin 2015 – Present. Superintendent for excavation of stormwater 

detention basins in Harris County, Texas. 
 Falgout Canal Road Levee Segment 2015. Superintendent for a 4-mile stretch of level as part of 

the Morganza-to-the-Gulf project to protect Terrebonne and Lafourche parishes in Louisiana. 
 Ward 7 Levee Improvement and Extension 2014. Superintendent for levee reconstruction project 

in Terrebonne Parish, Louisiana 
 Reach G2B and Reach G 2-c Earthen Levees 2014. Superintendent for flood control levees in 

Terrebonne Parish as part of the Morganza-to-the-Gulf project. 
 Reach H-1 Levee 2013-2016: Superintendent for Reach H-1 levee, connecting Reach G-2 with 

Reach H-2 segments of the Morganza-to-the-Gulf project.  
 Reach F Earthen Levee 2013-2015: Superintendent for levee segment of Reach F, part of the 

Morganza-to-the-Gulf project in Terrebonne and Lafourche parishes in Louisiana. 
 Shop Manager, Ceres Environmental Services, Inc., 2012 – 2015. Oversaw all maintenance of 

equipment in Ceres shop, located in Houston, TX. Manager of all employees in the shop.  
 Operator/Mechanic/Shop Supervisor, Luhr 1997 – 2012. Started out as operator of heavy 

equipment for two years. Moved up to mechanic for two years, in charge of solving mechanical 
issues and spent the nine years as a Shop Supervisor, supervising shop and employees. 

 Owner, Trucking Company 1990 – 1997. Owned and operated trucking company. Hauled and 
received contracts for hauling. 

EDUCATION/CERTIFICATIONS 
 OSHA certified 
 Diesel Mechanic courses 
 OSHA Safety Courses 
 HazMat trained 
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Huey Deville, Quality Control Manager 
With more than 35 years of construction management and quality control experience, Mr. Deville is an 
experienced supervisor and field manager capable of concurrently supervising multiple crews and projects. 
He is an experienced equipment operator, project estimator, manager, and surveyor with construction 
experience in commercial, residential and disaster recovery areas of specialty. He is responsible for project 
planning and execution; project equipment maintenance; crew supervision; project production; 
workmanship quality, safety, and reporting; and recordkeeping. Mr. Deville’s vast experience allows Ceres 
to apply his expertise in a variety of critical roles including disaster response and recovery mission 
management, demolition and construction project management. His broad experience, commitment to 
quality and safety, technical expertise, and natural leadership skills makes Mr. Deville a highly valuable 
asset to our Supervisory team. 

PROFESSIONAL EXPERIENCE  
 Oregon Wildfire Recovery 2021 – Current. Quality Control for Oregon Department of 

Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek 
Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas County and Operational 
Branch 6: Two Four Two Fire, Klamath County. 

 California Wildfires – Camp Fire, Butte County 2020. Quality Control for the CalRecycle removal 
of hazardous trees generated by the Camp Fire wildfire in North-Central California in 2017. 

 Houston, TX 2019 – 2020. General Superintendent/Manager overseeing the construction of 
multiple detention/retention ponds. Responsible for coordinating and managing subs, ordering 
materials, tracking cost, scheduling equipment and keeping good relations with clients. 

 Louisiana Civil Construction 2017 – 2019. General Superintendent/Manager overseeing multiple 
projects ranging from DOTD work installing median cable barriers, new streets, pedestrian bridges, 
street improvements, highway improvements, new building sites and parking lots for the cities 
within LA. 

 Miami-Dade County, FL C-111 Detention Pond 2016 – 2017. General Superintendent/Manager 
responsible for coordinating and managing subs, ordering materials, tracking cost, scheduling 
equipment and keeping good relations with clients. 

 Louisiana Levee Construction 2013 – 2016. General Superintendent for Terrebonne levee 
projects, overseeing five levee projects over $45 million – responsible for coordinating managing 
subs, ordering materials, tracking cost, scheduling equipment and quality control. 

 Hurricane Isaac 2012. Area Manager for ROE and PPDR projects in St. Bernard Parish, LA. 
 Mountrail County, ND April – October 2012. Project Manager for Palermo Road grading, 

aggregate surfacing, signing and incidentals. 
 Minot, North Dakota Flood Recovery 2011. Project Superintendent/Manager: supervised Levee 

breach repair - responsible for coordinating with USACE, scheduling work, resourcing labor and 
equipment.  

 Minot, North Dakota Flood Recovery 2011. Project Superintendent/Manager: supervised 
Emergency levee removal in Minot, Sawyer, and Burlington - responsible for lining sub-contractors 
up, made sure they complied. Finished job ahead of schedule. 

 Alabama Tornadoes 2011. Quality Control for USACE ROE Debris Removal project in Lawrence 
and Limestone Counties, Alabama. 

 Alabama Tornadoes 2011. Project Superintendent for Jefferson County, Alabama. Assisted with 
management of removal and reduction of over 1 million cubic yards of tornado debris. 

 Birdland Park Levee Improvements. Surveyor, Des Moines Iowa, Survey site, built 3D tin 
surfaces for the Project, set up GPS equipment  

 Little Calumet River Flood Prevention Project. Surveyor/Superintendent, Indiana, Survey site, 
set up GPS equipment, built 3D tin surfaces for project and supervised the construction of the 
concrete retaining wall  

 Puerto Rico Rio Fajardo Flood Control Project. Surveyor. Responsible for layouts, constructing 
job from data input, building 3D surface tins, designing a 60-acre Mitigation flood plain for Mangrove 
Trees, and Cross section with quantity reports. 

 Nassau Drive Subdivision and Drainage Work. Supervised layout and grade control. 
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 Hurricane Katrina 2005 – 2007. Private Property Debris Removal project, New Orleans LA: Field 
Supervisor. Responsibilities included crew supervision, production and quality, scheduling and 
crew assignments, PPDR site inspections, enforcement of safety and quality standards, and 
documentation and record keeping. Levee reconstruction projects in Plaquemines Parish, LA: Site 
Superintendent. Responsible for crew supervision, compliance with project and USACE safety 
requirements, production quality, and equipment operations and maintenance, daily reports and 
inspections, and oversight of survey teams. Emergency levee repair project, St. Bernard Parish, 
LA: Site Superintendent. Site Superintendent, Lafreniere Park Restoration project, Metairie, LA Site 
Superintendent, Caminada Restoration Project, Grand Isle LA. Restoration included proper 
capping of the entire site to meet local landfill requirements. Demolition Project, Hurricane Katrina 
response mission: Field Supervisor. Responsible for management of demolition crews, including 
subcontract crews, and conformance to strict company and USACE protocol specific to emergency 
demolition operations.  

EDUCATION/CERTIFICATIONS  
 OSHA 10-hour safety training 
 CPR First Aid Certified  
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Patricia Deville, Project Superintendent 
Ms. Deville has over 20 years of supervisory experience in the construction field including personnel and 
subcontractor management, agricultural recycling operations, debris management, yard waste processing, 
landfill restoration/cover, and new civil construction. Ms. Deville also has experience operating heavy 
equipment, logging, and grinding equipment. Her management duties as a Site Superintendent includes 
supervision of material receipts, production and sales; maintenance scheduling; crew and production 
scheduling; production operations; cost control and reduction; and enforcement of site safety requirements. 
Her experience managing debris removal operations for Hurricanes Frances, Jeanne, Katrina, Ike, Gustav, 
the Ice Storm of 2009 in Kentucky and several Civil Construction Projects makes Ms. Deville an invaluable 
resource to Ceres in performance of contract and emergency debris removal operations and civil 
construction.  

PROFESSIONAL EXPERIENCE 
 Hurricane Laura 2020 – Current. Project Manager in Cameron Parish, LA for the collection, 

reduction, and disposal of Hurricane Laura generated debris. 
 HCFCD Aldine-Westfield Stormwater Detention Basin 2019. Project Superintendent and QC for 

building substantial drainage systems and excavating a flood control basin in Harris County, TX.  
 Hurricane Maria St. Croix, VI- 2018 – 2019. Project Superintendent for Debris Management Site 

segregating debris for proper recycling and removal. 
 USACE - Central Everglades Reservoir Project 2017 – 2018. Project Superintendent and QC 

building reservoir levees in the Everglades of Florida. 
 Hurricane Matthew 2016. Project Superintendent for Indian River County, FL for contract 

activation. Ceres removed nearly 100,000 CY of vegetative debris from the County rights-of-way. 
Worked with local officials and managed all debris removal and recycling of storm related debris.  

 Morganza to the Gulf Levee System 2013 – 2017. Project Superintendent and QC for Levee’s 
Reach F, Reach E, and Supervised 5 Excavation Pits for 5 Levees total excavating roughly 4 million 
CY dirt between all projects. 

 Hurricane Isaac 2012. Project Superintendent for the City of Kenner. Ceres removed almost 
54,000 CY of vegetative and C&D debris, including bagged mixed debris, from the City rights-of-
way in three weeks. 

 Haiti Earthquake 2010 – 2012. Acting as Project Superintendent for Truitier Landfill Debris Site 
Management Project in Port-au-Prince, Haiti for the Haitian Ministry of Public Works. 

 Ice Storms 2009. Debris Removal Project Superintendent - worked with local officials and 
managed subcontractors for the 2009 Ice Storm in Hardin County, KY. 

 Hurricane Gustav 2008. Debris Removal Project Superintendent - worked with local officials and 
managed subcontractors in East Baton Rouge, LA.  

 Hurricane Ike 2008. Debris Removal Project Superintendent - worked in coordination with the 
USACE for TXDOT Emergency Road Clearance in the City of Kemah and Chambers County, TX. 

 Hurricane Katrina 2005 – 2007. Field Supervisor in coordination with the U.S. Army Corps of 
Engineers in Livingston and Jefferson Parish, LA.  

 Hurricanes Frances and Jeanne 2004 – 2005. Field Supervisor for SWA debris removal in Palm 
Beach County, FL.  

 Site Supervisor 2002 – 2006. Supervision of receipt of recyclable materials, heavy equipment 
operations, grinder operation, researching and allocating future revenues, soil testing and 
compliance with outside agencies, maintaining product quality and overseeing proper ratios of soil 
mix recipe’s, contaminant identification and segregation, and supervision of production and sales. 
Duties also included scheduling and completion of preventative maintenance for equipment; 
managing site personnel and scheduling work tasks; provision of weekly safety training for site 
personnel and enforcement of site safety requirements; and daily production reporting. 
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 Assistant Manager 1999 – 2002. Supervision of receipt of recyclable materials, contaminant 
identification and segregation, heavy equipment operator, scheduling and dispatching outgoing 
mulch sales, inventory and ordering supplies, documentation of equipment maintenance, parts, fuel 
usage, and daily sales. Performed land-clearing operations including operation of CAT 330 and 
320 excavators, D6 dozer, IT-38-wheel loader/grapple with root rake, and log skidder equipment. 
Responsible for operating various equipment to clear sites in preparation for dirt construction, 
reading blueprints and determining which trees were to be felled and burned, chipped, or logged 
based on contract and print requirements, assisted heavy hauler driver in loading and unloading 
various types of heavy equipment onto a low boy. Responsible for the operation and maintenance 
of a horizontal grinder at a grinding site. Maintained and operated equipment, managed quality of 
material receipts and identified/removed contaminants, managed production rates and finished 
product quality. 

CERTIFICATIONS/TRAINING 
 Hazardous Materials Awareness (8-hour course) 
 40 Hour Hazwoper Certification 
 FEMA certified NIMS IS-100, IS-200, ICS 300, ICS 400, & IS-700 
 OSHA 10 
 CPR/First Aid 
 Fire Prevention and Protection, Emergency Response 
 Ceres Authorized Equipment Operator (all); Grinder Operator (horizontal and tub) 
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John Gallicchio, Project Superintendent 
Mr. Gallicchio has twenty-six years of experience as a Project Superintendent with Ceres Environmental 
Services, Inc. overseeing and managing disaster recovery, demolition and construction projects. Mr. 
Gallicchio’s professional work ranged from management oversight and coordinating to communicating with 
the U.S. Army Corps of Engineers.  

PROFESSIONAL EXPERIENCE 
 Hurricane Sally 2020. Project Superintendent for Ceres response in Santa Rosa County, FL. 
 Hurricanes Michael and Florence 2018 – 2019. Provided management oversight for 13 individual 

contract activations in jurisdictions across North Carolina, South Carolina, Florida and Georgia 
 Hurricanes Irma and Harvey 2017. Provided management oversight for disaster recovery projects 

in Florida and Texas.  
 Southeast Tornadoes 2017. Project Superintendent for disaster recovery projects in Georgia and 

Louisiana following early tornadoes. 
 Louisiana Levee Construction 2013 – 2016. Project Superintendent for Terrebonne levee 

projects. 
 Moore, OK Tornado 2013. Senior Project Superintendent responding to the City of Moore, 

Oklahoma following an EF5 tornado. 
 Hurricane Sandy 2012 – 2013. Project Superintendent for Ceres response in Point Pleasant 

Beach, NJ. 
 Hurricane Isaac 2012. Project Superintendent for five separate contracts in response to Hurricane 

Isaac.  
 North Dakota Flooding 2011. Operator for emergency levee removal and repair projects after 

historic flooding in spring of 2011 near Minot, North Dakota. 
 Hurricane Ike 2008. Project Superintendent debris removal in Texas and Louisiana. 
 Hurricane Gustav 2008. Project Superintendent for the debris removal and disposal and trimming 

and removal of hazardous trees in Louisiana. 
 Hurricane Katrina 2005 – 2007. Project Manager/Operator for the cleanup and Restoration of 

Lafreniere Park damaged by hurricane and storm surge in Grand Isle, Louisiana and demolition of 
approximately 50 damaged homes in Metairie, Louisiana.  

 Hurricane Katrina 2005 – 2006. Project Manager for the debris collection, reduction and disposal 
in the City of Biloxi, MS. 

 U.S. Army Corps of Engineers; Louisiana 2005 – 2007. Superintendent Oversight of crews 
operating directly with Parish presidents, FEMA personnel and Representatives with USACE 

 Hurricane Jeanne and Frances 2004. Superintendent overseeing the debris removal and 
disposal in Palm Beach, FL. 

 Fort Knox Building Demolition. Superintendent involved in the demolition of a variety of buildings 
in Fort Knox, Kentucky. 

 Hurricane Isabel 2003. Project Superintendent for the debris removal and disposal in Virginia. 
 Hurricane Floyd 1999. Project Superintendent for the debris removal and disposal in North 

Carolina. 
 Oklahoma City Tornadoes 1999. Project Superintendent providing debris removal, managing 

multiple debris sites, and demolishing damaged residential structures.  
 Hurricane Fran 1996. Project Superintendent for USACE contract providing debris removal, 

reduction and site management. 

EDUCATION/CERTIFICATIONS 
 First Responder 
 First Aid CPR, AED, BLS 
 ACLS Medical (Advanced Cardiovascular Life Support) 
  Certified heavy equipment operator/Instructor 20+ years 
 10+ year carpentry experience 
 Certified Flagger 10+ years 
 OSHA 40 Hazwoper 
 OSHA 29 CFR 19.26.602  
 USACE Construction Quality Management for Construction 
 Rigger Level 1 
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Brandon Gelinas, Project Superintendent 
Mr. Gelinas has over 15 years of experience in multiple aspects of emergency response. He has spent 
eleven years with Citrus County Fire Rescue as a state certified Firefighter assisting in water rescue, public 
safety and hazmat operations. After leaving the rescue team he wanted to continue his career in responding 
to emergency services by serving as a regional Project Superintendent in central Florida. 

PROFESSIONAL EXPERIENCE 
 Hurricane Laura 2020. Project Manager for Allen Parish, LA for debris removal and disposal. 
 Macon-Bibb County, GA Bulk Waste 2020. Project Manager in Macon-Bibb County for the 

removal of bulk waste as result of decreased staff due to COVID-19. 
 Hurricane Michael 2018. Project Superintendent in Jackson County, FL for the clean-up of debris 

generated by Hurricane Michael in October of 2018. 
 Hurricane Michael 2018. Haul-Out Coordinator for the USACE ACI Restricted SAD Region 

activation in 13 Georgia Counties for the clean-up of debris generated by Hurricane Michael in 
October 2018. 

 Hurricane Michael 2018. Project Superintendent in Leon County and the City of Tallahassee, FL 
for the clean-up of debris generated by Hurricane Michael in October of 2018  

 DRC Emergency Services 2017-2018. Worked as a regional Project Manager and Trainer in the 
central Florida region. Was entrusted to manage seven different projects and project managers 
during the response of the debris impacts of Hurricane Irma. Regular attendance to meetings with 
all levels of county officials. Traveled across the state of the Point of Contact in the initial phases of 
initial damage assessment and kick off meetings for the pre-existing contracts. Training city 
personnel for self-monitoring debris management and safe operations.  Conclude projects after site 
reclamation once it has met FEMA and contractual requirements. 

 Witt O’Brien’s 2016. After working briefly as a Debris Monitor, a promotion was received to Field 
Operations Supervisor for the Debris Removal Operations in Citrus County, FL following Hurricane 
Hermine. Responsible for oversight of the Debris Monitors in Citrus County, ensuring that goals and 
deadlines were met, submitting payroll documentation, generating paperwork needed to secure 
FEMA funding, and producing documentation to update county officials regarding the progress. 

 OTR Truck Driver 2012-2016. Worked as an independent contractor transporting goods (ranging 
from produce to hazardous materials) interstate, requiring knowledge of Federal and State 
regulations governing commercial trucking. 

 Citrus County Fire Rescue 2001-2012. Worked as a State Certified Firefighter, Emergency 
Medical Technician, certified in Water Rescue, Public Safety, and Hazmat Operations. First 
responder for the following Hurricanes, Ivan, Jeanne and involved with implementation of FEMA’s 
Public and Individual Assistance programs. 

EDUCATION 
 College of Central Florida 
 Citrus County Fire Academy 
 Withlacoochee Technical College 
 FEMA Emergency Management Institute 

CERTIFICATIONS 
 FEMA IS-5a Intro Hazmat  Florida Certified Fire Engineer  
 FEMA IS-33.18 FEMA Ethics  National Certified Emergency Medical Technician 
 FEMA IS-35.18 FEMA Safety  Radiological Awareness and Response 
 FEMA IS-100.b Incident Command  Hazmat Decontamination Team 
 FEMA IS-200 Initial Incident  Hazmat Response Team  
 FEMA IS-300 Expanding Incident  Citrus County Fire Academy 
 FEMA IS-632.a Debris Operations  CPR/AED/First Responder Instructor 
 FEMA IS-633 Debris Plan Dev.  Certified Emergency Medical Dispatcher 
 FEMA IS-634 Public Assistance  Hurricane Mitigation Workshop  
 FEMA IS-700.a NIMS  Natural Resource Damage Assessment Training 
 OSHA 40 HAZWOPER   Trained Terrorist Bombing Responder  
 OSHA 30 Construction  CERT Instructor` 
 Florida Certified Firefighter II   WMD/Terrorism Awareness for Emergency 

Responders 
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Rick Good, Project Manager 
Mr. Good has more than 20 years of experience in management and operations coordination. He has full 
knowledge of State and Federal Environmental codes and regulations and has overseen operational 
aspects of disaster response projects. In past positions, he has provided clients with consulting and 
management services regarding hazardous and non-hazardous waste. Mr. Good has also coordinated 
provisions for clients including both services and subcontractors after an emergency event. 

PROFESSIONAL EXPERIENCE 
 Oklahoma Ice Storm 2020 – Current. Senior Project Manager in Oklahoma City, El Reno, and 

Piedmont for collection, reduction, and disposal of ice storm generated debris. 
 Hurricanes Laura and Delta 2020. Senior Project Manager in Scott, LA and Houston, TX for 

hurricane debris removal and disposal. 
 Tornado: El Reno, OK 2019. Project Manager with one Ceres’ self-loading truck debris removal 

and disposal. 
 Hurricane: Michael – USACE Southwest GA 2018. Operations Planner assisting in the debris 

removal cleanup after Hurricane Michael in the southwest Georgia area. 
 Hurricane: Florence (NC Dept of Ag) 2018. Project planning and management for confidential 

project for supply of carbon material to facilitate composting. Role included responsibility for 
meeting with agricultural department officials and state senators, official planning, managing 
acquisition of carbon source material, transportation and logistics in southeastern NC. 

 Hurricane: Irma, (Miami, South Florida.) 2017. Area Manager for South Florida until Puerto Rico 
deployment; role entailed planning, acquisition, set-up, management and supervision of multiple 
DMS sites, coordinating with multiple municipalities, planning, coordinating assets and resources 

 Hurricane: Maria (Puerto Rico) 2017. Blue Roof Operations Planner; GM Ceres Caribe; Role 
included planning and coordinating with both USACE senior and field management multiple times 
per day on operations as well as safety and environmental compliance. 

 Hurricane: Matthew, Savannah, GA 2016. Project Manager, role included meeting with Head of 
Sanitation/DPW disposal facility/landfill management, coordinating and planning collection 
operations and personnel, third-party haul out planning and coordination, coordination with sub-
contractors for curbside pickup, haul, DMS coordination vis a vis the grinding function, All aspects 
lease negotiation, curbside pickup, processing, final disposal. Negotiations with city for use of a 
subset of its landfill for our DMS. Material was staged and processed at the landfill. Secured 
secondary DMS in town via planning and negotiating with US Army Reserves for use of its property, 
led all communications, planning between Ceres and the municipal command office in downtown 
Savannah.  

 Flood: City of Denham Springs, LA 2016; Start-up PM; role included the planning and 
coordination with city and subcontractors of all curbside collection, transport via direct haul to final 
disposal landfill. No reduction of waste prior to disposal at Waste Management landfill.  

 Rubicon Global, LLC. Atlanta, GA. 2015 - 2016, Regional subcontractor relationship manager 
responsible for prospecting, bidding, planning, contracting and managing services provided to 
client base. Direct management of approx. 7,000 haulers servicing over 16,000 customers. 

 ECO Systems, Inc. Atlanta, GA 2012 – 2015.Professional Consultant, International and domestic 
environmental consulting in the field of hazardous and non-hazardous waste management, as well 
as Emergency Management Services in Disaster Response. Both of these service areas include 
program development/design/planning, training and overall project management. Service areas 
included the Continental US, Venezuela, Dominican Republic, Mexico and the island of Guam. 

 Asplundh Environmental Services, Inc. Atlanta, GA 2003 – 2012. 
Senior manager responsible for overall project management for all emergency response efforts 
supplied by the company to state, federal, municipal and private sector clients. These services 
include but are not limited to logistical and infrastructure support for remediation, transportation, 
disposal and recovery. These project missions, focusing primarily on disaster response generated 
revenues of $100+ million per year.  

EDUCATION/CERTIFICATIONS 
 Bilingual in English and Spanish 
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Michael Hansen, Resources Manager 
Mr. Hansen brings over 25 years of resources management to Ceres. Mr. Hansen has been instrumental 
in debris and construction projects, providing support in operations, logistics, safety, heavy equipment, 
ground equipment and purchasing. In addition to logistics and resources management to emergency 
response projects, he oversees the day to day management and maintenance of office equipment, safety 
equipment, mechanical equipment, heavy equipment, electronic equipment, and fleet vehicles.  

PROFESSIONAL EXPERIENCE 
 Bahamas 2020. Operations and Logistics Manager for shipping supplies and equipment for debris 

removal from public and private property. 
 California Wildfires and Camp Fire, Butte County 2018-2019, Operations and Logistics 

Manager for CalRecycle clean-up project for hauling and disposal of debris generated by the Camp 
Fire in 2018 and the USACE Northern California Wildfires project in 2017. 

 Hurricanes Michael and Florence 2018 – 2019, Operations and Logistics Manager for shipping 
supplies and equipment for disaster recovery in over 13 Georgia Counties, North and South 
Carolina and Florida.  

 Hurricane Harvey, Irma and Maria 2017. Operations and Logistics Manager for shipping supplies 
and equipment for three project recovery projects. 

 Sink Hole, Land O Lakes, FL 2017, Operations and Logistics Manager for shipping supplies and 
equipment for Pasco County.  

 Hurricanes Hermine and Matthew 2016. Operations and Logistics Manager for shipping supplies 
and equipment. 

 Livingston Parish Waterway Cleanup 2015, Operations and Logistics Manager for response 
during the removal of vegetative, C&D and white goods debris removal in Louisiana. 

 Hurricane Sandy, Isaac; Winter Storm Pax and Alfred 2011 — 2014, Operations and Logistics 
Manager for shipping supplies and equipment for major disaster recovery projects. 

 North Dakota Flood Recovery 2011, Operations and Logistics Manager for shipping supplies and 
equipment for three flood recovery projects. 

 Hurricane Irene 2011, Operations and Logistics Manager for shipping supplies and equipment for 
two hurricane recovery projects. 

 Alabama and Mississippi Tornadoes April 2011, Operations and Logistics Manager for shipping 
supplies and equipment to and between four projects. 

 New Zealand Earthquake 2011 – Present, Logistics Manager in charge for shipping supplies and 
equipment for operations in New Zealand. 

 Haiti Earthquake 2010 - Present, Logistics Manager in charge of shipping supplies and equipment 
for operations in Haiti. 

 Ice Storm 2009, Operations and Logistics Management and support for debris removal and 
disposal from county rights-of-ways in Kentucky 

 Hurricane Ike 2008, Operations and Resources Management for debris removal and disposal for 
11 different locations; Logistics management of positioning, establishing and set up of field offices 
in Texas 

 Hurricane Gustav 2008, Resources and Operations Management for debris removal and 
disposal in Louisiana; Positioned, located, and set up of field offices including maintenance 

 Hurricane Dolly 2008, Operations, Logistics, and Resources Management and support providing 
critical resources such as equipment, personnel, office equipment, and networks to debris removal 
and disposal in Texas 

 Iowa Flood 2008, Project Administrative and Operations support for debris removal due to Cedar 
River flooding in Iowa 

 Flood Control, Rio Puerto Nuevo, Rio Fajardo 2007, Operations, Logistics and Resources 
management to Floodway Control project in Puerto Rico including shipping and receiving 
equipment 

 Ice Storm 2007, Operations and Resources Management to debris removal in response to Winter 
Ice Storm in Oklahoma 
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 Hurricane Katrina 2005, Operations and Logistics Management support to debris removal, 
processing, and disposal operations of over 13 million cubic yards of storm debris in Louisiana  

 U.S. Coast Guard, Auxiliary Service Engineer, EMT, Fuel/Oil & Water Engineer, and Machinery 
Technician. Responsibility of mechanical engineer on station and watercraft providing oversight to 
engines, boilers, generators, propulsion units, HVAC units, watercraft and aircraft refueling 

EDUCATION/CERTIFICATIONS 
 Forestry, Biology, and Business Management, Northland College, Wisconsin.  
 FEMA certified ICS-100, ICS-200, IS-300, IS-400, IS-700 
 USACE CQM certified 
 OSHA 10 Hour Construction Safety & Health 
 First Aid/CPR certified 

  



Franlikn County 
RFP for Disaster Debris Removal and Disposal Services 

Tab B Experience 
Section 4 Key Personnel Qualifications 

Page B.4-34 

Randy Hardy, Quality Control Manager 
Mr. Hardy is a resourceful certified quality management professional with approximately 30 years of civil 
and construction project management and planning experience. He has expertise in guiding a wide range 
of civil project operations, including road and bridge construction/reconstruction, drainage and erosion 
control, soil testing and sampling, and field inspections. Mr. Hardy is proficient in project construction/layout, 
concrete and asphalt roadway operations, elevation management, and electronic milestone tracking and 
filing systems/document control. He has a proven record of establishing productive relations with jurisdiction 
owners, engineering management, subcontractors, and regulatory officials in order to drive a strong team 
with multiple trades. 

PROFESSIONAL EXPERIENCE 
 Oregon Wildfire Recovery 2020 – Current. Quality Control Manager for Oregon Department of 

Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek 
Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas County and Operational 
Branch 6: Two Four Two Fire, Klamath County. 

 California Wildfires – Camp Fire, Butte County 2020 – Current. Quality Control Manager for the 
CalRecycle removal of hazardous trees generated by the Camp Fire wildfire in North-Central 
California in 2017. 

 Kuykendahl, Glen Forest and Aldine Westfield Detention Basin 2019 – Current. Quality 
Control Manager for several detention basins in Houston, TX.  

 Paradise Butte County, CA Fire 2019. Quality Control Manager for the CalRecycle clean-up 
project for hauling and disposal of debris generated by Camp Fire in 2018. 

 Hurricane Michael 2018. Quality Control Manager for work provided for the USACE ACI in 13 
Georgia counties. Trained all Ceres operations personnel, sub-contractors operation crew and 
Ceres flaggers in a classroom setting ATSSA Flagger Training and Traffic Control. Ensured quality 
control personnel and subcontractors met the required qualifications of the project contract. 
Reviewed and understood project-specific quality control plans; ensuring all quality control 
inspections are performed and documented in accordance with the testing plan and making sure 
all results are being reviewed for conformance with requirements with all documentation including 
records, photographs and logbooks for the USACE project closeout requirements.  

 Harris County, Texas Storm Water Detention Reservoir 2015 – 2018. Project Operations – 
attended monthly construction meetings and engaged in an active role of establishing the scope of 
all construction projects with Architects and Engineers. Acquired all support documentation and 
generated submittals for project excavation disposal sites as per requirements of HCFCD 
Guidelines. Perform project material and supply procurement. 

 Morganza Hurricane Levee Project 2015. Operations Planner – responsible for planning, 
scheduling, conducting and coordinating detailed phases of the engineering. Supervised and 
coordinated the work of engineers, draft persons, plan reviews, as-built, specifications and testing 
frequencies to develop an accurate cost proposal.  

 Glendo Wyoming Reservoir Rehabilitation 2015. Operations Planner – Responsible for the 
continuation of production and maintenance of quality as a prime objective. Reviewed project traffic 
control plans in reference to field operation. Created and assisted in weekly meeting agenda. 
Assisted in managing environmental permits and regulations. Managed underground utility 
notifications; reviewed daily timesheets and performance reviews. 

EDUCATION/CERTIFICATIONS 
 Bachelor of Science – Civil Engineer from the University of Louisiana at Lafayette.  
 USACE Construction Quality Management for Contractors Certificate 
 DOTD Asphaltic Concrete Roadway with Asphaltic Concrete Observation Certification 
 DOTD Embankment and Base Course Certification 
 DOTD Portland Cement Concrete Paving Certification  
 DOTD Portland Cement Concrete Structural Certification 
 DOTD Portland Cement Concrete Structural Certification 
 OSHA 30 for Construction Certificate 
 Radiation Safety Officer APNGA Certification 
 Radiation Safety Officer NORM Certificate 
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 Heavy Bid Training Certificate 
 ATSSA Certified Flagger/Traffic Control Instructor 
 USACE Construction Quality Management for Contractors Certificate 
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Bobby Harrell, EHS Manager 
Mr. Harrell has more than 25 years of successful safety, fire, and medical project management leadership. 
Mr. Harrell holds multiple NWCG, FEMA, OSHA, Fire and Medical certifications. 

PROFESSIONAL EXPERIENCE 
 Ceres Environmental Services, Inc. 2018 – 2019. Chief Safety Manager for 13 counties in Georgia 

on the Hurricane Michael USACE ACI Debris Project. 
 Liberty Lift Solutions. Corporate Safety Manager- administered OSHA and DOT compliance 

programs, conducted safety audits, incident investigation and drug & alcohol testing, conducted all 
safety training across the organization, Managed EHS data for ISNetworld, Avetta, PEC SSQ 
Systems. 

 InnoSpec Oil Field Services 2017 – 2018. Frac Assistant/Safety Collection and management of all 
chemical data and safety audits. 

 Transwood Inc. 2017. Safety/Sand Coordinator- Ensured safety & DOT compliance, all employee 
safety training. Incident investigation and drug and alcohol testing. 

 Lehoski Welding 2015 – 2016. Safety Manager / PEC Instructor-Conducted all new hire orientation, 
PEC and field safety training, composed safety policies and procedures, Conducted safety audits, 
incident investigation and drug & alcohol testing, Managed EHS data for ISNetworld. 

 L&P Pipeline and Construction 2014 – 2015. Safety Coordinator /Safety & PEC Instructor-In 
charge of all new hire orientation including drug testing, DOT, field safety audits, Incident 
investigation. 

 Big Star Crude 2013 – 2014. Safety Adviser / Asst. Terminal Manager- All new hire orientation, 
drug testing, DOT, field safety audits, managed all billing of the clients and drivers, all DOT 
inspections, Performed accident, injury investigations and safety audits. 

 Safety Medics 2012 – 2013. Safety Inspector-Safety audits of large oil field construction sites, 
pipeline construction and drilling rigs. Performed accident, injury investigations. 

 Sierra Industries 2011 – 2012. Fire Chief / Safety / Training-Army UC-35 project in charge of DCMA 
audits airport safety and training including all fire calls and emergency issues, New hire orientations 
training for employee, drug testing and wrote all safety policy and procedures for company-wide 
programs. 

 Pinkerton Government Services 2010 – 2011. Shift Fire Captain- In charge of all fire and medical 
calls on shift at Sikorsky Helicopter Facility. 

 Smirfit Stone Paper Mill 2007-2010. Safety and Medic Cared for all employees’ injuries, Performed 
safety audits in the mill. 

 Gulf Coast State College 2004-2008. Adjunct Instructor Courses for Fire, Paramedic, Emergency 
Medical Technicians and Hazardous Materials. 

 Bay Medical Center 2001-2009. EMT, Paramedic – Took emergency calls county wide transported 
to hospital. 

 Bay County Fire Rescue 1994-2009. Battalion Captain EMT-P- Supervised 40 Officers and 
fighters, All fleet maintenance, Fire Department Training, Safety Officer, Hazardous Materials Officer 
and Medical Officer. 

EDUCATION/CERTIFICATIONS 
 Certified Occupational Safety and Health Officer (CSHO I & II) – TEEX Estimated Date: Dec 

2019 
 NWCG qualified S-131, S-190, S-205, S-215 
 FEMA certified ICS-100, ICS-200, ICS-300, IS-00005.a, IS-00035.18, IS-100, IS-200, IS-244, IS-

315, IS-317, IS-340, IS-346, IS-700, IS-800, IS-804, IS-907, IS-1900 
 OSHA- 501,511, 2055, 2225, 3015, 3115, 7205, 7505 
 OSHA Outreach Instructor 
 Medic First Aid CPT Instructor  
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Dana Heimdahl Chernault, Health and Safety Manager 
Ms. Dana Heimdahl Chernault Health and Safety Manager with over 20 years of experience providing 
safety, health, and environmental leadership in several industries, to include the military, manufacturing, 
construction, agriculture, healthcare, and consulting, Extensive experience in all aspects of safety 
oversight, including strategic planning, program creation and implementation, and team development, 
Continually exceeds expectations by building valuable relationships and works well with people at all levels 
of an organization, including stakeholders, management, team members, and clients. Ms. Heimdahl 
Chernault ensures all compliance are met within all state and federal safety and health regulations including 
OSHA requirements as well as appraised and implemented new safety policies as they related to ongoing 
operations.  

PROFESSIONAL EXPERIENCE 
 Oregon Wildfire Recovery 2020 – Current. Health and Safety Manager for Oregon Department of 

Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek 
Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas County and Operational Branch 
6: Two Four Two Fire, Klamath County. 

 Hurricane Laura 2020. Health and Safety Manager for Vermillion and Cameron Parish, LA. 
 California Wildfires – Camp Fire, Butte County 2020 – Current. Health and Safety Manager for 

Butte County Hazardous Tree Removal Project. 
 Sunbelt Rentals 2018. Director of Safety, Health and Environmental who over 200 profit centers 

for 2 of Sunbelt Rentals' business units (Power/HVAC and Climate Control) to include developing 
and implementing strategic safety plans. Led 8 regional safety managers to assist with day-to-day 
SH&E operations, identifying key initiatives and worked to strengthen both programmatic and 
leadership principles within the business units. Managed health and safety resources as well as 
related departmental budgets while serving as the primary contact on health and safety issues as 
the subject matter expert for employees, regulators, and construction and emergency response 
clients. Created, managed, and reviewed site-specific health and safety plans while establishing or 
maintaining positive working relationships with clients, site health and safety managers, corporate 
division managers, local representatives, or subcontractors. Built the company's electrical safety 
program from the ground floor up with a team of key experts as well as created and implemented a 
"Drive Safe" initiative and a "Driver Summit' process to promote driver safety. Developed, updated, 
and managed workplace safety programs, procedures, and policies as well as created employee 
training programs while establishing and maintaining complete safety training records. Conducted 
safety audits and inspections to ensure compliance with occupational and environmental health and 
safety requirements while ensuring that project personnel were adequately trained in emergency 
response plan procedures. 

 BAE Systems 2016 – 2018. Directed the SH&E oversight of 5 business units and 7,000 employees 
worldwide that supported US government and military contracts. Contracts included military vehicle 
maintenance, radar repair work, shipyard work, construction projects, and manufacturing, helped 
reduce recordable incidents by 37% from 2016 to 2017 and 22% from 2017 to 2018, led a team of 
11 full-time SH&E managers and 70 part-time leads, strengthening the company's safety and health 
focus by implementing and launching a SH&E management system, engaging key stakeholders to 
ensure applicability to the business. Strategized and reorganized safety, health, and environmental 
functions to better support the integrated business plan, setting injury reduction goals and key 
performance indicators for the business, reducing incident rates by over 80% in the first year, Led 
the Significant Injury and Fatality initiative, implementing a behavior-based safety program, ensuring 
that safety near misses, incidents, and injuries were properly managed and documented, Conducted 
scheduled and surprise safety audits that included a brief summary report noting any deviations 
from the Safety and Environmental Management Systems, implementing corrective actions to 
promote the health and safety of workers and the contracts. 
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 Goodyear Tire and Rubber Company 2014 – 2016. Led safety operations for a large, unionized 
plant of 56 acres under roof and 2200 employees, managing a team of 3 of safety professionals. 
Realized a 22% reduction of recordable incidents and a 43% reduction of total incidents. Influenced 
and strengthened the relationships of a team of business center managers, an appointed union 
safety committee of 8 employees, and 90 union business center safety representatives. Created a 
safety system that included new and updated policies and procedures, job hazard analyses, a new 
behavior-based safety program, and an incident investigation process. Set injury goals and 
reductions, generated a robust incident reporting, investigation, and management system as well as 
maintained or updated emergency response plans or procedures and developing standardized 
emergency procedures. Inspected or evaluated workplace environments, equipment, or practices to 
ensure compliance with safety standards and government regulations, recommending measures to 
help protect workers from potentially hazardous work methods, processes, or materials. 

Education/Certificates 
 University of Wisconsin-Stout - Master of Science in Risk Control 
 Stole University of New York - Bachelor of Arts in Spanish and Latin American Studies 
 Certified Safety Professional- Certificate # 19177 - Board of Certified Safety Professionals 
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Eric Kelleran, Grinder Operator 
Mr. Kelleran has 15 years of experience in equipment operation and maintenance. Mr. Kelleran has spent 
7 years with the Armor Volunteer Fire Company for the Fire station in Erie County, NY as a state certified 
firefighter and lieutenant in emergency response.  

PROFESSIONAL EXPERIENCE 
 Ceres Environmental Services, Inc. 2017 – Current. Grinder Operator overseeing the grinding 

crew and all maintenance required during the grinding operations to assist the cleanup and 
recovery process following natural disasters. 

 Kelleran Services, Inc. 2015 – 2017. Heavy Equipment Operator and Mechanic responsible for 
completion of projects in an efficient time, maintenance and repairs on heavy equipment and trucks. 

 Owczarczak Construction 2012 – 2015. Heavy Equipment Operator and Mechanic responsible 
for maintenance and repairs on heavy equipment and trucks and completion of projects in an 
efficient time. 

 Armor Volunteer Fire Company 
o Assistant Fire Chief 2015 
o Senior Fire Lieutenant 2012 
o Truck Lieutenant 2009 – 2011 
o Firefighter/EMT 2008  

 Ingalls Site Development Inc. 2009 – 2011.Equipment Operator responsible for the maintenance 
and repairs on heavy equipment and trucks. 

 United Materials Concrete Company 2009. Mechanic and Shop maintenance assisted with truck 
maintenance during an internship. Responsibilities included truck repairs, assembling and 
organizing concrete blocks for sale. 

 Holmes and Murphy Construction 2005 – 2006. Mechanic cleaner who assisted with managing 
auctions.  

 Gullo’s Garden Center, LLC. 2003 – 2008. Equipment Operator also assisted with sales, 
customer service and landscaping. 

EDUCATION 
 Bachelors Fire Safety Engineering Technology, University of North Carolina 2015 
 Associates Degree Emergency Management, Erie Community College 2015 
 Associates Degree Fire Protection Technology, Erie Community College 2012 
 Vocational Diesel Mechanics Course 2009 

CERTIFICATIONS 
 OSHA 10 Construction Outreach Training   American Heart Association CPR/AED 
 OSHA 30  Class B Foam Operations 
 OSHA 40 Hazwoper  Accident Victim Extrication 
 OSHA 8 Hazwoper Supervisor  Coordinated Live Fire Attack 
 OSHA Confined Space   Live Fire Training NFPA 
 Trenching and Excavation Safety Class  Apparatus Operator EVOC 
 National Fire Fighter 1  School Bus Rescue 
 Fire Fighter 1  Principles of Instruction 
 Fire Fighter 2  Terrorist Indicators/Suspicious Act 
 Highway Safety Awareness First Responders  FEMA ICS 100 A 
 Flashover Training  FEMA ICS 100.FWA 
 Radio Policies and Procedures  FEMA ICS 200 
 Intro to Fire Officer 1  FEMA ICS 240.A 
 Fire Officer 1  FEMA ICS 700 
 Rescue Tech Basic  FEMA ICS 701.A 
 Weapons of Mass Destruction Radiological  FEMA ICS 704 
 WMD/Terrorism Awareness for Emergency 

Responders 
 FEMA ICS 706 
 FEMA ICS 800.B 

 American Heart Association CPR/AED  FEMA IS 2900 
 Class B Foam Operations  FEMA IS 100 FDA 

  FEMA IS B 



Franlikn County 
RFP for Disaster Debris Removal and Disposal Services 

Tab B Experience 
Section 4 Key Personnel Qualifications 

Page B.4-40 

Kerry Kennedy, Project Manager  
Mr. Kennedy has a combined 38 years of Government and Civilian Project Management experience 
including 34 years with the US Army Corps of Engineers. Mr. Kennedy has served in numerous militaries, 
environmental, disaster response, civil work project roles of varying sizes and scopes. While with the U.S. 
Army Corps of Engineers, Mr. Kennedy worked on both operational and planning sides of disasters and 
deployments. While serving as a USACE Liaison Officer and Contingency Planner to a US Combatant 
Command, Mr. Kennedy was instrumental to the planning involved in both natural and manmade disasters 
around the world. His planning in that role included FEMA support. Mr. Kennedy has also served as an 
Operations Manager multiple times, managing multiple budgets, schedules, plans and procurement 
strategies for numerous projects simultaneously.  

PROFESSIONAL EXPERIENCE 
 California Wildfires – Camp Fire, Butte County 2019. Operations Manager for hauling and 

disposal of debris generated by the wildfire in North-Central California in 2018, the largest debris 
mission in California in more than 100 years. As OM, he ensured that required planning was 
performed and submittals to Calrecycle were completed. 

 Hurricane Florence 2018. Operations Manager for North and South Carolina, managing multiple 
city and county contracts for clean-up of storm and flood debris generated by Hurricane Florence 
in September 2018. This included a contact for the Georgia Department of Agriculture for poultry 
remediation. 

 Hurricane Michael 2018. Area Manager for four (4) counties in southern Georgia impacted by the 
hurricane, managing the contracts as part of the USACE ACI SAD contract activation. 

 California Wildfires – Northern California; Lake, Mendocino, and Napa Counties 2018. 
Operations Manager for USACE hauling and disposal of debris generated by the 2017 wildfires in 
three (3) counties in Northern California. 

 Hurricanes Irma & Maria 2017. Project Manager in the U.S. Virgin Islands (USACE ACI project), 
managing multiple task orders assigned by USACE to remove and haul storm debris from the two 
Category 5 Hurricanes. 

 Project/Program Manager, City of Virginia Beach, 2016 – 2017. Project Manager within the 
Coastal Engineering section of Public Works. Conducted public meetings and briefings, working 
closely with community leaders.  

 Project/Program Manager, Norfolk District, USACE, April 2015 – June 2016. Managed civil 
and military project. 

 Senior Exercise/Contingency Planner/Liaison Officer, US Army Corps of Engineers, 
November 2001 – January 2014. Coordinated and informed the USACE Operations Center 
staff/other USACE elements on impact on current and planned joint operations developments, 
exercises, and experiments. Coordinated USACE team and personnel movements in support of 
military operations in Iraq and Afghanistan. 

 Civil and Environmental Engineer, US Army Corps of Engineers, June 1992 – May 2001. 
Environmental Project Engineer, Project/Program Manager and Contracting Officer Representative 
for military, environmental and special projects in the Wright-Patterson AFB Area Office which 
spanned a 5-state area. 

 Active Duty Military, US Army, July 1981 – June 1992. Various assignments in Army as well as 
with USACE, serving as a Project Engineer (Contracting Officer Representative) / Assistant Area 
Engineer for USACE in 2 districts, Louisville and Nashville. 

 US Army- Reserves, June 1992 – August 2011. While on reserve status served various positions 
in Headquarters, USACE, North Atlantic Division, Great Lakes Division and South Atlantic Division. 
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EDUCATION/CERTIFICATIONS 
 Professional Engineer Registration, License #66141, Jul 2001, Ohio 
 Master's Degree MS, 1996, Environmental/Civil Engineering, University of California at Los 

Angeles, GPA 3.5, Total Semester Credit Hours earned: 52,  
 Bachelor of Science, 1981, Civil Engineering, University of Texas at Arlington, GPA 3.0,  
 AA, General, 1979, Kemper Military College, GPA 3.7, Total Semester Credit Hours earned: 83 
 Mascoutah High School, 1977 
 Risk Management, Dec 15 
 Scheduling & Cost Control, March 16 
 National Disaster Recovery Framework, Jan 15 
 IS-2900, NDRF, Jan 15 
 PL 84-99 Basic Course, Jan 15 
 Continuing Authorities Program, Apr 14 
 Defense Support to Civil Authorities Oct 11 
 IS-800.b - National Response Framework, An Introduction, Nov 10 
 J3SN-US613 National Security Objectives, Structures and Processes: An Intro Oct 10 
 IS-230-Principles of Emergency Management, 08 
 IS-701a-National Incident Mgt System Multi-Agency Coordination System, Nov 06 
 IS-100-Introduction to the Incident Command System, Jun 05 
 IS-200-Basic Incident Command System for Federal Disaster Workers, Jun 05 
 IS-800-National Incident Management System (NIMS), An Introduction, Jun 05 
 Homeland Security Planners Course, Jun 04 
 FEMA Debris Management Course, FEMA, May 00 
 Radiological Safety Course, USACE, Jul 98 
 Hazardous Waste Manifesting, USACE, Jun 98 
 Advanced Emergency Management (Readiness) Course, USACE, Sep 94 
 Contract Negotiating Course, USACE, Oct 84 
 Cost Estimating for Modifications and Claims, USACE, Mar 84 
 Contracting Officer Representative School, USACE, Jun 83 
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Andrew Kirkland, Quality Control  
Andrew Kirkland has been involved in disaster recovery resulting from a wide variety of natural disasters 
and weather events. Mr. Kirkland’s experience includes Quality Control and Project Management of FEMA-
reimbursed disasters such as hurricanes, ice storms, windstorms, floods and wildfires.  

PROFESSIONAL EXPERIENCE 
 Hurricane Delta 2020. Project Manager in the City of Nederland, TX for hurricane generated debris 

removal and disposal. 
 Jones County, MS Tornado 2020. Project Superintendent in Jones County, MS for tornado debris 

removal and disposal. 
 California Wildfires – Camp Fire, Butte County 2019 – 2020. Lead Quality Control Manager for 

Concow, CA as part of the CalRecycle clean-up project for hauling and disposal of debris generated 
by the Camp Fire wildfire in North-Central California in 2018, the largest debris mission in California 
in more than 100 years. 

 Kansas Ice Storm 2019. Project Manager in Olathe, Kansas on behalf of Ceres. 
 Hurricane Michael 2018-2019. Quality Control oversight for up to eight (8) counties simultaneously 

throughout Southwest Georgia for the removal of more than 3 million cubic yards of debris as part 
of the USACE ACI SAD Restricted contract activation. Managed two debris management sites and 
assisted in the planning, set up and execution of USACE approved site plan. 

 Hurricane Florence 2018. Project Manager in North Carolina Department of Transportation District 
2, Jones County, overseeing the removal of vegetative, C&D, and white goods debris from all NC 
DOT roads. 

 Hurricane Irma 2017-2018. Project Manager for the City of Miami, Florida for the collection of nearly 
200,000 cubic yards of vegetative and C&D debris.  

 California Wildfires 2018. Certified Quality Management working under Ceres contract with the 
U.S. Corps of Engineers following the 2017 fires. Ceres Lead Quality Control specialist in eastern 
Napa Valley. Worked with USACE to determine structural integrity in accordance with EM 385 1-1, 
as well as the planning, installation & safe removal of temporary bridges. 

 Hurricanes Irma and Maria 2017. Provided Quality Control in St. Thomas and St. Croix, U.S. Virgin 
Islands for the segregation and separation of over 250,000 cubic yards of mixed, vegetative, and 
C&D debris for reduction and removal from the islands via barge. Ensured the integrity of debris 
piles by leading hand separation crews to sort the debris by categories – vegetative, C&D and 
recyclable metals. 

 Operations Supervisor, Sergeant, U.S. Marine Corps 2003-2007. Team leader for on-target 
completion of teams during three (3) tours of duty during a 22-month timeframe. Earned distinction 
for sound judgement and ability to make rapid decisions in high pressure situations. 

EDUCATION/CERTIFICATIONS 
 HAZWOPER 40 
 FEMA ICS 100 
 FEMA IS-632a 
 FEMA IS-101a 
 USACE CQM certified  
 First Aid/CPR certified 
 Combat Lifesaver 
 DoD Secret Clearance (2004-2007) 

AWARDS 
 Combat Action Ribbon 
 Global War on Terrorism Expeditionary Medal 
 Global War on Terrorism Service Medal 
 Iraq Campaign Medal 
 Expert Marksman Parris Island 
 National Defense Service Medal 
 Sea Service Deployment Ribbon (x3) 
 Navy Unit Commendation Medal 
 Good Conduct Medal  
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Michael A. Lee, Estimator 
Mr. Lee, a 27-year veteran of Ceres Environmental Services, Inc., provides quality control and project 
management to the company’s heavy civil projects, including recent work on the reconstruction and repair 
to Louisiana levees breached by Hurricane Katrina storm surges and flooding. Mr. Lee is responsible for 
procurement of project task costs and preparation of bids for a variety of Ceres projects, including UST 
removal and installation, environmental consulting, environmental mitigation/restoration, levee installation 
and repair, erosion control/stabilization, earthwork, construction, and disaster related emergency work. Mr. 
Lee has experience with selective land clearing and demolition projects, including asbestos, lead, and PCB 
abatement. He is also responsible for environmental regulatory compliance expertise and construction 
quality control management and project cost analysis. 

PROFESSIONAL EXPERIENCE 
 Aldine West Field Detention Basin 2019 – Current. Chief Estimator providing production analysis 

calculations, project cost analysis, and sub quote analysis. 
 Puerto Rico Blue Roof 2018. Buyer purchased and shipped materials from Florida to Puerto Rico. 
 Kuykendahl Detention Basin 2015 - Current. Chief Estimator providing production analysis 

calculations, project cost analysis, and sub quote analysis. 
 Falgout Canal Road Levee Segment 2015. Chief Estimator providing production analysis 

calculations, project cost analysis, and sub quote analysis. 
 Ward 7 Levee Improvement and Extension 2014. Chief Estimator providing production analysis 

calculations, project cost analysis, and sub quote analysis.  
 Reach G 2-b and Reach G 2-c Earthen Levees 2014. Chief Estimator providing production 

analysis calculations, project cost analysis, and sub quote analysis. 
 Reach H-1 Levee 2013-2016. Chief Estimator providing production analysis calculations, project 

cost analysis, and sub quote analysis.  
 Reach F Earthen Levee 2013-2015. Chief Estimator for Reach F levee which involved construction 

of earthen levee with floodgate structures. Provided production analysis calculations and project 
cost and sub-quote analyses. 

 Birdland Park Levee Improvements 2010-2012. Quality Control and administrative support to 
levee improvement project in Des Moines, Iowa. Work included increasing the levee’s height, 
constructing six gate wells, and modifying existing pump stations to accommodate the new 
dimensions. 

 Flood Control, Little Calumet River 2009-2011. Quality Control and administrative support to 
Calumet River Flood Control project which includes tree clearing and construction of a levee in 
Indiana 

 Flood Control, Rio Puerto Nuevo, Rio Fajardo 2007. Quality Control and management support 
to Floodway Control project which included river channelization and levee construction in Puerto 
Rico 

 Hurricane Katrina 2005. Project Management to emergency levee repair and construction of 
approximately 12 miles of levees to Lake Ponchartrain and Plaquemines Parish, Louisiana 

 U.S. Army Corps of Engineers, Sulphur River 2005. Project Management, Supervision, and 
Quality Control of excavation and environmental restorations to water control project including 
installation of pumps, soil treatment, and extraction remediation systems 

 U.S. Army Corps of Engineers, Trinity River 2004. Quality Control and administrative support to 
Trinity River Dallas Floodway Extension project which included the excavation and construction of 
swales, wetland, levees, and flood conveyance in Texas 

EDUCATION/CERTIFICATIONS 
 Bachelor’s degree, Geology, University of Minnesota 
 Professional Geologist (MN State License #30377) 
 USACE CQM-certified 
 OSHA 40-Hour Hazmat Health and Safety 
 Lead Abatement Training for Supervisors 
 Erosion and Sediment Control Plan Design training 
 Ground Water Sampling, Water Well Construction, and Development Procedures training 
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Earl Lutz, III, Area Manager 
Mr. Lutz has fourteen years of management experience for Ceres Environmental Services, Inc. and more 
than 26 years of supervisory experience with emergency debris management projects, interior and 
complete demolition projects, culvert and lake construction, and heavy equipment operations. Mr. Lutz 
supervised approximately 300 crews in the debris removal operations following Hurricane Katrina. Mr. Lutz 
has been responsible for field operations and crew performance for several construction, demolition, and 
debris removal projects including federal, state, and local government contracts and private contracts. Mr. 
Lutz also has more than 26 years of experience in fabrication and welding and is the lead designer and 
fabricator for our company.  

PROFESSIONAL EXPERIENCE 
 New Zealand Earthquake 2011- present. Managing demolition projects and providing training for 

recovery efforts. 
 Alabama Tornadoes 2011. TDSR Site Manager for Jefferson County tornado response. Managed 

processing and reduction of over 1 million CY of debris at multiple sites. Managed overall allocation 
of equipment and personnel resources. 

 Haiti Earthquake 2010. Assistant Logistics Manager and Construction Manager. Assisted with 
supplies management and oversaw Kaypèpla™ temporary house design process. 

 Hurricane Ike 2008. Operations Management support of county and city debris removal and 
disposal including hauling of 330,000 cubic yards meeting County’s deadline for completion of work 
maintaining very high safety standards in Texas 

 Hurricane Gustav 2008. Field Operations Superintendent for emergency debris removal and 
disposal of over 1.9 million cubic yards of storm debris; Trimming and removal of hazardous trees; 
Removal and disposal of white goods in Vermillion and East Baton Rouge Parishes  

 Hurricane Dolly 2008. Operations and Logistics Management support for removal, reduction, and 
disposal of hurricane debris in Cameron County, Texas  

 Ice Storm 2007. Operations and Logistics Management support for removal and disposal of 
vegetative debris generated by the ice storm in cities of Broken Arrow and Nichols Hills, Oklahoma  

 Hurricane Katrina 2005. Area Manager for debris removal operations including 13 million cubic 
yards of hurricane debris in 11 Louisiana Parishes; Trimming and removal of over 165,000 
hazardous trees; Supervised 75,000 cubic yards of debris removal per day; Supervised 25 
subcontractors who operated a total of 300 crews 

 Hurricane Ivan 2004. Operations and management support for debris removal and disposal of 
over 680,000 cubic yards of debris and processing of over 505,000 cubic yards of debris in Florida 

 Hurricanes Jeanne & Frances 2004. Operations management support for collection, 
transportation, and disposal of over 404,000 cubic yards of debris throughout 13 Florida counties 

 Hurricane Isabel 2003. Operations and Logistics Management support for removal and disposal 
of hurricane debris; Trimming and removal of hazardous trees in Virginia 

 Ice Storm 2002. Field Operations Superintendent for debris removal and disposal of over 510,000 
cubic yards of hazardous trees and other vegetative debris in Oklahoma 

 Hurricane Georges 1998. Site Superintendent for Grinding Reduction Site and crew management, 
site operations, production, finished product quality, and site safety. Also responsible for monitoring 
debris receipt documentation, documentation of daily production rates, and equipment usage. 

EDUCATION/CERTIFICATIONS 
 USACE CQM certified 
 FEMA certified ICS-100, ICS-200, IS-300, IS-400, and NIMS IS-700 
 First Aid & CPR certified 
 CFC-12 Refrigerant Recycling training 
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Bruno Mancilla, EHS Manager 
Mr. Mancilla has more than ten years of safety experience in oil refineries, chemical plants, new 
construction, civil construction. He holds certifications for all aspects of Environmental Health and Safety 
Management training associated with his areas of focus. Specific experience includes hazard recognition 
and elimination, team building and behavioral based safety programs (BBS), medical management, record 
keeping, policy development/implementation, OSHA compliance/inspection, safety program training, 
leading daily safety meetings, new hire orientation, incident reporting, accident investigation and research. 
Mr. Mancilla also has experience in providing fire watch and confined space watch training, field audits, 
client turnaround safety meetings, and drug screening. He has also served as a Spanish translator between 
contractors and clients for safety-related issues. 

PROFESSIONAL EXPERIENCE 
 Ceres Environmental Services, Inc. 2018-2019. Site Health and Safety Officer overseeing 

vegetative, construction and demolition (C&D), and metal debris removal from local municipality 
Rights-of-Way (ROW) and other eligible public property in the U.S. Virgin Islands for USACE ACI 
project following Hurricanes Irma and Maria. Work also included site preparation, debris reduction – 
including chipping/mulching/ grinding – and debris disposal. 

 SPI Industrial 2017-2018. Site Safety Supervisor overseeing several sites in Beaumont and Port 
Arthur, Texas 

 A&L Industrial Services 2017. Site Safety Supervisor for the fall shutdown at Total-PAR in Port 
Arthur, Texas. 

 STARCON International 2015-2017. HSSE Site Field Safety for the NAG-OF project in Baytown, 
Texas. 

 Ram Solutions 2009-2015. HSSE Site Field Safety for Calabrian Corporation in Port Neches, Texas. 
 Beacon Maritime 2008-2009. HSSE Site Field Safety for 8 months in Shipyard Orange, Texas. 
 Signal International 2005-2008. HSSE Site Field Safety for 5 months in Shipyard Orange, Texas. 

EDUCATION/CERTIFICATIONS 
 Osha 30 Hour Construction  
 Construction Site Safety Supervisor NCCER 
 Safety Technology NCCER 
 Field Safety NCCER 
 Construction Site Safety Technician CSST/NCCER  
 Scaffold NCCER 
 Houston Area Safety Council (Basic Plus) 
 Criminal Justice Certificates of completion   
 Lamar State College Port Arthur undergraduate 
 Lamar State College Orange – Criminal Justice  
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Ricky Morales, Superintendent 
Mr. Morales has twelve (12) years of experience that includes vessel recovery and vegetative debris 
management, including push, pile, and burn projects. His work has been performed as a result of weather 
events such as The Camp Fire, Hurricane Maria, Irma and Matthew, as well as from regional vegetative 
diseases such as the Citrus Greening Disease in the state of Florida. Mr. Morales’ skills include material 
handling expertise, production management, and managing safety and sanitation standards.  

PROFESSIONAL EXPERIENCE 
 Camp Fire Butte County, CA 2019. Superintendent overseeing all operations for self-performing 

debris removal team. Debris removal includes all vehicles, metal, ash, concrete and contaminated 
soil on residential properties affected by the fire. 

 Hurricane Maria 2017-2019. In charge of all operations in St. Croix, U.S. Virgin Islands. The project 
included vessel recovery and off island disposal, vegetative debris removal and grinding, C&D 
debris grinding, and management of debris for STEP program.  

 Hurricane Irma 2017. Superintendent overseeing debris clean-up in Florida  
 Hurricane Matthew 2016. Burn Supervisor for vegetative debris reduction of 650,000 cubic yards 

of debris following Hurricane Matthew. 
 Production Superintendent, Riverside Citrus Harvesting, LLC, 2008-2017. Managed human 

resources and production activities for timely project execution. Investigated potential 
improvements to quality, productivity and cost reduction and implemented favorable ideas. Acted 
as point of contact for client base, responsible for satisfaction and retention.  

EDUCATION 
 Associate Degree Nashville Auto Diesel College  

CERTIFICATIONS 
 OSHA 30 General Construction Certificate 
 OSHA Excavation Certificate 
 OSHA 40 Hazwoper 
 OSHA Hazwoper Supervisor for Construction 
 Workplace Harassment Prevention for Managers 
 First Aid CPR AED 
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Thomas “Allen” Morse, Senior Debris Management Advisor 
Mr. Morse has over 35 years of experience in damage assessment and debris management. He worked 
for the U.S. Army Corps of Engineers from 1974-2009, serving as the National Debris Management Expert 
for his last 15 years with the USACE. With Ceres, Mr. Morse works with the USACE concerning Ceres’ four 
contracts with the USACE, covering 26 states. He also provides technical, political, and professional advice 
on all operational aspects of debris management.  

PROFESSIONAL EXPERIENCE 
 Hurricane Michael 2018.  Project Consultant to USACE for the USACE ACI Restricted SAD 

Region activation in 13 Georgia counties for the clean-up of debris generated by Hurricane Michael 
in October 2018. 

 Fire Island 2014. Provided technical assistance to USACE for the highly specialized debris 
removal mission off the coast of Long Island, NY. 

 Alabama Tornados 2011. Special advisor and liaison to state and Federal partners for the tornado 
clean up in Alabama and Joplin, MO. 

 Haiti Earthquake 2010. Consultant to the World Bank on debris management, environmental 
assessments, and bidding documents for a World Bank sponsored debris project. 

 Eagle, Alaska 2009. Authored plans and specifications for specialized debris clean up following 
ice flow damage. Acted as legal advisor for the city. 

 Hurricane Rita 2007. USACE Debris Task Force Leader. 
 Hurricane Katrina 2005. USACE Senior debris manager/coordinator for $2.5 billion in debris 

contracts in Alabama, Mississippi, and Louisiana  
 Florida Hurricanes 2004. Lead ESF#3 representing USACE 
 Weapons of Mass Destruction Debris Management Guide 2001-2004. Project Manager and 

contributing author of the FEMA-sponsored “Weapons of Mass Destruction Debris Management 
Guide.” 

 World Trade Center 2001. Senior Project Manager over disposal operations for USACE following 
terrorist attack. 

 Suriname South America 1993. Managed the design and construction of a base camp for 2,500 
occupants. 

 Hurricane Andrew 1992. Debris team leader for USACE 
 Kuwait 1991. Reconstruction team for rebuilding of infrastructure. 

EDUCATION/CERTIFICATIONS 
 B.S. degree in Civil Engineering from University of South Alabama 
 FEMA/ICS certified 100, 200, 700 and 800 
 Author of U.S. Army Corps of Engineers Debris Forecasting Model and U.S. Army Corps of 

Engineers commodities planning model 
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Betsy Pease, Project Accountant 
Ms. Pease brings years of extensive accounting management experience to her work as a project 
accountant on various contracts for Ceres Environmental Services, Inc. She is responsible for maintaining 
accounting procedures to ensure proper data tracking and correct invoicing to clients, as well as payment 
reconciliation with subcontractors. She oversees data entry and invoicing procedures during storm projects, 
as well as completing reconciliation of projects after work is accepted.  

PROFESSIONAL EXPERIENCE 
 Soteria (Ceres affiliate) 2018 – Current. Accountant for global multicurrency company, 

responsible for AP/AR and Inventory control, Sales forecast, cash flow, and budget preparation. 
Account Reconciliation and VAT Tax compliance. 

 Texas Civil Construction 2017 – Current. Project Accountant and database supervisor for civil 
construction projects in Texas. 

 Hurricane Irma and Maria 2017 – Current. Project Accountant and database supervisor for 
projects in St. Croix and St. Thomas, US Virgin Islands. 

 Louisiana Levee Construction – 2013 to present. Project Accountant and database supervisor 
for USACE levee construction projects in LA. 

 Hurricane Isaac 2012. Project Accountant and database supervisor. Managed data, reconciliation 
with subcontractors and clients, subcontractor payments, and billings to clients. 

 Winter Storm Alfred 2011 Project Accountant and database supervisor. Managed data, 
reconciliation with subcontractors and clients, subcontractor payments, and billings to clients. 

 North Dakota 2011 Flood Recovery Project Accountant and database supervisor. Managed data, 
reconciliation with subcontractors and client, subcontractor payments, and billings to client. 

 Hurricane Irene 2011 Project Accountant and database supervisor. Managed data, reconciliation 
with subcontractors and clients, subcontractor payments, and billings to clients. 

 Alabama Tornadoes 2011 Project Accountant and database supervisor. Managed data, 
reconciliation with subcontractors and clients, subcontractor payments, and billings to clients. 

 Haiti Earthquake 2010 - Present Project Accountant and database supervisor. Managed data, 
reconciliation with subcontractors and clients, subcontractor payments, and billings to client. 

 Ice Storms 2009, Project Accountant managing the set-up, extraction and maintenance of 
databases to prepare A/R billings to clients in Kentucky; Reconciliation of all tickets with the clients; 
Management and preparation of subcontractor payments, reconciliation and management of 
accounts, management of internal audit functions.  

 Hurricane Ike 2008, Project Accountant managing design, extraction of data and maintenance of 
databases for multiple contracts in Texas 

 Hurricane Gustav 2008, Project Accountant managing the set-up, extraction, and maintenance of 
databases to prepare A/R billings to the clients in 3 Parishes in Louisiana; Reconciliation of all 
tickets with the clients; Management and preparation of subcontractor payments, reconciliation and 
management of accounts, management of internal audit functions; Liaison with Parishes and 
subcontractors to insure data and procedural integrity and security 

 Hurricane Dolly 2008, Project Accountant managing the design, extraction of data and 
maintenance of databases to prepare A/R billings to the clients in Texas; Reconciliation of all tickets 
with the clients; Preparation of all subcontractor payments, reconciliation and management of 
accounts, management of internal audit functions;  

 Hurricane Katrina 2005, Project Accountant managing the design, extraction of data, maintenance 
of databases to prepare A/R billings to the U.S. Army Corps of Engineers; Reconciliation of all 
payments with USACE; Management and preparation of subcontractor payments, reconciliation 
and management of accounts, management of internal audit functions; Administrative support to 
project manager compiling data for submissions to USACE relating to the Hurricane Katrina service 
contract; Management and processing of payables for Hurricane Katrina service contract 

 Executive Analyst, George S. May International 2003-2005, Financial Management and 
leadership in determining areas of weakness in accounting controls and bookkeeping. 
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EDUCATION/CERTIFICATIONS 
 Business Accounting, University of Alaska 
 International Business Law, Lewis & Clark College, Oregon 
 Accounting Software training: Maxwell Systems and Sage Timberline Accounting 
 Systems Integration training 
 Fiscal Planning and Control training  
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Derek Pruner, EHS Manager 
Mr. Pruner has more than 18 years of Health, Safety, and Environment Management field & safety 
supervisory experience both in the field and facilities on power generation construction, O&M projects and 
disaster recovery. Extensive safety & health training experience with large and small groups. Train using 
motivation and incentive techniques to implement safety changes. 

PROFESSIONAL EXPERIENCE 
 Ceres Environmental Services, Inc. 2018. SSHO for the Redwood Complex (Mendocino County) 

and Sulphur (Lake County) fire. Working under the auspices of the USACE EM-385-1-1, CALOSHA 
and CALDOT. Overall safety responsibility for performance, contract compliance, State & Federal 
environmental compliance standards, safety protocols for handling storm refuse, traffic control, 
sub-contractor inspections and safety compliance & training.  Received “Recognition for Excellence 
in Safety" award, mission coin from the USACE Sacramento CA office. 

 The Daniels Group; Weston Solution 2019. SSHO / QC for multiple projects under the Weston 
Solutions umbrella. Dam site restorations, clean construction under the auspices of the USACE, 
EM-385-1-1, overseeing site restoration in Oak Ridge, OR. Serves as technical safety resource. 
QC oversite on project work plan and scope of work provided. Provides daily reports on scope and 
progress of work being performed. Responsible for all safety activities and protocols. 

 HPM Consulting, Inc. 2018. Safety Manager overseeing contractor’s safety protocols and 
responsibilities for scaffolds, insulation and clean-up work. Audit, inspect, train and lead team 
members to drive for a continuous safety culture improvement. Serves as technical safety resource. 
Worked closely with contractor operations and safety management for continuous application of 
client’s safety culture and protocols 

 BRACE Integrated Services 2018. Safety Team member overseeing contractor’s safety protocols 
and responsibilities for scaffolds, insulation and clean-up work. Audit, inspect, train and lead team 
members to drive for a continuous safety culture improvement. Serves as technical safety resource. 
Worked closely with contractor operations and safety management for continuous application of 
client’s safety culture and protocols 

 Power Source Services 2018. Oversee Lead Contractor’s Safety protocols with identified Best 
Safe Work Practices to drive continuous safety culture improvement serving as a technical safety 
resource working closely with project operations management. Developed and presented safety 
training pre hire and post hire site and job specific, striving for continuous safety improvement and 
training.  

 Winter Storm Pax 2014, Guilford County, NC. Project Manager for Ceres response to ice storm 
in North Carolina. Oversaw cleanup and disposal of over 400,000 cubic yards of debris. 

 Winter Storm 2013, Sioux Falls, SD. Project Superintendent / Safety Manager for cleanup of 
vegetative storm debris. Responsible for overall safety, environmental compliance, traffic control, 
inspections and training. 

 Christmas Snowstorm 2012, Little Rock, AR. Project Superintendent / Safety Manager 
responsible for overall safety & operations responsibility for performance, State & Federal 
environmental compliance standards, safety protocols for handling storm refuse, traffic control, 
sub-contractor inspections and safety compliance & training.  

 Superstorm Sandy 2012, Queens and Breezy Pointe, NY and Medford Township, NJ. Project 
Superintendent /Safety Manager for Ceres response to Superstorm Sandy. Worked with Project 
Manager on performance, client satisfaction, State & Federal environmental compliance standards.  

EDUCATION/CERTIFICATIONS 
 Associates Degree Business Administration Management, College of Westchester White Plains, 

NY 
 USACE CQM 
 FEMA IS Courses: IS26, 33, 100a, 100HE, 102, 120a, 130, 139, 200, 230, 235, 240, 288, 293, 

631, 632, 700a, 701a, 800b, 801- 814, 1900 
 USAF – Honorable Discharge, Holloman Air Force Base, New Mexico, Crew Chief, F-4’s, F-15’s 
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Zach J. Schultz, Project Superintendent 
After over a decade as a Heavy Equipment operator, Mr. Schultz began to take on more responsibility, first 
as a construction foreman, then as a superintendent, and most recently as a Project Manager. He has 
worked for some of the largest ski resorts in the U.S., work that required meticulous oversight and a strong 
regard for safety.  

PROFESSIONAL EXPERIENCE 
 Oregon Wildfire Recovery 2020 – Current. Project Superintendent for Oregon Department of 

Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek 
Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas County and Operational 
Branch 6: Two Four Two Fire, Klamath County. 

 California Wildfire – Camp Fire, Butte County 2019. Site Superintendent for the 
CalRecycle/CalOES clean-up project for hauling and disposal of debris generated by the Camp 
Fire wildfire in North-Central California in 2018, which is the largest debris mission in California in 
more than 100 years.  

 Northern California Wildfires Debris Removal 2018. County Manager for the fire reclamation 
project in Napa County, CA following the fires between October and December of 2017. 

 Hurricane Florence 2018. Project Manager for debris clean-up project in Lenoir County, NC. 
 Hurricane Irma 2017. Project Manager overseeing debris clean-up in Miami Beach, FL. 
 Hurricane Matthew 2016. Project Superintendent for various debris removal and disposal projects. 
 MK Weeden Construction July 2013-May 2014. Reclamation Superintendent managing 

reclamations of oil well locations in the Bakken oil field, including but not limited to overseeing 
scrapers, dozers, and other excavating equipment. 

 Snow Mountain Services July 2012-July 2013. Excavating Superintendent, managing all 
scopes of work from mass excavating, pipe welding, utility installation and pump house 
building/assembly. 

 The Canyons Ski Area November 2009-2016. Grooming Foreman and heavy equipment operator 
who is responsible for grooming and excavating crews including scheduling, hiring, and personnel 
matters. 

 Snow Mountain Engineering May 2004-December 2008. Foreman/Operator responsible for 
operating heavy equipment including excavators, bulldozers, front end loaders, and haul trucks. 

 Moonlight Basin Ski Area August 2003 - May 2004. Director of Snow Surfaces responsible for 
managing and grooming the snow making departments as well as maintaining and repaired 
grooming equipment.  

 Canyons Resort June 1997-March 2003. Heavy Equipment Operator/Foreman who participated 
in building the fourth largest ski resort in the US. Worked directly with Ctec/Poma/Dopplemayr in 
building of ski lifts.  Worked directly with SMI/Techno Alpine/HKD/Lenko in the installation and 
operation of snow guns.  

EDUCATION/CERTIFICATIONS 
 40-hour HAZWOPER Training, Certificate Number 1712141219955 
 CPR certified 
 H2S Safety 
 OSHA 10 
 Ground disturbance training and HESS training 
 Heavy Bids 101 formal training 

EQUIPMENT 
 Excavators (Cat 315-375)  Hydraulic side booms 
 Bulldozers (Cat D5-D9L)  Articulated haul trucks 
 Front end loaders (Cat 950-980)  Forklifts  
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Garrett Shores, Project Manager 
Mr. Shores has 20 years as an operations leader in the disaster recovery industry most recently serving as 
a contract Area Manager for Ceres Environmental on its 2018 ACI SAD Contract activation in Southwest 
Georgia. Mr. Shores is an expert at debris response particularly when it comes to debris quantity estimation, 
sectoring, subcontractor management and heavy equipment. Mr. Shores also owns a tree clearing business 
in Illinois yet is available to Ceres on an as-needed basis for CAT 4-5 or higher hurricanes. 

PROFESSIONAL EXPERIENCE 
 Linn County, IA Derecho 2020. Project Manager in Linn County, IA for collection, reduction, and 

disposal of over 1 million CY of debris. 
 Hurricane Michael 2018. Area Manager in South Georgia for the USACE ACI Area 1 project. 
 Hurricane Irma 2017. Area Manager in Glynn County, Georgia for Disaster Debris Collection and 

Removal of debris generated by Hurricane Irma. 
 Waterway Project 2017. Area Manager in Savannah, Georgia. 
 Hurricane Matthew 2016. Area Manager in Glynn County, Georgia following Hurricane Matthew in 

October. 
 Livingston Parish Floods 2016. Area Manager for Ceres response to during the removal of 

vegetative and debris removal in Louisiana. 
 Littleton Storm and Timber 2013 – 2015. Operations Manager for Hurricane Virginia in 2012 

assisting on the DOT project. 
 Timer Exports 2009 - 2011 
 Hurricane Ike 2008 Operations Manager in Harris County and Galveston County for Galveston 

Island Beach reclamation project. 
 Texas DOT contracts in Savannah, Georgia 
 Hurricanes Katrina, Rita and Wilma, 2005. Operations Manager  
 Hurricane Charley 2004. Operations Manager for the massive damage in Deltona, Stanley Ormand 

Beach, and West Palm Beach in Hillsboro and Indian River counties. 
 Hurricane Isabel 2003. Operations Manager for Virginia Beach, Virginia State Parks and Virginia 

DOT projects. 
 Louisiana Hurricane 2001. Operations Manager during the Houston flood projects in Duscon, 

Eunice, and Abbeville City.  
 Arkansas Ice Storm 2000. Operations Manager in several southwest Arkansas counties. 
 Wind Storm 1999. Operations Manager in Burlington, North Carolina 
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Linda Smith, Accounting Manager 
Ms. Smith has over 30 years of experience in leading accounting teams in day to day activities while 
providing owners, shareholders, and executives with financial information and guidance required to make 
informed business decisions. 

PROFESSIONAL EXPERIENCE 
 Ceres Environmental Services, Inc. Accounting Manager. In coordination with the director of 

storm accounting, responsible for the day-to-day functions of the entire storm accounting 
department and assisted the field operations to establish internal protocols. 

• Oregon Wildfire Recovery 2020 – Current.  
• California Wildfires – Camp Fire, Butte County Hazardous Tree 2020 
• Oklahoma Ice Storm 2020 (5 jurisdictions) 
• Hurricanes Laura, Hanna, Sally, Delta, and Zeta 2020 (13 jurisdictions) 
• Linn County, IA – Derecho 2020 
• City of Atlanta, GA and Macon-Bibb County, GA – Bulk Waste 2020 
• Hamilton County, TN – Tornado 2020 
• Jones County, MS – Tornado 2020 
• Santa Rosa County, FL – Wind Event 2020 
• California Wildfires – Camp Fire, Butte County Debris Removal 2019 
• Northern California Wildfires 2018 (USACE) 
• Hurricane Michael 2018 
• Hurricane Irma 2017 

 Resort Funding, LLC. 1997 – 2017. Senior Accountant. Analyzed financial statements and 
created reports for monthly corporate reporting. Generated financial statements in accordance with 
GAAP and facilitated account closing procedures for multiple companies on a monthly basis. 
Created strong internal controls and accounting processes that reduced the financial statement 
close from 10 days to 3 days, which led to completion of 17 clean audits. Analyzed and researched 
reporting issues to improve accounting operations procedures. Reconciled multiple cash accounts 
daily for cash forecast and budget preparation and reviewed bent charges monthly for accuracy 
and to reduce costs. Maintained notes receivable in excess of $500 million. Managed journal 
entries, invoices, and reconciled over 200 general ledger accounts annually. Reviewed and 
approved weekly borrowings and monthly servicer report for $200 million warehouse facility. Led 
and provided guidance to accounting staff. Prepared for and assisted in annual audit and two 
agreed upon procedures annually for warehouse facilities. Managed all NSF payments from 
consumer account holders. Assisted other departments in identifying problems and finding 
solutions to correct, assisted IT in implementation of new systems and the controller in projects 
regularly. Maintained records of wire transfer procedures and ensured accurate processing. 
Developed written accounting policies and standard operating procedures and trained junior 
accountants using these policies and procedures.  

 Fay’s Inc. 1995 – 1997. Corporate Accountant participating in design, testing and implementation 
of accounts receivable system resulting in departmental efficiencies. Ms. Smith was also 
responsible for tracking and analysis of accounts receivable activity on decentralized systems in 
maintained at the store level. 

 National Commodity Clearance Center 1994 – 1995. Bookkeeper managing inventory control 
and produced month financial statements and maintained accounts payable and receivable. 

 Sage-Dey Inc. 1989 – 1993. Merchandise Accounting Supervisor overseen 10 employees, 
coordinated inventory and reconcile results while leading implementation of new hardware and 
software systems. 

EDUCATION 
 Bachelor of Science, Accounting 1989 
 Minor in Economics, State University of New York at Oswego  

CERTIFICATIONS 
 ICS-100 Introduction to Incident Command System 
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Michael Smith, Quality Control Manager   
Mr. Smith is a dynamic leader with extensive experience in Safety constructions, maintaining standards in 
manufactured products by testing a sample of the output against the specification. Delivers excellent on 
and offsite program management for locations around the world while ensuring compliance with laws and 
regulations within guidelines. Creates industry-leading programs that deliver significant cost savings and 
efficiency gains while minimizing risk and liability exposure in Heavy Industrial setting. Excels in training, 
developing, and coaching staff in US and globally. 

PROFESSIONAL EXPERIENCE   
 Hurricane Laura 2020. Project Manager in Santa Rosa County, FL for debris cleanup. 
 Puerto Rico Sheltering and Temporary Essential Power Program (STEP) 2019. Project 

Manager for the PR STEP providing temporary repairs to single family dwellings with a monetary 
cap of $20,000.00 per dwelling. Scope of work entailed numerous pre and post inspections, 
database creation/data management, applicant interaction/customer service, and the contracting 
and coordination of skilled tradesmen to provide electrical, HVAC, potable water and gas to a safe, 
secure and weatherproofed dwelling.   

 Hurricane Maria 2017 – 2018. Senior Quality Control Manager/Superintendent for the ACI 
Emergency Temporary Roofing in Puerto Rico. Mr. Smith Implement systems of distribution, 
logistics, document controls/flow, work order and production tracking, inventory and material 
coordination for the construction of the roofs. 

 Hurricane Irma 2017. Project Manager for the debris clean-up and disposal, DMS establishment 
& management, hangers, leaners, stumps and vegetative reduction in Highland, and Okeechobee 
Counties. 

 Morganza Hurricane Levee Project 2015. Senior Quality Control System Manager/Project 
Manager for a massive levee system located just south of Houma, LA.  These segments of levee 
make up approximately 9 miles of newly constructed earthen levee through the marsh. 

 Sky view Safety Services 2005-2006.   
Safety Supervisor responsible for all Safety Training and Orientation. Supervision of subordinate 
safety staff and monitoring a safety procedure in a Heavy Industrial setting.   

EDUCATION/CERTIFICATIONS   
 Home Inspection Certification for the State of Ohio – 2013   
 Mold remediation & inspection Certification for the State of Ohio – 2010   
 USACE Construction Quality Control Management for Contractors – 2006   
 OSHA Certification: 30 Hours Construction and Safety Standards   
 OSHA Certification: 10 Hours Construction Safety   
 OSHA Training – Refinery Safety Courses – CSE Attendant/Entrant, Fire Prevention, Hazardous 

Gases, LOTD, First Aid/CPR and refinery safety standards.  
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Robert Smith, Project Manager 
Mr. Smith creates strong team environments through customer focus, a clear vision and goals, and a strong 
performance management structure with the ability to implement corporate directives and ensure safety 
compliance. 

PROFESSIONAL EXPERIENCE 
 Camp Fire Tree Removal, Butte County 2020. Project Manager for the removal, processing, and 

final disposition of hazardous trees due to the 2018 Camp Fire. This work includes both right of 
entry (ROE) and rights-of-way (ROW) hazardous tree removal.  

 Oklahoma Ice Storm 2020. Project Manager overseeing three projects: City of El Reno, City of 
Kingfisher, and the City of Piedmont. The work performed consisted of leaner and hanger removal, 
ROW vegetative removal, DMS operations, and the reduction of vegetative debris. 

 Hurricane Hanna 2020. Project Manager overseeing three separate projects: Hidalgo County, the 
City of Pharr, and the City of Edinburg. Conducted ROW collection, disposal of vegetative debris 
and construction and demolition debris with all three clients. Also collected and disposed of white 
goods, household hazardous waste and electronic waste. 

 Camp Fire, Butte County 2018 – 2019. Project Manager for the Clean-up project hauling and 
disposal of debris generated by the Camp Fire wildfire in North-Central California in 2018. 

 Hurricane Irma and Maria 2017. Project Management oversight for vegetative, construction and 
demolition, and metal debris removal from local municipality ROW and other eligible public property 
in the U.S Virgin Islands for USACE ACI project following Hurricanes Irma and Maria. Work also 
included site preparation, debris reduction - chipping/mulching/grinding, and debris disposal. 

 Evergro Organic Recycling 2016-2017. Vice President of Operations researching and acquiring 
a track of land that meets all TCEQ criteria to construct a biosolid composting facility. Focused on 
site operating plans and providing a permit application along with drawings drafted by a local project 
engineer.  

 New Earth Soils and Compost 2010-2016. Vice President of Operations overseeing over 35 
teams within two facilities, new constructions, and existing biosolid composting operations. 

 The Garick Corporation  
• Vice President of Operations 2007-2009. overseeing six facilities and 250 associates in 

five different states, ensuring EPA/DEP and OSHA compliance practices, plant staffing, 
daily productions goals, payroll management, and inventory control. 

• General Manager 2006-2007. Responsible for the safety and productivity of a large group 
during peak season, including environmental compliance, profitability, and leadership 
development. Drafted and implemented operational procedure manual for companywide 
plant and safety operations.  

 United States Army 1991-2000. Airborne Ranger as Scout Team Leader for the 25th Infantry 
Division in Oahu, Hawaii, a Pathfinder for the 101st Pathfinder detachment and a U.S. Army Ranger 
Instructor at the Mountain Phase of Ranger School. Responsible for assisting the squad leader to 
ensure squad combat readiness, including planning and supervision of soldier training. Assisted 
with tactical employment and continuous surveillance of the enemy while being responsible for 
daily training and safety of 600 rangers annually in mountaineering and combat missions.  

EDUCATION 
 Austin Peay State University, Clarksville, TN 2000 

CERTIFICATIONS 
 IS-00027 FEMA Logistics 
 IS-00393.b Hazard Mitigation 
 IS-00632.a Debris Operations 
 ICS-100 Incident Command System 
 IS-00200.c Initial Response 
 IS-00042 Social Media, Emergency Management 
 IS-00240.b Leadership and Influence 
 IS-00552 Public Works Role, Emergency Management 
 OSHA 30 Construction 
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Kevin Sudbury, Project Superintendent 
Mr. Sudbury has a 20-year career that includes a far-reaching understanding of operations and finance as 
well as cross-functional experience in planning, project management, business administration, public 
speaking, technology and client support. He has a reputation for applying advanced problem-solving 
techniques that lead to the restoration of smooth-flowing procedures and systems, turning around failing 
projects and developing innovative solutions to any challenge. Mr. Sudbury is experienced with public and 
private sector clients and possesses demonstrated capability to analyze and translate complex customer 
requirements, plan for as well as execute simultaneous projects while ensuring project engagement across 
diverse groups of staff, management and clients. 

PROFESSIONAL EXPERIENCE 
 Sabine River Authority 2021 – Current. Project Superintendent for Sabine River Authority for the 

removal and disposal of hurricane generated debris. 
 Hurricane Sally 2020. Project Superintendent for Escambia County School Board, FL following 

Hurricane Sally. 
 Butte County California Fire Debris 2019. Logistics Chief/Subcontracting Manager. Responsible 

for project-wide and self-performing crew logistics support including resource planning, equipment 
acquisition, materials selection, competitive pricing evaluation, personnel housing and asset 
management. Secured required local permits for equipment laydown yard. Refocused 
subcontractor haul-out operations including a review of the existing haul-out operations, vetting and 
negotiating with new subcontractors, and provided subsequent operational oversight which led to 
a project savings of over $400K. Interfaced with the Project Owner’s team during bi-weekly planning 
meetings and provided daily as well as weekly reporting to the Incident Commander that drove 
decision-making activities. Actively involved in project closeout planning and responsible for the 
successful demobilization of all Ceres-owned assets. 

 Hurricane Michael Storm Debris 2018. Operations Manager/Subcontracting Manager. Initially 
assigned as Subcontracting Manager for the USACE ACI Restricted SAD Region activation in 13 
Georgia counties for the clean-up of debris generated by Hurricane Michael in October 2018. 
Elevated to Operations Manager for the final stage of the project with USACE approval. 
Responsible for the direct management of over 120 ROW debris haulers and haul-out 
subcontractors (1,000+ containers) across 13 counties. Duties included operational planning, zone 
closeout plans, DMS closeout plans, subcontractor management, overall project management and 
daily coordination with USACE. Developed a tracking and reporting system that provided internal 
decision makers and USACE with vital statistics that drove planning and operations decisions. Led 
the successful closeout of the project. 

 City of Coral Gables Hurricane Mitigation Grant Program 2018. Senior Project 
Manager/Funding Specialist. Developed 4 HMGP successfully funded applications for disaster 
mitigation projects in response to Hurricane Irma. Application process included project planning, 
addressing environmental concerns, weekly interactions with local government staff and gaining 
the approval of the City Commission.  

 Apex Oil Terminal Improvements 2017. Senior Project Manager. Responsible for developing 
procurement policies, ensuring 6 Good Faith Efforts were followed and documented to maximize 
DBE participation, pre-construction planning, project management, federal compliance (Davis 
Bacon, American Iron and Steel, EEO), financial reconciliation and close-out of a 7-month, FEMA-
funded $1,500,000 fuel terminal improvements project across 3 sites in different states with 
concurrent procurement and construction activities. 

 City of Miami Wagner Creek/Seybold Canal Stormwater Improvements 2017. Senior Project 
Manager. Responsible for funding, project management, federal compliance (Davis Bacon, 
American Iron and Steel, EEO), financial reconciliation and close-out of an 18-month, FDEP/EPA 
funded $21,000,000 sediment removal project that included 1 prime contractor and 4 
subcontractors. Project was awarded the 2018 WEDA Environmental Excellence Award. 

 US Virgin Islands Gordon A. Finch Marine Terminal 2016. Senior Project Manager. Responsible 
for the preparing a federal TIGER grant application, award acceptance, procurement and project 
management of a $13,000,000 project to demolish and replace the existing Roll-On/Roll-Off pier 
as well as construction of horizonal and vertical site improvements. Developed Benefit-Cost 
Analysis that was used in part as a planning model/guide for future TIGER projects by USDOT. 
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 City of Marco Island Septic Tank Replacement Program 2015. Senior Project Manager. 
Responsible for the planning, funding, procurement, project management, federal compliance 
(MBE/WBE participation, Davis Bacon, Buy American, EEO), financial reconciliation and close-out 
of a 6-year, $63,000,000 program that included 8 prime contractors and over 24 subcontractors. 
Project was highly complex with politicians and residents in opposition of the project at the 
beginning in addition to being in an environmentally sensitive region. Required frequent attendance 
and speaking at City Council meetings, addressing both Council and public concerns verbally and 
in writing as well as maintaining a public presence via direct outreach and media throughout the 
project. Worked hand-in-hand as an extension of City staff to ensure financial forecasting, 
environmental planning, project phasing and construction were properly aligned. 

 Collier County Wastewater System Improvements Program 2014. Senior Project Manager. 
Responsible for the planning, funding, procurement, project management, federal compliance 
(Davis Bacon, EEO), financial reconciliation and close-out of a 8-year, $140,000,000 program that 
included the construction and/upgrade of 3 wastewater treatment facilities with a combined capacity 
of over 55 MGD and 16 miles of collection mains. During the program, it was common for multiple 
large projects to be proceeding simultaneously requiring detailed planning and frequent 
coordination with County staff, County Commission and contractors. 

EDUCATION/CERTIFICATIONS 
 BA, Business Administration-Finance, Keiser University, Sarasota, FL 
 AS, Computer Network Administration, Keiser University, Sarasota, FL 
 OSHA 30  
 FDOT Resident Compliance Specialist – Local Agency Program 
 US DOT Title VI  
 Microsoft Certified Systems Engineer (Retired) 

SPEAKING ENGAGEMENTS/PROFESSIONAL ACKNOWLEDGEMENTS 
 Florida Department of Transportation – “Simplifying Davis Bacon” 
 Florida Department of Environmental Protection – “SRF: A Local Government Perspective” 
 American Water Works Association – “SRF: A Local Government Perspective” 
 Florida Department of Transportation Disadvantaged Business Enterprise SME 
 Florida Department of Environmental Protection - Davis Bacon and American Iron and Steel SME 
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John Ulschmid, Project Manager 
Mr. Ulschmid has more than 25 years of experience with Ceres Environmental Services, Inc. including 
project management of multiple FEMA-reimbursed contracts. Mr. Ulschmid manages the company’s 
Construction and Demolition Division as well as various operational aspects of the Emergency Management 
Services Division, concurrently with the company’s Public Affairs and Logistics Management. Mr. Ulschmid 
has also worked on a variety of other emergency response projects including emergency building 
demolitions due to floods, Emergency Bank Stabilization of the Mississippi River Lock and Dam 8, and 
multiple floodway and water control and mitigation construction projects. He has provided project 
management, supervision, and administration to several federal government clients including the U.S. Army 
Corps of Engineers, U.S. Air Force, U.S. Navy, U.S. Army, CAL OES, LA DOTD, and TX DOT along with 
multiple projects with cities, counties, municipalities, and other public agencies with revenues totaling in 
excess of $1 Billion. Mr. Ulschmid attended the University of Minnesota, Carlson School of Management 
where he holds a bachelor’s degree in Management Information Systems. 

PROFESSIONAL EXPERIENCE 
 ODOT Archie Creek Fire Tree Removal 2020 – Current. Senior Director for tree removal project 

as a result of the Archie Creek Fire in Oregon. 
 California Wildfires – Camp Fire, Butte County 2019-2020. Senior Director for the CalRecycle 

clean-up project for hauling and disposal of debris generated by the Camp Fire wildfire in North-
Central California in 2018, which is the largest debris mission in California in more than 100 years. 

 Hurricane Michael- SW Georgia 2018. Deputy Operations Manager for USACE debris removal 
operation in 13 SW Georgia counties. 

 U. S. Virgin Islands Hurricane Recovery 2017-2019. Project Manager for response to Hurricanes 
Irma and Maria on St. Croix, St. Thomas and St. John for debris removal and processing, marine 
vessel processing, and off-island disposal of 600K CY. C&D Debris was disposed of in CONUS 
requiring federal and state approvals and permitting. 

 Alabama Tornadoes 2011. Management oversight for response to record-setting tornadoes that 
hit the Southeast, including management of over 1 million CY of debris in Jefferson County. 

 Emergency Levee Removal- Minot ND 2011.  Project Manager for emergency levee removal 
post Souris River flooding (a greater than 100-year flood event). 

 Hurricane Ike 2008. Project management, logistics management, and contract administration of 
operations in Texas. 

 Hurricane Gustav 2008. Supervision and contract administration of company operations for debris 
removal and disposal; Project Manager of HVAC project and LA DOTD roadway drainage repairs 
and improvements project in Louisiana 

 Hurricane Rita 2005. Project management for debris removal and disposal of over 4.5 million cubic 
yards; Reduction of over 1.1 million cubic yards of debris; Removal and disposal of e-waste; 
demolition of approximately 253 storm damaged buildings in Terrebonne and Calcasieu Parishes, 
Louisiana  

 Hurricane Katrina 2005. Project Manager for debris removal operations including 13 million cubic 
yards of hurricane debris in 11 Louisiana parishes; trimming and removal of over 165,000 
hazardous trees; supervised over 12 miles of emergency levee repair & stabilization projects in St. 
Bernard and Plaquemines Parishes, Louisiana 

 Hurricanes Jeanne & Frances 2004. Operations Manager in the collection and disposal of over 
404,000 cubic yards of debris in Florida 

 Ice Storm 2002. Safety Officer and Contract Administrator for operations which hauled more than 
510,000 cubic yards of debris in Kansas City, Missouri  

CERTIFICATIONS/TRAINING 
 USACE CQM certified 
 First Aid/CPR certified 
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Brent Whitten, Project Manager/Project Superintendent 
Mr. Whitten has been involved in debris management and disaster recovery services for nearly 15 years. 
His work has ranged from demolition of residential and commercial sites after Hurricane Katrina to quality 
control for the U.S. Army Corps of Engineers to environmental sampling and monitoring after Hurricane 
Isaac. He is FEMA-certified in Debris Operations and the Incident Command System. He is also a FEMA-
certified Disaster Housing Inspector. His responsibilities include direct supervision of a project and ensuring 
compliance with all safety and quality control regulations. Mr. Whitten brings strong organizational skills 
and the ability to motivate to any job. 

PROFESSIONAL EXPERIENCE 
 Livingston Parish Emergency Watershed 2019 – Current. Project Manager in Louisiana for the 

waterway debris removal project. 
 Northern California Wildfire Debris Removal 2018. Quality Control Manager for the USACE ACI 

debris removal project in Lake, Mendocino and Napa Counties, CA following the fires between 
October and December of 2017. 

 Hurricane Irma 2017. Project Manager in Pinellas County, FL for the Disaster Debris Collection and 
Removal of debris generated by Hurricane Irma. 

 Hurricane Irma 2017. Project Manager for the hauling for final disposal of previously compacted 
and/or ground debris in Miami, FL. 

 Hurricane Irma 2017. Project Manager for Gulfport City, FL for the clean-up of debris generated by 
Hurricane Irma.  

 Southeast Tornadoes 2017. Provided direct supervision on post-tornado debris management 
project for Dougherty County. The project involved collection, removal and processing of over 
650,000 cubic yards of debris. 

 Hurricane Ike 2008. Area Manager overseeing debris removal from DOT roads and Right-of-Entry 
removal of stumps and logs, hiring subcontractors, and project planning by quadrant. Conducted 
daily safety meetings and provided daily reporting on contractor progress and performance. 

 Hurricane Gustav 2008. Area Manager overseeing debris removal from DOT roads and Right-of-
Entry removal of stumps and logs, hiring subcontractors, and project planning by quadrant. 
Conducted daily safety meetings and provided daily reporting on contractor progress and 
performance. 

 Linfield Hunter & Junius Inc., USACE New Orleans District, 2014-2016. Quality Assurance 
Representative for USACE Construction Division. Responsible for conferring with the Construction 
Division in clarifying deviations or inadequacies in plans, impractical specifications and unworkable 
schedules. 

 SMC Buildings, Design/Build New Commissary, Fort Polk, LA, May – October 2014. Quality 
Control Manager for design/build project. Responsible for maintaining the project submittal log and 
all other project specific quality control reports. Assembled project closeout documents that include 
O&M manuals, as-builts, and warranties. 

 Hurricane Isaac, CTEH/Providence Engineer and Environmental, 2012. Conducted 
environmental sampling and data collection. Assisted in conducting research performing 
investigations for the purpose of identifying, abating, or eliminating sources of pollutants or hazards. 
Conducted air, water and/or soil sampling, meteorological monitoring. 

 Infinity Construction, St. Charles Parish, LA, February – September 2012. Responsible for 
managing, implementing and enforcing the Accident Prevention Plan and the 385-1-1. Responsible 
for managing and implementing the QC Plan. 

 Benetech, LLC, New Orleans, LA, 2010-2012. Safety Manager and Quality Control Manager for 
projects under Benetech. Responsible for overseeing and enforcing Benetech’s safety program for 
various USACE construction jobs ranging from $7,000,000 to $25,000,000. 

 AquaTerra Contracting, New Orleans, LA, 2008-2010. Safety Manager and Quality Control 
Manager on USACE job sites. Ensured proper safety was being followed per 385-1-1 and company 
safety policy. Prepared site specific AHA’s. Implemented Accident Prevention Plan. Trained all 
employees on safety procedures. Conducted weekly safety meetings.   
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 Environmental Chemical Corp., New Orleans, LA, 2006-2008. Supervised the 
decommissioning, demolition, and disposal of privately properties in accordance with applicable 
federal, state and local requirements. Supervised the demolition of over 200 homes and 
commercial structures destroyed by Hurricane Katrina.  

 Post Buckley Schuh & Jernigan, Inc., 2004-2006. Demolition Environmental Inspector and 
Evacuation Plan Writer following Hurricanes Wilma, Katrina, Charley, Frances, and Jean. 
Conducted oversight monitoring for RACM and C&D throughout Louisiana. Provided monitoring 
oversight for RACM floor tile removals throughout five (5) parishes.  

EDUCATION/CERTIFICATIONS 
 BS, Wilberforce University.  FEMA IS-100 ICS 
 FEMA IS-102 FEMA Response Partners  FEMA IS-631 Public Assistance 
 FEMA IS-632 Debris Operations  OSHA 30 Hour Construction Safety  
 OSHA 40 Hour Hazwoper Training  USACE Training Safety & Health EM 385-1-1 
 FEMA IS-00035.15 Safety Orientation 

2015 
 U.S. Army Corps of Engineers QCS/RMS 

Training 
 FEMA Disaster Housing Inspector 

(PARR) 
 U.S. Army Corps of Engineers Construction 

Quality Management  
 E-QIP # 3943088    First Aid/CPR/AED 
 Hazwoper 2020 Refresher 8hr  
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Clayton Ross Young, Project Manager 
Mr. Young has experience in Project Management and Field Supervisor for disaster recovery projects and 
construction projects. He has expertise in safety and regulation compliance, team building and leadership, 
budget forecasting and client/community relationship management. Mr. Young has led projects following 
disaster such as hurricanes, floods and tornadoes. 

PROFESSIONAL EXPERIENCE 
 Hurricane Zeta 2020. Project Superintendent in New Orleans for removal and disposal of hurricane 

generated debris. 
 Hurricane Laura 2020. Project Manager in Santa Rosa County, FL for hurricane debris cleanup. 
 Puerto Rico Parks 2019. Senior Project Manager during DRD 120+ Park projects. 
 Hurricane Michael 2018. Senior Project Manager for Ceres response overseeing USACE ACI 

efforts in Thomas County, GA. Also, Project Manager in Panama City and Tallahassee, Florida.  
 Hurricane Florence 2018. Field assessment lead for Ceres response team in North and South 

Carolina. 
 Hurricane Irma 2018. Project Manager for Ceres response in Leon County, Florida. 
 Hurricane Harvey 2017. Project Manager for Ceres response to the City of Pearland, Texas 

following Hurricane Harvey. 
 Louisiana Flooding 2016. Field assessment lead during projects for Livingston Parish and Denham 

Springs following heavy rains and flooding in Louisiana.  
 Moore, OK Tornado 2013. Field assessment lead for project response to the City of Moore, 

Oklahoma following an EF5 tornado. 
 Hurricane Isaac 2012. Field Supervisor for response to jurisdictions in Louisiana following 

Hurricane Isaac. 
 Superstorm Sandy 2012. Field Supervisor for cleanup efforts in New York and New Jersey after 

Superstorm Sandy.  
 Well Bore, Williston, ND. Field Supervisor for Baker Hughes. 

EDUCATION/CERTIFICATIONS 
 B.S. Political Science, Business Administration & Management, University of Mississippi 
 National Safety Council CPR Course 
 OSHA 10-Hour Certification 
 100+ Hours of Disaster Relief Professional Development 
 National Safety Council First Aid Course 
 H2S Certified 
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Timothy Zanor, Imaging Supervisor, IT Support 
Mr. Zanor brings 17 years of experience to Ceres of direct and remote computer support administration 
with extensive experience in multi-workstation and server configurations. Mr. Zanor is responsible for Ceres’ 
electronic document library, image scanning and maintenance of electronic document retention guidelines. 
He is proficient in software including Maxwell Systems, Citrix, RMS/QCS, SQL Servers, VOiP Systems, 
Blackberry Servers and Exchange Servers.  

PROFESSIONAL EXPERIENCE 
 California Wildfires and Camp Fire, Butte County 2018-2019. Provided network administration, 

technical support, imaging and systems maintenance support to disaster response contract for 
Camp Fire in 2018 and the USACE Northern California Wildfires project in 2017. 

 Hurricanes Michael and Florence 2018 – 2019. Provided network administration, technical 
support, imaging and systems maintenance support to disaster response contract 13 Georgia 
Counties, North and South Carolina and Florida.  

 Hurricane Harvey, Irma and Maria 2017. Provided network administration, technical support, 
imaging and systems maintenance support to disaster response contract for three project recovery 
projects. 

 Hurricanes Hermine and Matthew 2016. Provided network administration, technical support, 
imaging and systems maintenance support to disaster response contract. 

 Livingston Parish Waterway Cleanup 2015. Provided network administration, technical support, 
imaging and systems maintenance support to disaster response contract in Louisiana. 

 Mississippi and Alabama Tornadoes 2014. Provided network administration, technical support, 
imaging and systems maintenance support to disaster response contract in Mississippi and 
Alabama. 

 Winter Storm Pax 2014. Provided network administration, technical support, imaging and systems 
maintenance support to disaster response contract in Georgia and North Carolina. 

 Hurricane Sandy 2012-2013. Provided network administration, technical support, imaging and 
systems maintenance support to hurricane recovery contracts. 

 Hurricane Isaac 2012. Provided network administration, technical support, imaging and systems 
maintenance support to hurricane recovery contracts in Louisiana. 

 Winter Storm Alfred 2011. Provided network administration, technical support, imaging and 
systems maintenance support to winter storm recovery projects in Connecticut. 

 North Dakota Flood Recovery 2011. Provided network administration, technical support, imaging 
and systems maintenance support to flood recovery operations. 

 Hurricane Irene 2011. Provided network administration, technical support, imaging and systems 
maintenance support to hurricane recovery operations in Virginia and North Carolina. 

 Alabama Tornadoes April 2011. Network administrative, imaging and systems maintenance 
support to debris clean up in nine Alabama locations which included trimming, loading, and hauling 
of debris. Also administrated data management and tabulation for Jefferson County and Jasper. 

 Haiti Earthquake 2010 – Present. providing network administration, technical support, imaging 
and systems maintenance support to earthquake recovery operations in Port-au-Prince, Haiti. 

 Ice Storm 2009. Network administrative, imaging and systems maintenance support to emergency 
debris clean up after Winter ice storm which included trimming, loading, and hauling of vegetative 
debris for county rights-of-ways in Kentucky  

 Hurricane Ike 2008. System and electronic resources administration and operations support to 
county and city debris removal and disposal in Texas 

 Hurricane Gustav 2008. Procurement, installation and configuring of network servers and 
workstations in support of field operations for emergency debris removal and disposal of over 1.9 
million cubic yards of debris in Louisiana; Imaging support for debris tickets; Creation of wide area 
network (WAN) for secure TDSR sites and field offices; Maintenance management of network 
systems and electronic resources 

 Hurricane Dolly 2008. Network administration and system maintenance support to debris removal, 
processing and disposal operations from county rights-of-ways in Texas 

 Iowa Flood 2008. System support including network and internet access security to field operations 
for debris removal and disposal which also included white goods, C & D, and household hazardous 
waste removal and disposal in Iowa 
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 Flood Control, Rio Puerto Nuevo, Rio Fajardo 2007. Procurement, configuration, and IT support 
for Floodway Control (USACE) project in Puerto Rico 

 U.S. Army, Aviation Battalion 1st Platoon Utility and Battalion Commanders Helicopter Crew Chief, 
Aviation Life Support Officer, and NBC Officer responsible for nuclear, biological, and chemical 
warfare prevention. 

EDUCATION/CERTIFICATIONS 
 Program Microcomputers Specialist, Century College 
 Bachelor’s degree, Information Technology, Colorado Technical University (in progress) 
 Network Operating Systems training: Novell2.x, 3.1x, 4, & 5; Microsoft SBS; and Microsoft LAN 
 LaserFiche Administrator, user ver. 8.0 training; LaserFiche Quick Fields ver. 7.0 training 
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Ed Ziegler, Project Manager 
Mr. Ziegler has been in environmental services for 28 years, starting in building demolition, slab and 
foundation removal, restoration and asbestos abatement then moving to disaster recovery response while 
working on snow removal in the early 1990s. Mr. Ziegler has experience managing large scale demolition 
and construction projects.  

PROFESSIONAL EXPERIENCE 
 Hurricane Laura 2020. Project Superintendent in Vermillion Parish and City of Scott, LA for debris 

clean-up after Hurricane Laura in September 2020. 
 Hurricane Michael 2018. Project Manager for the U.S. Army Corps of Engineers ACI SAD 

activation in 13 Georgia counties to perform debris clean-up after Hurricane Michael made landfall 
in October 2018. 

 Hurricane Matthew 2016. Project Manager for the debris removal and disposal projects on all 40 
TDR sites, City of Albany and Dougherty County following Hurricane Matthew in October. 

 Christchurch, New Zealand Demolition 2012 – 2013. Project Manager for the demolition and soil 
remediation. 

 Hard Drives Construction 2003 – 2005. Grade Foreman and Operator responsible for 
construction of roads and buildings. 

 Landwehr Construction 2001 – 2003. Grade Foreman  
 El Centro California Naval Air Base 2000. Project Manager for the demolition of a 1,393 M2 Cold 

Storage Facility. The project included building demolition, slab and foundation removal, asbestos 
abatement, lead based paint abatement, pcb ballast, electrical reroute, mercury switch removal, 
utility disconnects, and restoration. 

 Oklahoma City Tornadoes 1999. Lead project manager for USACE contract providing debris 
removal, managing multiple debris sites, and demolishing damaged residential structures.  

 Fort Knox, Kentucky Demolition 1996. Project Manager for the demolition of various building 
project. Work included demolition of approximately 8,825 m2 of one, two and three story wood 
frame or concrete/brick buildings, removal and disposal of pcb, demolition of associated asphalt, 
gravel and concrete surfaces and foundations, recycling of metals, crushing of brick, CMU, 
concrete footers, sidewalks, streets, and parking lots, the volume reduction of demolition debris (to 
conserve landfill space), the disposal of demolition debris, site restoration, and turn establishment. 

 Fort Benning, Georgia Demolition 1995. Project Manager for demolition and recycling of various 
buildings. Demolition of 13,372 m2 from 39 buildings, 6 story power plant and 60-meter stack, 
asbestos abatement, lead abatement, removal of utility lines, foundations, pavements, and 
drainage structures, temporary sedimentation and erosion control, environmental protection, 
grading, site restoration and turf establishment 

 Fort McCoy, Wisconsin Demolition 1994. Project Manager for the demolition of WWII wood 
frame buildings with concrete foundations project.  

 Wood Waste Recycling 1992 – 2020. Grinder Superintendent for the Libertyville Navel Training 
Facility in Minnesota and Texas. 

 Seasonal Snow Removal 1992 – 2020. Performing 28 years of snow removal for Ceres during 
the winter season. Clearing areas of snow accumulation and removing to off-site storage areas and 
responding to snow emergencies. 

 Fred Miller Asphalt 1992 – 1998. Operator responsible for setting grades for crew members, 
operating equipment and CDLA. 

EDUCATION/CERTIFICATIONS 
 OSHA Standard 1910.178 
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B.5 Equipment Resources 
Ceres Environmental Services, Inc. has access to more than 1,000 pieces of equipment through contract 
with its wholly owned subsidiary, Ceres Environmental, Inc. Substantially more additional equipment is 
available through our subcontractors. In our 2005 response for the USACE on Hurricane Katrina, Ceres 
provided more than 7,847 certified placarded vehicles and supporting loading equipment for an 11-parish 
region in Louisiana. Ceres-owned equipment augments our subcontractors’ equipment and provides 
additional flexibility, direct management control, and higher levels of customer responsiveness and 
satisfaction.  

Company equipment and personnel allow Ceres to respond to a disaster regardless of the immediate 
availability of subcontractors. Because of its extensive company-owned fleet, Ceres can send equipment 
and personnel to respond to a disaster regardless of the availability of subcontractors.  

Following the 2017 storm season, Ceres purchased additional equipment, including self-loading knuckle 
boom trucks, additional grinders, excavators, and other support equipment. This allowed Ceres to continue 
to operate projects in the U.S. Virgin Islands and Puerto Rico and respond to Hurricane Florence and 
Hurricane Michael in 2018.  

Much like recovery projects in 2016 and 2017, a large C&D event and a vegetative event occurred in 2018 
in North and South Carolina. Subcontracted trucks left many projects in North Carolina, and other primes 
struggled to close out. Ceres applied the strategy used in 2017 and buoyed by the purchase of additional 
equipment. Ceres self-performed the closeout of many North Carolina and South Carolina projects.  

Ceres employs support personnel to maintain owned and leased equipment. Support personnel include 
(but are not limited to) mechanic helpers, master mechanics, asset/logistics managers and clerical support. 
Our field support personnel are supplied with mobile service vehicles and parts storage containers that can 
be strategically located to maximize our effectiveness. In order to keep our fleet in the field we maintain 
operational records on all equipment leased or owned. Those records are part of an automated preventative 
maintenance system that includes service records, repair history, spare parts inventory, technical manuals 
and electronic document capture. 

Category Owned Description 
Light Truck 80 Pickup Trucks, ½ & ¾ Ton Size 
Service Truck 14 Mechanic & Oiler Trucks 
Self Loader Truck 13 Straight Trucks with Grapple Loader 
Bucket Truck 9 Arbor Truck with Boom 
Straight Truck 16 Flatbed, Dump & Roll Off Trucks 
Sweeper Units 9 Open brush and Sweeper Vac units 
Semi Tractor 50 Tandem & Tri Axle Tractors 
Utility Trailer 19 Car Hauler & Service Trailers 
Dump Trailer 18 Dump Trailers 
Walking Floor Trailer 11 48’ Self Unloading Debris Trailers 
Tag Trailer 12 40K# Tag Along Trailer for Self Loader Support 
Lowboy Trailer 5 Heavy Equipment Hauler Trailers 
Debris Container 32 Assorted Roll Off Containers 
ISO Storage Container 87 Portable Shipping/Storage Containers 
Inspection Tower 2 Portable Traffic Inspection Tower 
Portable Office 5 Portable Self Contained Office 
Portable Berthing (R/V) 10 Assorted berthing to house and sleep crew 
Wheel Loader 25 Assorted Wheel Loaders with Bucket and/or Grapple 
Backhoe Loader 2 Wheel Backhoe Loaders 
Skidsteer Loader 19 Assorted Wheel or Track Skidsteer Loaders 
Swinger Loader 3 Swinger Loader with Bucket and/or Grapple 
Telehander 7 Assorted Sized with Forks, Grapple and Bucket 
Hydraulic Excavator, Tracked 36 Assorted Tracked Excavators with Bucket and/or Grapple 
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Category Owned Description 
Hydraulic Excavator, Wheel 2 Wheeled Excavator with Grapple, Breaker and Buckets 
Hydraulic Amphibious Excavator 2 Pontoon Flotation Excavator with 50’ Reach 
Hydraulic Demolition Excavator 2 High Reach Demolition Units 
Tracked Dozer 18 Assorted Dozers Straight Blade or 6 Way Blade 
Self Propelled Sweeper 6 Wet/Dry Sweeper, 2 with Vacuum System 
Tub Grinder 6 Assorted Sized Tub Grinder for Vegetative Reduction 
Horizontal Grinder 13 2 Track Mounted and 5 Trailer Mounted Grinder 
Crusher, Jaw Style 2 1 Track mounted crusher unit and 1 skid mounted 
Portable Screening Machine 8 Assorted Screening Units for Soils and Aggregates, 2 on Tracks 
Portable Material Density Separator 1 Water bath Unit for Separating Materials 
Light Plant 22 Assorted 13 Lamp Light Plants, 2 with 20KW Generator 
Air Curtain 7 Portable Air Curtain Incinerator Set 
Water Pump 21 Portable Water Pumps Sizing from 3” – 12” 
Generator Set 29 Assorted Generators Sizing from 6KW to 240KW 
Assorted Attachments 384 Buckets, Grapples, Blades, Shears etc… for equipment support 
Marine Skimmer Vessel 6 Work Vessel Outfitted for Harbor Cleaning of Debris and Contaminants 
Marine Cleaning Equipment 1 Self-powered Beach Cleaner 

We recognize that subcontractors are crucial to our ultimate success in a major event. Below is a sampling 
of important equipment available through subcontractors: 

Type of Equipment Quantity  
Air Curtain Burner 585 
Bucket Trucks 1,136 
Concrete/Rock Crushers 54 
Excavator 3,356 
Knuckleboom-Prentice-Style-Self-Loader 5,219 
Roll Off Trucks 3,955 
Skid Steer 7,439 
Skid Steer with/Grapple 9,001 
Tractor-Trailer End Dump 11,872 
Tractor-Trailer Live Bottom 4,078 
Truck-Dump-Single Axle 7,973 
Truck-Dump-Tandem Axle 15,358 
WheelLoader-FrontEnd-4Yard 6,092 

 



Model Yr Manufacturer Model Description VINNumber Car Type
2019  ACURA MDX SUV AWD, WHITE 5J8YD4H56KL014714 SUV
2019  NISSAN VERSA PASSENGER CAR 3N1CN7AP1KL844981 Car, Passenger
2019  NISSAN VERSA PASSENGER CAR 3N1CN7AP5KL857975 Car, Passenger
2019  NISSAN VERSA PASSENGER CAR 3N1CN7AP8KL861745 Car, Passenger
2009  CHEVROLET HHR SUV FWD, MAROON 3GNCA23B49S502848 SUV
2007  FORD F150 LARIAT TRUCK, PICKUP 4WD 1/2 TON 1FTPX14V57NA74453 Truck, Pickup (Light) <10K
2003  CHEVROLET 1500 TRUCK, SILVERADO 1500 HD 4X4 4DR 1GCGK13U73F191303 Truck, Pickup (Light) <10K
2012  FORD F150 XLT CREW CAB TRUCK, PICKUP 4WD CREW CAB 1FTFW1EF1CKE22024 Truck, Pickup (Light) <10K
2005  CHEVROLET EXPRESS 3500 VAN, 12 PASSENGER GAS 1GAHG39U751194378 Van
2019  GMC SIERRA 2500 PICKUP TRUCK 1GT12PEY0KF139518 Truck, Pickup (Light) <10K
2010  CHEVROLET 2500HD SILVERADO TRUCK, PICKUP 4X4 EXT GAS 1GC4KXBG7AF138020 Truck, Pickup (Light) <10K
2011  CHEVROLET 2500HD SILVERADO TRUCK, PICKUP 4X4 EXT DIESEL 1GC2KXC89BZ251613 Truck, Pickup (Light) <10K
2004  CHEVROLET 2500HD SILVERADO TRUCK, PICKUP 4X4 EXT DIESEL 1GCHK29234E258650 Truck, Pickup (Light) <10K
2010  FORD F150 XLT SUPERCAB PICKUP 4WD W/ TOPPER 1FTEX1E80AFB05920 Truck, Pickup (Light) <10K
2004  FORD F150 XLT SUPERCAB PICKUP 4WD 1FTPW14504KA01667 Truck, Pickup (Light) <10K
2005  GMC SIERRA 1500 PICKUP 4WD 2GTEK19B151258761 Truck, Pickup (Light) <10K
2010  FORD F350 P/U 4X4 DIESEL 6.4L 1FTWX3BR7AEA50188 Truck, Pickup (Light) <10K
2010  FORD F250 XLT P/U 4X4 DIESEL 6.4L 1FTSW2BRXAEA86274 Truck, Pickup (Light) <10K
2007  FORD F250 XL P/U 4X4 GAS 5.4 1FTSX21557EB43999 Truck, Pickup (Light) <10K
2019  GMC SIERRA 2500 PICKUP TRUCK 1GT12NEY7KF178093 Truck, Pickup (Light) <10K
2019  GMC SIERRA 2500HD SLT PICKUP TRUCK 1GT12REY0KF178296 Truck, Pickup (Light) <10K
2008  FORD FUSION 4D PASSENGER CAR - GRAY 3FAHP08Z08R185976 Car, Passenger
2007  FORD F150 XLT CREW CAB PICKUP 2WD 1/2 TON TGU SALES 1FTPW12V27KC01120 Truck, Pickup (Light) <10K
2008  FORD EXPLORER XLT SUV 2WD  TGU SALES 1FMEU63E68UA89948 SUV
2006  FORD F250 LARIAT P/U 4X4 DSL 6.0 1FTSX21P96EA80373 Truck, Pickup (Light) <10K
2009  FORD ESCAPE XLT SUV 4WD - BLACK (not roadworthy) 1FMCU93749KB09198 SUV
2010  FORD ESCAPE XLT SUV 4WD - GRAY w/ MN Mulch Wrap 1FMCU9D73AKD07516 SUV
1997  DODGE 2500 TRUCK, PICKUP EXT 4X4 DSL 6.0 (not roadworthy) 3B7KF23D6VM503649 Truck, Pickup (Light) <10K
2012  FORD ESCAPE XLT SUV 4WD - BLACK SPORT 1FMCU9D75CKB77712 SUV
2007  CHEVROLET 3500 TRUCK, SANDER 4WD DUAL REAR FLATBED 1GBJK34D77E157961 Truck, Sander
2000  FORD F550 TRUCK 4X4 GAS WELD SERVICE 1FDAF57S3YEB37774 Truck, Service
2005  FORD F550 TRUCK, DUMP 4X4 DSL 6.0 5YD 1FDAF57P35EC20869 Truck - Heavy
2005  FORD F550 TRUCK, DUMP 4X4 DSL 6.0 1FDAX57P05ED08100 Truck - Heavy
2013  CHEVROLET 3500 TRUCK, SANDER 4WD DUAL REAR FLATBED 1GB3K0C84DF175822 Truck, Sander
2005  FORD F350 SANDING TRUCK DIESEL  4X4 1FTWF31PX5EA35631 Truck, Sander
2009  FORD F550 TRUCK, SERVICE 4X2 DSL 6.4 1FDAF56R39EA24181 Truck, Service
2011  FORD F350 TRUCK, FLATBED SANDER, DUALLY 4X4 1FTRF3D64BEC37909 Truck, Sander
2007  CHEVROLET 3500 TRUCK, SERVICE 1GBJC34D97E146392 Truck, Service
2013  CHEVROLET 3500 TRUCK, SERVICE 1GB3K0C80DF182959 Truck, Service
2008  CHEVROLET 2500 HD TRUCK, PICKUP 4X4 EXT DIESEL 1GCHC29668E163585 Truck, Pickup (Light) <10K
2009  CHEVROLET 3500 TRUCK, SERVICE 1GBJK89609E100818 Truck, Service
2014  CHEVROLET SILVERADO 2500HD TRUCK, PICKUP, 3/4 Ton 1GC1KVC83EF127343 Truck, Pickup (Light) <10K
2015  FORD F250 XLT TRUCK, FLADBED 4WD GAS 1FTBF2B68FEC24360 Truck, Pickup (Light) <10K
2008  CHEVROLET C5500 TRUCK, MECHANIC, 4X4 CREW CAB 1GBE5E3998F412400 Truck, Service
1989  FORD F450 TRUCK, SERVICE W/ CRANE 2FDLF47M3KCA73513 Truck, Service
2000  KENWORTH T300 TRUCK, LUBE 1NKMLD9X2YS842627 Truck, Service
2003  FORD F650 TRUCK, MECHANIC W/ CRANE 3FDNF65H03MB02384 Truck, Service
2005  FORD F550 TRUCK, SERVICE 4X4 DSL 6.0 1FDAX57P25ED08101 Truck, Service
2005  FORD F550 TRUCK, DUMP BODY 4X4 DSL 6.0 1FDAX57P45ED08102 Truck - Heavy
1998  FORD F150 TRUCK, PICKUP, NO LICENSE  W/FUEL CELL 1FTRF1762WNA79995 Truck, Service
2004  CHEVROLET 3500 TRUCK, SERVICE 1GBJC34234E277733 Truck, Service
2000  GMC K 1500 TRUCK, PICKUP WHITE 1GTEC19T2YZ364248 Truck, Pickup (Light) <10K
2006  FORD F250 XL TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P66EA12029 Truck, Pickup (Light) <10K
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2006  FORD F250 XLT TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P86EA93289 Truck, Pickup (Light) <10K
2006  FORD F250 XL TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P76EA46223 Truck, Pickup (Light) <10K
2006  FORD F250 TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P26EB08594 Truck, Pickup (Light) <10K
2010  CHEVROLET SILVERADO 2500HD TRUCK, PICKUP, EXT CAB, 8' BOX, GAS 1GC5KVBG9AZ222654 Truck, Pickup (Light) <10K
2014  FORD F250 XL TRUCK, PICKUP EXT 4X4 DSL 6.4 1FT7X2BT1EEA96227 Truck, Pickup (Light) <10K
2013  CHEVROLET 2500 TRUCK, PICKUP EXT 4X4 GASOLINE 1GT22ZCG0DZ241073 Truck, Pickup (Light) <10K
2006  FORD F250 TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P46EB21069 Truck, Pickup (Light) <10K
2006  FORD F250 TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P36EA23263 Truck, Pickup (Light) <10K
2006  FORD F250 TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P96EA23560 Truck, Pickup (Light) <10K
2006  FORD F250 TRUCK, PICKUP EXT 4X4 DSL 6.0 1FTSX21P96EB32116 Truck, Pickup (Light) <10K
2008  FORD F350 SUPERDUTY TRUCK, PICKUP EXT 4X4 DSL 6.4 1FTWW31R58EB78492 Truck, Pickup (Light) <10K
2000  STERLING LT 9500 ISM TRUCK CONTAINER HOOK LIFT 2FZXKMCB9YAB61353 Truck, Straight
1994  FORD LTLA 9000 TRACTOR, SEMI 1FDYA95XXRVA12243 Tractor - Semi
1999  STERLING LT 9500 TRUCK, ROLLOFF 2FZXKMDBXXAA33409 Truck - Heavy
2003  STERLING LT 9500 TRUCK, STRAIGHT 24` TILT BED 2FZHAZAS83AL89387 Truck, Straight
2006  INTERNATIONAL 5900I SFA 6X4 TRACTOR SEMI, LOWBOY 1HSXRAPR06J315907 Tractor - Semi
2019  INTERNATIONAL 7400 TRUCK, DUMP 14 YD BOX 3HAWGTAT2KL095565 Truck, Straight
2019  PETERBILT 389 TRACTOR SEMI, LOWBOY 1XPXP4ES8KD611105 Tractor - Semi
2020  PETERBILT 389 TRACTOR SEMI, LOWBOY 1XPXP4EX2LD648362 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB 2HSCNAPR77C456189 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB 2HSCNAPR57C456188 Tractor - Semi
2006  INTERNATIONAL 8600 TRACTOR SEMI DAY CAB 1HSHXSBR16J297649 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB 2HSCNSCR67C465476 Tractor - Semi
2018  INTERNATIONAL 7400 TRUCK, DUMP 14 YD BOX 3HAWGTAT0JL610299 Truck, Straight
2018  WESTERN STAR 4700 TRUCK, KNUCKLEBOOM 55 YD3 5KKHAXDV4JPJP0075 Truck - Self-Loader
2018  WESTERN STAR 4700 TRUCK, KNUCKLEBOOM 55 YD3 5KKHAXDV6JPJP0076 Truck - Self-Loader
2018  WESTERN STAR 4700 TRUCK, KNUCKLEBOOM 55 YD3 5KKHAXDV8JPJP0077 Truck - Self-Loader
2018  WESTERN STAR 4700 TRUCK, KNUCKLEBOOM 55 YD3 5KKHAXDVXJPJP0078 Truck - Self-Loader
2017  INTERNATIONAL PROSTAR TRACTOR SEMI W/ WET KIT AUTO TRANS 3HSDJAPR5HN743885 Tractor - Semi
2017  INTERNATIONAL PROSTAR TRACTOR SEMI W/ WET KIT AUTO TRANS 3HSDJAPR0HN743888 Tractor - Semi
2018  FREIGHTLINER 114SD TRUCK, KNUCKLEBOOM 55 YD3 3ALMG3DV6JDJW1583 Truck - Self-Loader
2020  FREIGHTLINER 114SD TRUCK, KNUCKLEBOOM 63 YD3 3ALHG3DV2LDMG6594 Truck - Self-Loader
2021  PETERBILT TRUCK, SELF-LOADER Truck - Self-Loader
1991  FREIGHTLINER FLD12064ST TRACTOR, SEMI 1FUYDXYB6MP506508 Tractor - Semi
1988  FREIGHTLINER 3-5TN TRACTOR, SANDER 1FUYYSYB0JH320041 Truck, Sander
2006  INTERNATIONAL 7600 TRUCK, KNUCKLE BOOM 1HTWYAHT96J220623 Truck - Self-Loader
2006  INTERNATIONAL 7600 TRUCK, KNUCKLE BOOM 1HTWYAHT06J220624 Truck - Self-Loader
2006  INTERNATIONAL 7600 TRUCK, KNUCKLE BOOM 1HTWYAHT26J220625 Truck - Self-Loader
2006  INTERNATIONAL 7600 TRUCK, KNUCKLE BOOM 1HTWYAHT46J220626 Truck - Self-Loader
2006  INTERNATIONAL 7600 TRUCK, KNUCKLE BOOM 1HTWYAHT36J340241 Truck - Self-Loader
2006  INTERNATIONAL 7600 TRUCK, KNUCKLE BOOM 1HTWYAHT16J340240 Truck - Self-Loader
2006  INTERNATIONAL 7600 TRUCK, KNUCKLE BOOM 1HTWYAHT56J340239 Truck - Self-Loader
1958  FORD F-600 FIRE TRUCK F64D8P17302 Truck - Heavy
1989  WHITEGMC COE TRUCK, STRAIGHT 4V2ECDJF6KN610852 Truck, Straight
2005  INTERNATIONAL 4300 TRUCK, BUCKET 1HTMMAAN35H155059 Truck - Bucket
2009  INTERNATIONAL 4300 TRUCK, TYMCO 600 VAC 1HTJTSKN59H155760 Trailer - Heavy
2009  INTERNATIONAL 4300 TRUCK, TYMCO 600 VAC 1HTJTSKN59H155760 Truck - Sweeper
2008  INTERNATIONAL 4300 TRUCK, TYMCO 600 VAC 1HTJTSKN18J695730 Trailer - Heavy
2008  INTERNATIONAL 4300 TRUCK, TYMCO 600 VAC 1HTJTSKN18J695730 Truck - Sweeper
2003  INTERNATIONAL 4200 TRUCK TYMCO 600 SWEEP/VAC 1HTMPAFN03H591932 Trailer - Heavy
2003  INTERNATIONAL 4200 TRUCK TYMCO 600 SWEEP/VAC 1HTMPAFN03H591932 Truck - Sweeper
2002  INTERNATIONAL 4700 TRUCK TYMCO 600 SWEEP/VAC 1HTSCABN82H518637 Trailer - Heavy
2002  INTERNATIONAL 4700 TRUCK TYMCO 600 SWEEP/VAC 1HTSCABN82H518637 Truck - Sweeper
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2007  INTERNATIONAL 7600 TRUCK HYDRO EXCAVATOR 1HTWYSBT77J396652 Truck - Heavy
2007  INTERNATIONAL 4300 TRUCK WATER 2000 GALLON 1HTMMAAN77H392740 Truck - Heavy
1996  FORD L8000 TRUCK WATER 4000 GALLON 1FDZU82E1TVA17041 Truck, Straight
1986  KENWORTH TRAC TRUCK WATER 2XKWD29XX6M915871 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB WB 181 2HSCNSBR17C433407 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB WB 181 2HSCNSBR77C491523 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB WB 181 2HSCNSBR97C491524 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB WB 181 2HSCNSBR27C491526 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB 2HSCNSBR07C465152 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB 2HSCNSBR77C465150 Tractor - Semi
1998  VOLVO A25C TRUCK OFF ROAD 5350V70195 Off Road Truck
2001  CATERPILLAR 725 TRUCK OFF ROAD AFX00110 Off Road Truck
2001  CATERPILLAR 725 TRUCK OFF ROAD AFX00111 Off Road Truck
1988  OSHKOSH M977 TRUCK HEMTT 8X8 10T2K1J20J1035539   Truck - Heavy
1990  BMY M923A2 TRUCK 6X 1001AA427 Truck - Heavy
1991  BMY M931A2 TRUCK 6X 3103859 Truck - Heavy
1992  BMY M923A2 TRUCK 6X 23/07941 Truck - Heavy

BMY M923A2 TRUCK 6X - LUBE TRUCK 23/02434 Truck - Heavy
2011  TOPHAT TRAILER TRAILER 7 X 16  12K GVW 4R7BU1623BT109228 Trailer, Light
2011  ERCOA 29 BTB PONTOON BOAT TRAILER 29` 1E9UB2924BB122217   ERC15148F1Trailer
2011  ERCOA 29 BTB PONTOON BOAT TRAILER 29` 1E9UB2924BB122218   ERC15149F1Trailer
2011  ERCOA 29 BTB PONTOON BOAT TRAILER 29` 1E9UB2924BB122219   ERC15150F1Trailer
2011  ERCOA 29 BTB PONTOON BOAT TRAILER 29` 1E9UB2924BB122220   ERC15151F1Trailer
2011  CARRY-ON TRAILER 5X10GW GARDEN TRAILER 4YMUL1019BT013206 Trailer, Light
1994  EAST LIVE FLOOR TRAILER 1E1U1Y283RRL15726 Trailer, Walking Floor
1995  EAST LIVE FLOOR TRAILER  - SCALE INST 1E1U1Y280SRA18714 Trailer, Walking Floor
1997  EAST LIVE FLOOR TRAILER - SCALE INSTA 1E1U1Y284VRJ21670 Trailer, Walking Floor
1997  EAST LIVE FLOOR TRAILER 1E1U1Y289VRG21505 Trailer, Walking Floor
2002  MAC LIVE FLOOR TRAILER - SCALE INSTA 5MAMN48272C004606 Trailer, Walking Floor
2010  WOLVERINE TRAILER 20TACU PONTOON LIFT TRAILER 5BXBB2423AJ029071 Trailer
2001  SPORT TRAILER BOAT UNIT #581 1S9BS21211W542975 Trailer
2014  TRAILER 7 X 12 1C9US1224EM364030 Trailer, Light
2018  CW 6X12 TRAILER, CARGO 6 X 12 53FBE1220JF040334 Trailer, Light
1996  FONTAINE 504TICNGB TRAILER 40T DGN LOWBOY 4LF4S6640T3504940 Trailer, Lowboy
1997  LOAD KING FL 201 TRAILER AUXILLARY AXLE 1B4F1119V1121016 Trailer, Lowboy
2001  TARGET 20 X 83 TRAILER UTILITY 7000 GVW 1T9BC20241S669143 Trailer, Open Deck
2008  TARGET TC16610-90E TRAILER 7 X 16  12KGVW 17YBP16209B039959 Trailer, Carhauler
2008  MASTER TOW 80THDBS CAR DOLLY 4DFTS10128N092998 Trailer, Carhauler
1999  TRAILER FOR BEACH CLEANER 1M9FS1829XS332613 Trailer, Open Deck
1994  DYNAWELD SSL-10 TRAILER 19K42ABX5R1X31255 Trailer, Carhauler
1986  PEERLESS TRAILER LIVE BOTTOM 1PLX04525GTB73850 Trailer, Walking Floor
1988  PATCO FABREX TRAILER LIVE BOTTOM 2A9SWP9A8JT053149 Trailer, Walking Floor
1997  CPS TSV 45 TRAILER LIVE BOTTOM 4Z4515626VP000527 Trailer, Walking Floor
2002  EAST TRAILER LIVE BOTTOM 48` 1E1U1Y2862RG31310 Trailer, Walking Floor
2002  EAST TRAILER LIVE BOTTOM 48` 1E1U1Y2802RG31299 Trailer, Walking Floor
1990  LUFKIN TRAILER FLAT BED 48` 1L01B4522L1088677 Trailer, Flat Deck
2004  CPS TSD-34 TRAILER END DUMP TUB 5MC5155264P004450 Trailer, Dumping
1996  CPS TSD-34 TRAILER END DUMP 1C9515530TP389117 Trailer, Dumping
1999  CPS TSTD 32 TRAILER END DUMP TUB 4Z4515428XP001958 Trailer, Dumping
2008  ERCOA 29 BTB PONTOON BOAT TRAILER 29` 1E9UB2920AB122214 Trailer

CONTAINER 40FT 2924678 Container
CONTAINER 40FT 2922572 Container

1996  KENTUCKY TRAILER DROP DECK SHOP/ PARTS 1KKVE5128TL104975 Trailer, Flat Deck
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1985  DAKOTA - TRAIL EZE DN16R24 PUP TRAILER 40K GVW TAG U138 1DA12RJ79FP008094 Trailer, Tag
1982  GREAT DANE 191T 45 TRAILER STORAGE 1GRAH9023DB025302 Storage - Not Roadworthy
1983  GREAT DANE 191T 45 TRAILER STORAGE IGRAH9023DB025301 Storage - Not Roadworthy

GLEN TRAILER STORAGE Storage - Not Roadworthy
1969  STRICK TRAILER STORAGE ONLY 120814 Storage - Not Roadworthy
6/17/2 MOBILE MINI CONTAINER STORAGE 20 FT WPJI01351 Container
1970  FRUEHAUF TRAILER  ALLIS WEK132918 Trailer, Dumping
1986  FRUEHAUF FPPX-FL1-28 TRAILER VAN 93/2577 1H2V02815GB009250 Storage - Not Roadworthy
1986  FRUEHAUF 28 FT TRAILER VAN 93-2573 1H2V02813GB009246 Storage - Not Roadworthy

FRUEHAUF 45 FT TRAILER VAN 1H2V02815G009250 Storage - Not Roadworthy
FRUEHAUF TRAILER 40FT MF-26458 Storage - Not Roadworthy

1994  DYNWELD 31278U-9 TRAILER 40K GVW 19K81AEX6R1X31278 Trailer, Tag
2005  AMERICAN TRAILER 40 TALT TRAILER 40K 1A9HF302951572582 Trailer, Tag
2005  AMERICAN TRAILER 40 TALT TRAILER FLATBED 50K GVW 1A9HF302051572583 Trailer, Tag
2005  AMERICAN TRAILER 40 TALT TRAILER FLATBED  50K GVW 1A9HF302851572590 Trailer, Tag
2009  INTERSTATE 40DLA TRAILER, TAG 40K  (DAMAGED IN AL) 1JKDLAA4059M010069 Trailer, Tag
2009  INTERSTATE 40DLA TRAILER 40K 1JKDLA4059M010072 Trailer, Tag

SPACE MASTER 8 X 28 TRAILER BREAK ROOM KO49419556 Trailer, Perm Structure Offic
1987  GELCO 12 X 60 TRAILER RECORDS STORAGE 703365CT Trailer, Perm Structure Offic
2014  KEARNEY GN8324LB 24` GOOSENECK DUAL AXLE 5LCLB2427E1033056 Trailer, Light
2014  KEARNEY GN8324LB 24` GOOSENECK DUAL AXLE 5LCLB2425E1033489 Trailer, Light
2016  BIG TEX 14ET TRAILER 20` CAR HAULER 14K 16VEX2022G2011096 Trailer, Open Deck
2005  TRANSCRAFT TRAILER STEP DECK 53` 120" SPREAD AXLE 1TTE5320X51077339 Trailer, Flat Deck
2008  UNITED U718TA35 TRAILER CARGO 18 X 7 48BTE18268A097341 Trailer, Light
2006  CASCADE CUSTOM Gooseneck TRAILER DUMP 1C9DD20286C673008 Trailer, Dumping
2006  CASCADE CUSTOM Gooseneck TRAILER DUMP 1C9DD20266C673007 Trailer, Dumping
2006  CASCADE CUSTOM Gooseneck TRAILER DUMP 1C9DD202X6C673009 Trailer, Dumping
2002  HUDSON TRAILER 40K 10HHTD1A721000024 Trailer, Tag
2017  MULTISTAR TRAILER GARDEN 2000# L0HML2921HCN00150 Trailer, Open Deck
2000  BENSON TRAILER END DUMP 22` 1NUDT28A3YMAS0094 Trailer, Dumping
2006  RAYFO FLATBED HOOKLIFT 86147 Container, Shipping/Transport
1996  EAST TRAILER END DUMP 24` 1E1D1K286TRK20386 Trailer, Dumping
2017  FELLING FT14IT-18 TRAILER TILTBED CARHAULER 18` 5FTCE2327H2003734 Trailer, Carhauler
2014  TRAILER OFFICE 24X60 1440353 / 1440354 Trailer, Perm Structure Offic
2006  HILLTOP 171245 TRAILER OFFICE 8X24 FT 9094 Trailer, Temp Job

MODSPACE 171245 TRAILER OFFICE 12X46 9326120 Trailer, Perm Structure Offic
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS4739DS819030 Trailer, Dumping
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS4738DS819066 Trailer, Dumping
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS473XDS819067 Trailer, Dumping
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS4731DS819068 Trailer, Dumping
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS4733DS819069 Trailer, Dumping
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS473XDS819070 Trailer, Dumping
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS4731DS819071 Trailer, Dumping
2013  SDI 13-STRI TRAILER SIDE DUMP SUP TRI 1S9DS4733DS819072 Trailer, Dumping
2018  MITCHELL ELLIS PRODU COIR BUSTER LIMITED COIR PROCESSOR Grinder, Tub

KOLMEN / ATHEY 101RFP CONVEYOR, 120 FT RADIAL STACKING 88-110-36-125 Conveyor
2011  CONVEYOR 36" X 80` RADIAL STACK Conveyor
2011  CONVEYOR 36" X 100` RADIAL STACK Conveyor

SWIFT RM6030 CONVEYOR 042495ZVU512 Conveyor
CONVEYOR  40 FT Conveyor

MORBARK 24" X 35 FT CONVEYOR CHIP Conveyor
CONVEYOR LATTICE Conveyor

GDS PT-4048 CONVEYOR STACKING Conveyor
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VALLEY 80 FT CONVEYOR STACKING 6101062 Conveyor

1991  Retech CONVEYOR STACKING YELLOW Conveyor
MASABA CONVEYOR 36 X 80F  RADIAL STACK 96574 Conveyor
BARBER GREEN 16" X 30 FT CONVEYOR TRANSFER 3854520 Conveyor
RETECH / ENVIROQUIP SC3630 CONVEYOR END STACKER SC95078-3630 Conveyor
GDS PT-4060 CONVEYOR STACKING Conveyor

2011  WESTERN CONVEYOR SYS TELESCOPE CONVEYOR 50/70 Conveyor
1996  RETECH / ENVIROQUIP SC3050 CONVEYOR SIDE STACKER SC93021-3050 Conveyor

WESTERN CONVEYOR SYS TELESCOPE CONVEYOR 50/70 Conveyor
2005  ROTOCHOPPER 250 BAGGER SYSTEM May-67 Bagger System
2011  HAMER BAGGER SYSTEM Bagger System
1996  CONTAINER 20FT NONU 896404-9 Container, Shipping/Transport

CONTAINER 20FT GVTU 211063-2 Container, Shipping/Transport
CHEROKEE WEST END 20FT CONTAINER 20FT CHWU 200785-8 Container, Shipping/Transport
SHANGHAI BAOSHAN 20FT CONTAINER 20FT - MULCH STORAGE IMNU 212133-0 Container, Shipping/Transport
SHANGHAI BAOSHAN 20FT CONTAINER 20FT HIGH CUBE IMNU 212710-1 Container, Shipping/Transport

CONTAINER 20FT Container, Shipping/Transport
2019  DOPPSTADT SST1025 SCREENER SYSTEM - Hopper, Screener, Conveyors Screener
2014  BACKERS 3MTA STAR SCREEN 6886 Screen
1999  POWERSCREEN POWERGRID 800 SCREENER 72 14 913 Screen
1993  READ WM3000 SCREENER 00503 Screen
1996  GDS 837S SCREENER PORTABLE TROMMEL 1G96UPS735TR196006 Screen
1996  RETECH 723A SCREENER PORTABLE TROMMEL 1R9TR47205M216083 Screen
2016  VERMEER TR620 SCREENER PORTABLE TROMMEL 56S5402M3GF001008 Screen
2000  MCCLOSKEY MCB833RE SCREENER PORTABLE TROMMEL 11046 Screen

SCREEN CHIP OSCILLATING Screen
2018  VERMEER TR620 SCREENER PORTABLE TROMMEL 56S5402M7JF001021 Screen
2017  CIRCLE M TRAILERS 20` TRAILER W/ INSPECTION TOWER 1C9US2022HM364122 Trailer, Open Deck

GCS 3660 CONVEYOR  60 FT Conveyor
GCS 3660 CONVEYOR  60 FT RADIAL STACKER Conveyor

1998  DEBRIS CONT. 20 FT OPEN TOP SUDU 281321-0 Container, Storage 
DEBRIS CONT. 20 FT ON TRAILER 267 Container, Storage 

2005  ROLL OFFS USA 30 YD CONTAINER ROLL-OFF 161130RO0405 Container, Product Hauling
2004  ROLL OFFS USA 30 YD CONTAINER ROLL-OFF 161141-RO-04-05 Container, Product Hauling
2009  WASTEQUIP 31 YD CONTAINER ROLL-OFF 02TX 311370 Container, Product Hauling

CONTAINER ROLL-OFF 40YD 10348241 Container, Product Hauling
2008  CONTAINER ROLL-OFF 40YD 10341276 Container, Product Hauling

NEDLUND INDUSTRIES 28 CY CONTAINER ROLL-OFF 28YD 24461 Container, Product Hauling
1995  NEDLUND INDUSTRIES 26CY CONTAINER ROLL-OFF 26YD 24460 Container, Product Hauling

RAYFO 18 FT CONTAINER ROLL-OFF Container, Storage 
1995  NEDLUND INDUSTRIES 31 YD CONTAINER ROLL-OFF 31YD 24462 Container, Product Hauling

WASTEQUIP CONTAINER ROLL-OFF 40YD 334757 Container
WASTEQUIP CONTAINER ROLL-OFF 40YD ON TR 334758 Container

CONTAINER ROLL-OFF Container
CONTAINER ROLL-OFF Container

1995  CONTAINER ROLLL-OFF 40 YD 34612 Container
1995  NEDLUND INDUSTRIES 40 YD CONTAINER ROLL-OFF 40YD 24137 Container
1995  NEDLUND INDUSTRIES 40 YD CONTAINER ROLL-OFF 40 YD 24136 Container

NEDLUND INDUSTRIES 40 YD CONTAINER ROLL-OFF 40 YD Container
TIPHOOK CONTAINER STORAGE 20FT TPHU 825837-9 Container
CERES OFFICE CONTAINER 20 FT SPIU 017444-8 Container
CERES OFFICE CONTAINER 20 FT CPIU 807964-2 Container
CERES OFFICE CONTAINER 20 FT CPIU 805946-1 Container
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2006  CERES ISO 20FT CONTAINER 20 FT OFFICE WINDOWS SESU 205632-4 Container
2006  CONTAINER 20 FT OFFICE SESU 205505-6 Container

SWENSON EV100-948 SANDER HOOKLIFT ON UNIT 134 AEC342246 Sander
WESTERN 8 FT RC STS SANDER 8` W/ HONDA ENG ON #40 03111530000294810-1 Sander
WESTERN 8 FT RC STS SANDER 8 FT  TECUMSEH ON #50 05031230000394809-1 Sander

2010  YANGZHOU RUNYANG A40-10DP CONTAINER 40 FT HCZU 888625-7 Container
TRANSAMERICA 20FT CONTAINER 20FT TOLU 257106-3 Container
TRANSAMERICA 20FT CONTAINER 20FT TRLU 344907-6 Container

CONTAINER 20FT UGMU 871350-1 Container
1994  CONTAINER 20FT 221837-0 Container

TRAMAC PACKER VIBRATORY PLATE TR-75520221T2-21B Attachment, Packer
TRAMAC PACKER VIBRATORY PLATE TR-75520221T2-21B Packer

2006  SHANGHAI CIMC YANGSH CONTAINER 20 FT SESU 206856-2 Container
2006  CONTAINER 20 FT 9.5HGT OKHU 608036-4 Container
2006  CONTAINER 20 FT 9.5HGT OKHU 608038-5 Container

CONTAINER OFFICE 40 FT 9.5HGT CPIU 900057-6 Container
2006  CONTAINER RECORD STORAGE 40 FT OKFU 604096-0 Container
2006  CONTAINER FORESTRY MAINT 20 FT SESU 205623-7 Container
2006  CONTAINER TOOL STORAGE 20 FT SESU 205653-5 Container
2006  SHANGHAI CIMC YANGSH CONTAINER 20 FT SESU 205509-8 Container

CONTAINER 20 FT Container
1980  TRANSAMERICA CONTAINER 20 FT ICSU 386026-6 Container

CONTAINER 6 FT ANYU 601031-1 Container
CONTAINER 6 FT ANYU 301054-0 Container

1996  CONTAINER 20 FT 307329-6 Container
CONTAINER 20 FT 275122-6 Container
CONTAINER 20 FT SMLU 253181-0 Container
CONTAINER 20 FT TOLU 257106-3 Container
CONTAINER 20 FT 344907-6 Container

1995  CONTAINER 40 FT 409446-3 Container
1995  MORBARK 1250 GRINDER TUB 571-018 Grinder, Tub
1991  HAYBUSTER IG-10 GRINDER, TUB 182190067 Grinder, Tub
1994  DIAMOND Z 1260 GRINDER TUB 1D9FX3923RC231110 Grinder, Tub
2008  CBI 8800T MAGNUM FORCE GRINDER HORIZONTAL TRACK 8800THZKC320020 Grinder, Horizontal
1995  MORBARK 1400 GRINDER TUB / TARANTULA 36" 575-011 Grinder, Tub
1995  MORBARK 1300 GRINDER, TUB 571-028 Grinder, Tub
1990  DIAMOND Z PWG 1463 GRINDER TUB 1D9FX453LN147034 Grinder, Tub
1994  DIAMOND Z 1463 TWIN GRINDER TUB 1D9FX4834RN147110 Grinder, Tub
1998  REXWORKS 800 GRINDER MEGAGRIND M50801 Grinder, Horizontal
1985  VERMEER 665A GRINDER STUMP 1231 Shredder
2008  RUBBLE MASTER RM60 CRUSHER RM60-0380 Crusher
2014  KOMATSU PC360LC-10 EXCAVATOR HYD A32480 Excavator
2013  CATERPILLAR 320E L LR EXCAVATOR 48` LONG REACH WBK01980 Excavator
1992  LINK BELT 2800Q AMPHIBIOUS TRACK LONG REACH D-2-0314 Excavator

ARASMITH 42"  200 HP CHIPPER DRUM WHOLE TREE Chipper
1961  AUSTIN WESTERN 220 GRADER H5644 Grader
2008  DEERE 270D LC EXCAVATOR FF270DX703779 Excavator
1996  HITACHI EX220 LC3 EXCAVATOR 15D-10543 Excavator
1996  CATERPILLAR 320B EXCAVATOR 5BR00702 Excavator
1996  KOMATSU PC220 LC6L EXCAVATOR A80457 Excavator
1994  KOMATSU PC200LC-6L EXCAVATOR A80290 Excavator
2006  KOMATSU PC300LC-7E0 EXCAVATOR 54" BUCKET A88024 Excavator
2003  CASE MX230 TRACTOR JAZ127273 Tractor - Farm
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2002  CATERPILLAR 420D BACKHOE FDP08288 Backhoe/Loader
2012  LINK BELT 250-X3 LF EXCAVATOR 60` REACH EIDK2-5034 Excavator
1989  TROJAN 1900Z WHEEL LOADER LT201932 / 0189-4758B Wheel Loader
1989  CATERPILLAR 936E WHEEL LOADER 33Z3400 Wheel Loader
1998  CATERPILLAR 416C BACKHOE/LOADER 1WR03314 Backhoe/Loader
2014  DEERE 624K LOADER, WHEEL 1DW624KZJEF660883 Loader
1994  KOMATSU WA-250-1 LOADER, WHEEL A65393 Loader
1998  VOLVO L120C LOADER, WHEEL L120CV12243 Loader
1995  VOLVO L-70C LOADER, WHEEL V11463 Loader
1996  CATERPILLAR IT28F LOADER, WHEEL 3CL02184 Loader
1996  CATERPILLAR IT38F LOADER, WHEEL 6FN00449 Loader
1996  CATERPILLAR IT38F LOADER, WHEEL 6FN00400 Loader
2002  CATERPILLAR 140H GRADER ROAD 2ZK7547 Grader
1990  CLARK (RANGER) F666 GR SKIDDER LOG 555BC00694 Skidder
1974  TIMBERJACK 225D SKIDDER LOG 225GS787143 Skidder
2006  KOMATSU PC400LC-7E0 HYD EXCAVATOR KMTPC184H54A87265 Excavator
2009  DEERE 544K LOADER, WHEEL DW544KZ624326 Loader
2008  DEERE 644K LOADER, WHEEL DW644KZ624427 Loader
2013  CATERPILLAR D6T LGP DOZER ZJB01250 Dozer
2014  DEERE 744K LOADER, WHEEL XVDE657261 Loader
2008  DEERE 750J LGP DOZER CRAWLER T0750JX172776 Dozer
2008  DEERE 850J LGP DOZER CRAWLER T0850JX172818 Dozer
1997  CATERPILLAR D6M LGP DOZER CRAWLER W/ WINCH 2RN00282 Dozer
2008  CATERPILLAR 973C TRACK LOADER CRAWLER LDX00433-CES Track Loader

KOMATSU D75S-3 LOADER, TRACK (BLOWN ENGINE) 7442 Loader
2006  CATERPILLAR D6N LGP DOZER CRAWLER  W/ WINCH ALY02190 Dozer
2006  CATERPILLAR D6N LGP DOZER CRAWLER HIGH TRACK ALY02153 Dozer
2006  CATERPILLAR D6R LGP SERIES III DOZER CRAWLER WRG00218 Dozer
2006  CATERPILLAR D6R LGP SERIES III DOZER CRAWLER W/ WINCH WRG00197 Dozer
2014  CATERPILLAR D6N LGP DOZER PBA01928 Dozer
2015  CATERPILLAR 257DR SKID LOADER TRACKED EZW01029 Loader - Skid-Track
2000  BOBCAT 763G LOADER BOBCAT 763 512251006 Loader - Skid
2005  BOBCAT S185 LOADER BOBCAT 525024754 Loader - Skid
2006  BOBCAT 5600 TOOLCAT TOOL CAT A00311820 Utility Vehicle
2008  BOBCAT T190 SKID LOADER TRACKED A3LN11404 Loader - Skid-Track
2013  CATERPILLAR 279C2 SKID LOADER TRACKED KWB970 Loader - Skid-Track
2008  DEERE 850J DOZER PYRAMID PADS T0850JX164162 Dozer
2009  DEERE 244J LOADER, WHEEL 723189 Loader
2012  DEERE 324J LOADER, WHEEL 1LU324JXKZB030138 Wheel Loader
2013  PRINCETON PB50 FORK TRUCK 5K CAP PIGGYBACK P147673412 Forktruck
2005  ROSCO RB-48 BROOM SWEEPER 45156 Sweeper
2003  PRINCETON E2-3RVX FORK TRUCK 5K CAP PIGGYBACK 109396 Forktruck
2004  PRINCETON E2-3RVX FORK TRUCK 5K CAP PIGGYBACK 110323 Forktruck
2009  CATERPILLAR NR4500 FORK LIFT 4500# CAP ELECTRIC 7NR3846902 Forktruck

TOYOTA 52-6FGU35 FORK LIFT 6000# CAPACITY 60948 Forktruck
1977  SWINGER 200/DIESEL LOADER SWINGER 2001465 Loader - Skid
1994  SWINGER 240 LOADER SWINGER NW-378 Loader - Skid
1998  SWINGER SW2000 LOADER SWINGER NW117398 Loader - Skid
1998  SWINGER SW2000 LOADER SWINGER NW128298 Loader - Skid
2006  INGERSOLL RAND SD-100-D COMPACTOR 84" W/SHEEPFOOT SHELL 186628 Compactor
2006  INGERSOLL RAND SD-100-D COMPACTOR 84" 182670 Compactor
2010  CATERPILLAR D6T LGP DOZER KJL1150 Dozer
2011  CATERPILLAR D6T LGP DOZER KJL01238 Dozer
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2013  CATERPILLAR D6N LGP DOZER CRAWLER PBA00560 Dozer
2014  CATERPILLAR D6N LGP DOZER CRAWLER PBA01627 Dozer
2011  CASE MAGNUM 235 TRACTOR DUAL TIRE 4WD ZCRD05785 Tractor - Farm
2013  CASE MAGNUM 235 TRACTOR DUAL TIRE 4WD ZDRD03361 Tractor - Farm
2014  JOHN DEERE 5045E TRACTOR, AG w/ BUCKET 1PY5045EKDB003984U Tractor - Farm
2012  CATERPILLAR 140M2 GRADER ROAD R9M00148 Grader
2013  CATERPILLAR 140M2 AWD GRADER ROAD ALL WHEEL DRIVE M9J00514 Grader
2012  CASE MAGNUM 180 TRACTOR DUAL TIRE 4WD ZCRH08409 Tractor - Farm
2012  BROCE CR-350 BROOM SWEEPER 407614 Sweeper

DOLLY FIFTH WHEEL Dolly
MACK TANDEM DOLLY FIFTH WHEEL CES-1434 Dolly

2003  PRINCETON PB50 FORK TRUCK 5K CAP PIGGYBACK 85152003 Forktruck
2000  PRINCETON D50 FORK TRUCK 5K CAP PIGGYBACK 712246 Forktruck

DOLLY GRINDER CER-5668 Dolly
2007  PRO-TECH SP16-L SNOW PUSHER 16 FT 26948 Attachment, Pusher
2007  PRO-TECH SP16-L SNOW PUSHER 16 FT 26948 Pusher
2006  PRO-TECH SP16-L SNOW PUSHER 16 FT 22797 Attachment, Pusher
2006  PRO-TECH SP16-L SNOW PUSHER 16 FT 22797 Pusher
2007  GROUSER 2200 TRACTOR DOZER 14 FT 200700607 Attachment, Blade
2007  GROUSER 2200 TRACTOR DOZER 14 FT 200700607 Blade
2017  CATERPILLAR 72 BUCKET, GRAPPLE A4179GB30043 Attachment, Grapple Bucket
2017  CATERPILLAR 72 BUCKET, GRAPPLE A4179GB30043 Grapple Bucket
2016  CATERPILLAR SSL-84RAKE BUCKET GRAPPLE SKELETON A4167GR30053 Attachment, Bucket
2016  CATERPILLAR SSL-84RAKE BUCKET GRAPPLE SKELETON A4167GR30053 Bucket
2005  DEERE AT316647 BUCKET 1YD WITH CUTTING EDGE Attachment, Bucket
2005  DEERE AT316647 BUCKET 1YD WITH CUTTING EDGE Bucket
2005  BUCKET 1YD WITH CUTTING EDGE Attachment, Bucket
2005  BUCKET 1YD WITH CUTTING EDGE Bucket
2016  CATERPILLAR DB 60 EG BUCKET 60" 2.98 CY NBC18819 Attachment, Bucket
2016  CATERPILLAR DB 60 EG BUCKET 60" 2.98 CY NBC18819 Bucket
2005  E-JECT SC-17-U SCRAPER PULL LEAD 239F87565R29 Scraper
2005  E-JECT SC-17-U SCRAPER PULL LEAD 297F87565R29 Scraper
2013  BUCKET 2YD WITH CUTTING EDGE Attachment, Bucket
2013  BUCKET 2YD WITH CUTTING EDGE Bucket
2013  BUCKET 2YD WITH CUTTING EDGE Attachment, Bucket
2013  BUCKET 2YD WITH CUTTING EDGE Bucket
2020  SCOOPDOGG 14 SNOW PUSHER 14 FT 16852 Attachment, Pusher
2020  SCOOPDOGG 14 SNOW PUSHER 14 FT 16852 Pusher
2006  E-JECT SC-17-U SCRAPER PULL LEAD 376F87565R29 Scraper
2006  E-JECT SC-17-U SCRAPER PULL PUP 363R87565R29 Scraper
2014  ROME TACW-16 10.5` FARM DISC 32 IN BLADES 8TACW-508 Disc
2014  ROME TACW-16 10.5` FARM DISC 32 IN BLADES 8TACW-525 Disc
2012  SUNFLOWER 1234-18 18` FARM DISC 22 IN BLADES @ 8" S12340CZ100094 Disc

DERSON MFG DIESEL TANK W/PUMP 1000 GAL 4902 Tank
DERSON MFG DIESEL TANK W/PUMP 1000 GAL 5012 Tank

DIESEL TANK W/12V PUMP CES 125 Tank
CENEX 500 GAL DIESEL TANK WHITE W/12V PUMP Tank
DELTA CONSOLIDATION 80000 TANK FUEL 105 GAL Tank

2014  RETIF DWT1000-044 TANK FUEL 1000 GAL Tank
FUEL TANK 500 GAL Tank
WATER TANK WITH PUMP  1000 GL Tank

FLEETFARM 100 GAL FUEL TANK W/PUMP FOR PU 100GL 004602/C-0389 Tank
TANKO 4200 WATER TANK 4000 GAL (COLOR MACH) Tank
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AREMORE 105 TANK SPRAYER 19657 Tank

2007  VALLEY ENGINEERI V-320 LUBE SKID Lube Skid
2015  B-BUILT MFG PF-100-42 ATTACHMENT  FORKLIFT Attachment, Forks
2015  B-BUILT MFG PF-100-42 ATTACHMENT  FORKLIFT Forks

RUBBER BOAT Marine Equip
MOTOR BOAT Marine Equip

PREMIER PLATFORM BOAT - SKIMMER 8 X 20 PMY47475G010 Marine Equip
2010  TRACKER MARINE 1436 TOPPER JON BOAT 14` BUJ10077H910 Marine Equip
1999  CHERRINGTON 5000 BEACH CLEANER 112412 Marine Equip
2010  ERCOA PLATFORM BOAT - SKIMMER 8 X 29 90HP MOTOR ERC15121G010 Marine Equip

ERCOA PLATFORM BOAT - SKIMMER 8 X 29 ERC15122G010 Marine Equip
ERCOA PLATFORM BOAT - SKIMMER 8 X 29 ERC15123G010 Marine Equip
ERCOA PLATFORM BOAT - SKIMMER 8 X 29 ERC15124G010 Marine Equip

2010  ERCOA PLATFORM BOAT - SKIMMER 8 X 29 NO MOTOR CURRENTLY ERC15125G010 Marine Equip
2001  HOMD BOAT WORK W/ 150HP MOTOR LAZ62502H101 Marine Equip
2013  ACCESSORIES UNLIMITE 48 inch FORK SET 4 FT Attachment, Forks
2013  ACCESSORIES UNLIMITE 48 inch FORK SET 4 FT Forks
2007  BOBCAT 60 SWEEPER BROOM BOX 714418610 Attachment, Broom
2007  BOBCAT 60 SWEEPER BROOM BOX 714418610 Broom

BOBCAT 60 SWEEPER BROOM BOX 714407625 Attachment, Broom
BOBCAT 60 SWEEPER BROOM BOX 714407625 Broom

2008  BOBCAT 68 inch BROOM POWER ARTICULATED 68" 231316874 Attachment, Broom
2008  BOBCAT 68 inch BROOM POWER ARTICULATED 68" 231316874 Broom
2008  BOBCAT 72 inch SNOW BLADE 223103047 Attachment, Blade
2008  BOBCAT 72 inch SNOW BLADE 223103047 Blade
2013  FORK SET 6 FT Attachment, Forks
2013  FORK SET 6 FT Forks
2013  FORK SET 6 FT Attachment, Forks
2013  FORK SET 6 FT Forks
2008  ROCKLAND RL 644K BUCKET 5YD ROLL OUT ON UNIT 455 R 56480 Attachment, Bucket
2008  ROCKLAND RL 644K BUCKET 5YD ROLL OUT ON UNIT 455 R 56480 Bucket
2008  ROCKLAND BUCKET 4YD ROLL OUT ON UNIT 454 Attachment, Bucket
2008  ROCKLAND BUCKET 4YD ROLL OUT ON UNIT 454 Bucket
2008  JRB 270D COUPLER ON UNIT 421 1108-DEW9401 Attachment, Quick Attach
2008  JRB 270D COUPLER ON UNIT 421 1108-DEW9401 Quick Attach
2008  PEMBERTON CBG GRAPPLE ON UNIT 421 137 4 1008 Attachment, Grapple Bucket
2008  PEMBERTON CBG GRAPPLE ON UNIT 421 137 4 1008 Grapple Bucket
2008  DEERE 240D 48 INCH BUCKET ON UNIT 421 212036-6-1 Attachment, Bucket
2008  DEERE 240D 48 INCH BUCKET ON UNIT 421 212036-6-1 Bucket

PEMBERTON GRAPPLE FOR IT28G 147430100 Attachment, Grapple Bucket
PEMBERTON GRAPPLE FOR IT28G 147430100 Grapple Bucket

2007  EZEE-ON 8550 DISC 9.5 FT 32 IN BLADES 51789 Disc
BUSH HOG HARROW PLOW Plow, Snow
BOBCAT 60 inch BROOM POWER ARTICULATED 60" Broom

BUCKET HIGH TIP ROLL OUT Attachment, Bucket
BUCKET HIGH TIP ROLL OUT Bucket

JRB WA380-3 FORKS WHEEL LOADER IT38 1201-82969-1/2 Forks
1999  LABOUNTY 140HDR GRAPPLE 14468 Attachment, Grapple Bucket
1999  LABOUNTY 140HDR GRAPPLE 14468 Grapple Bucket
1998  PEMBERTON JD690E GRAPPLE FJD690 OR HITACHI200 625 3 1098 Grapple

EMPIRE L120C BUCKET 8CY FOR VOLVO 120 E-507-8 Attachment, Bucket
EMPIRE L120C BUCKET 8CY FOR VOLVO 120 E-507-8 Bucket
LABOUNTY HDR110 GRAPPLE 11583 Attachment, Grapple Bucket
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LABOUNTY HDR110 GRAPPLE 11583 Grapple Bucket
LABOUNTY 140HDR GRAPPLE 14455 Attachment, Grapple Bucket
LABOUNTY 140HDR GRAPPLE 14455 Grapple Bucket
MELROE 66 inch GRAPPLE TINE 425501326 Grapple
MELROE 66 inch GRAPPLE/BUCKET 66" 477002581 Grapple
MELROE 72 inch GRAPPLE/BUCKET 456100184 Grapple
EMPIRE FOR PC300 SHEAR ADAPTER Shear
ROCKLAND BR RAKE ROOT DOZER DV449A Rake
PEMBERTON CAT320 3 MDG200 CONCRETE DENSIFIER 083 3 0499 Attachment, Pulverizer
PEMBERTON CAT320 3 MDG200 CONCRETE DENSIFIER 083 3 0499 Pulverizer
MANN GRAPPLE HYDR FOR IT38F LX5479 Grapple
HARLEY PRO-6 RAKE POWER P66D022 Rake
TINK 7.5 CY BUCKET TINK IT38F 7.5CY LX552 06354E Attachment, Bucket
TINK 7.5 CY BUCKET TINK IT38F 7.5CY LX552 06354E Bucket
CATERPILLAR IT-28G FORKS FOR IT-28 36397 Forks
MELROE 60 inch GRAPPLE  60" 659902763 Grapple
PEMBERTON IT-38 GRAPPLE RAKE IT 38 LR/P-1424-4-1098 Grapple
PEMBERTON GRAPPLE FOR IT28G 1423-3-1098 Grapple

BUCKET DITCHING 66" Attachment, Bucket
BUCKET DITCHING 66" Bucket

EMPIRE 5 TINE GRAPPLE 5 TINE Grapple
ROME KG BLADE CLEARING W/C-FRAME Attachment, Blade
ROME KG BLADE CLEARING W/C-FRAME Blade
FLECO 980 RAKE W/ CLAMPS STACKING Rake
MELROE 66 inch GRAPPLE TINE 66" 1232 Grapple

1993  SWEEPSTER L4800AF BROOM SNOW W/HYD MOTOR 945761 Broom
MELROE 96 inch BUCKET 96" Attachment, Bucket
MELROE 96 inch BUCKET 96" Bucket

BUCKET IT38F 3TL05901 Attachment, Bucket
BUCKET IT38F 3TL05901 Bucket

MELROE BUCKET BOBCAT Attachment, Bucket
MELROE BUCKET BOBCAT Bucket

BUCKET 96" Attachment, Bucket
BUCKET 96" Bucket

TROJAN BUCKET  ON TROJAN Attachment, Bucket
TROJAN BUCKET  ON TROJAN Bucket

BUCKET 73" SNOW Attachment, Bucket
BUCKET 73" SNOW Bucket

MELROE 78 inch BUCKET 78" Attachment, Bucket
MELROE 78 inch BUCKET 78" Bucket
FLECO RAKE ROOT FOR TROJAN Rake
PRENTICE GRAPPLE 8701 Grapple
MELROE 6576891 BUCKET G88945 Attachment, Bucket
MELROE 6576891 BUCKET G88945 Bucket

1996  SWEEPSTER LH 72 BROOM Attachment, Broom
1996  SWEEPSTER LH 72 BROOM Broom

MELROE BUCKET DIRT ON UNIT 473 Attachment, Bucket
MELROE BUCKET DIRT ON UNIT 473 Bucket

1995  SWEEPSTER LH72 BROOM 9547001 Attachment, Broom
1995  SWEEPSTER LH72 BROOM 9547001 Broom

BOSS 9 FT PLOW, SNOW 9 FT 2 IN 90619 Plow, Snow
MELROE 54 inch BUCKET 54 inch Attachment, Bucket
MELROE 54 inch BUCKET 54 inch Bucket
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BOSS 9 FT PLOW, SNOW 9 FT 2 IN ON UNIT 34 31643 Plow, Snow
BOSS 9 FT PLOW, SNOW 9 FT 35220 Plow, Snow

BUCKET DIRT FOR VOLVO 120C 92777 Attachment, Bucket
BUCKET DIRT FOR VOLVO 120C 92777 Bucket
GRAPPLE HYDR FOR SWINGER Grapple
BUCKET SWINGER 1.25CY Attachment, Bucket
BUCKET SWINGER 1.25CY Bucket

BM 3.25 YDS BUCKET IT38F 3.25CY X3779 Attachment, Bucket
BM 3.25 YDS BUCKET IT38F 3.25CY X3779 Bucket
BOSS 9 FT PLOW, SNOW 9 FT 2 IN 90808 Plow, Snow
CATERPILLAR 6W8900 FORKS 416 CAT 4500X2472075X600 Forks

BUCKET IT28G 9Z8955-06 Attachment, Bucket
BUCKET IT28G 9Z8955-06 Bucket

BALDERSON BIT-36-7SQ BUCKET IT38F 7.5CUYD 3JL06477 Attachment, Bucket
BALDERSON BIT-36-7SQ BUCKET IT38F 7.5CUYD 3JL06477 Bucket

BUCKET PC300 904834 Attachment, Bucket
BUCKET PC300 904834 Bucket

BOSS 9 FT PLOW, SNOW 9 FT 2 IN ON UNIT 81 90798 Plow, Snow
PRENTICE 120 LOADER ATTACHMENT LOADER Z204334 Attachment, Boom
PRENTICE 120 LOADER ATTACHMENT LOADER Z204334 Boom

PLOWING DISC Disc
DE NARDI CORP M-90787 ATTACHMENT  FORKLIFT 2021-9 Attachment, Forks
DE NARDI CORP M-90787 ATTACHMENT  FORKLIFT 2021-9 Forks
FARM KING AUGER Auger
KOMATSU PC220 QUICK ATTACH Quick Attach

QUICK ATTACH Quick Attach
LABOUNTY RT65 QUICK CONNECTOR FOR PC300 131847 Quick Attach
EMPIRE FOR PC220 QUICK TACH ADAPTER Quick Attach
LABOUNTY 140HDR GRAPPLE 14428 Grapple
LABOUNTY 120HDR GRAPPLE 12414 Grapple
GENERAL TRACTOR 185BM ASPHALT CUTTER Cutter
VOLVO 3 YD BUCKET 3YD VOLVO LDR Attachment, Bucket
VOLVO 3 YD BUCKET 3YD VOLVO LDR Bucket

BUCKET FOR 936/IT38 LOADER 7781 Attachment, Bucket
BUCKET FOR 936/IT38 LOADER 7781 Bucket
BUCKET HOE 12" Attachment, Bucket
BUCKET HOE 12" Bucket

DROTT 4 IN 1 BUCKET LOADER AZ04408 Attachment, Bucket
DROTT 4 IN 1 BUCKET LOADER AZ04408 Bucket
DROTT 4 IN 1  31228 BUCKET LOADER A70A408 Attachment, Bucket
DROTT 4 IN 1  31228 BUCKET LOADER A70A408 Bucket

BUCKET TROJAN LOADER Attachment, Bucket
BUCKET TROJAN LOADER Bucket
BUCKET 64" FOR UNIT # 21 Attachment, Bucket
BUCKET 64" FOR UNIT # 21 Bucket

LABOUNTY HDR 120 GRAPPLE 5 TINE Grapple
FLECO D7E  9R5000CQ RAKE W/O ARMS 92102 Rake
KOMATSU D75S RAKE W/ CLAMP LOADER Rake
INGERSOLL RAND SD-100-D SHEEPSFOOT SHELL Sheepsfoot
INGERSOLL RAND SD-100-D SHEEPSFOOT SHELL Sheepsfoot

2006  AMCO F42B 3224 FARM DISC 2 ROW 12 FT W/ HITCH 06020061/ 676 Disc
HOPPER FEED GREEN Hopper

2014  BUSH HOG DSP12 BLADE PULL TYPE 12` EDGE 12-00026 Grader
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RAYFO HOOK 18 FT AMP 86138 Container
EMPIRE FOR PC300 QUICK TACH ADAPTER C597 Quick Attach
BOBCAT 60 INCH SWEEPER 60 INCH 6707144 Broom
SEPPI M-225/3 TREE/BRUSH MOWER 900113 Mower
FARM KING AUGER Auger
MELROE 6564951 BUCKET 36" FOR # 39 G90181 Attachment, Bucket
MELROE 6564951 BUCKET 36" FOR # 39 G90181 Bucket
WAG WAY 54 inch BUCKET DIGGING 54" Attachment, Bucket
WAG WAY 54 inch BUCKET DIGGING 54" Bucket
CATERPILLAR BUCKET GENERAL PURPOSE Attachment, Bucket
CATERPILLAR BUCKET GENERAL PURPOSE Bucket
VOLVO 6.5YD BUCKET HIGH TIP ROLL OUT 6 001-94-693 Attachment, Bucket
VOLVO 6.5YD BUCKET HIGH TIP ROLL OUT 6 001-94-693 Bucket
STEWARD GRAPPLE LOG Attachment, Grapple Bucket
STEWARD GRAPPLE LOG Grapple Bucket
BOBCAT 68 inch BROOM POWER ARTICULATED 68" 231311646 Attachment, Broom
BOBCAT 68 inch BROOM POWER ARTICULATED 68" 231311646 Broom
LANG LK RAKE ROCK Attachment, Rake
LANG LK RAKE ROCK Rake
FROST (KOMATSU) PC220 RIPPER Attachment, Ripper
FROST (KOMATSU) PC220 RIPPER Ripper
PEMBERTON EGR300 GRAPPLE 50630297 Attachment, Grapple Bucket
PEMBERTON EGR300 GRAPPLE 50630297 Grapple Bucket
EMPIRE FOR PC300 GRAPPLE FOR PC300 Attachment, Grapple Bucket
EMPIRE FOR PC300 GRAPPLE FOR PC300 Grapple Bucket
EMPIRE RR20684 BUCKET SAND 3 CY 173113 Attachment, Bucket
EMPIRE RR20684 BUCKET SAND 3 CY 173113 Bucket
MELROE 66 inch BUCKET SNOW  66"  FOR #47 6576900 Attachment, Bucket
MELROE 66 inch BUCKET SNOW  66"  FOR #47 6576900 Bucket
SUBURBAN WRECKING BALL Wrecking Ball
EMPIRE PC400 RIPPER FROST PIN ON Ripper
BOBCAT 68 inch BROOM POWER ARTICULATED 68" 231314104 Broom
VIRING 96 inch BUCKET SNOW 96" Attachment, Bucket
VIRING 96 inch BUCKET SNOW 96" Bucket
MILLER BOBCAT 225+ WELDER KF833561 Welder
MILLER BOBCAT WELDER (WAS ON #51) KJ283449 Welder
MILLER BOBCAT 225NT WELDER KH401459 Welder
MILLER BOBCAT 225 NT WELDER ONAN ENGINE KK296545 Welder
CI WELDER Welder

2020  SNAP-ON MM350XL WELDER, 350A Welder
LINCOLN DC-400 WELDER W/ ACC AC-655278 Welder
NORTHERN WELDER AIR GAS Welder
MILLER BOBCAT 225NT WELDER ONAN ENG LA290224 Welder

2019  COMPRESSOR, 15HP Compressor
GENERATOR-CONVERTER 11968833 Generator

MILLERMATIC 200 WELDER Welder
HONDA EB3500AA GENERATOR Generator

ELECTRICAL PANEL BOX FROM MAPLE GROVE Power Unit
2006  MILLER SUITCASE X-TREME 12V WELDER SUITCASE LG480100W Welder

MILLER 251 WELDER MIG ARC LG160892B Welder
2006  MILLER BOBCAT 225 WELDER GAS ENGINE KOHLER LG081679 Welder
2004  NORPRO 1365 MOBILE GENERATOR 12.5KW DIESEL Generator

AIR COMPRESSOR 58777 Compressor
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AIR COMPRESSOR Compressor

DAYTON AIR COMPRESSOR LO30995-00433 Compressor
SANBORN G500BPL60V AIR COMPRESSOR K2835305 Compressor

AIR COMPRESSOR Compressor
HONDA AIR COMPRESSOR 30GAL 13HP L5/3102-00018 Compressor

2005  U S GENERAL COMPRESSOR Compressor
BOWIE 3000 HYDROSEEDER 300 296 070 Seeder

2007  ALKLEAN 4005 WASHER PRESSURE & TRAILER Washer / Steamer
NORTH STAR CLEANER STEAM Washer / Steamer
KAMAN MACHINE DIV POWER UNIT PORTABLE HYDRAU HD745 Power Unit

2018  NORTHSTAR WASHER, HOT WATER PRESSURE on TRAILER 4K1PT4C17JK006958 Washer / Steamer
TORO 400XT MOWER RIDING 250000158 Mower
DELTAWELD 452 WELDER MIG MF270037CMF310002U Welder
MILLER BIG 40 WELDER DIESEL CAT ENGINE LC475843 Welder
DELTAWELD 300 WELDER MIG Welder

2005  PENGO MDT-20K C1-3-A BORING HEAD SYSTEM FOR EXCAVATOR Auger
2015  CHICAGO PNEUNATIC QRS20HPD COMPRESSOR BAG BLDG CAI813261 Compressor
2011  QUINCY QT15 COMPRESSOR UPRIGHT 80 GAL 240V QU1101290061 Compressor
2013  QUINCY ATV-7.5-80AM COMPRESSOR UPRIGHT 80 GAL 240V UTZ650847 Compressor

ARROW MASTER P2000RW COMPACTOR PLATE W/ WATER SYS 705P2907 Compactor - Hand
2010  CASTAIR AIR COMPRESSOR - TEMP SHOP TX Compressor
2012  CASTAIR I10312HC2-S AIR COMPRESSOR 604126151 Compressor
2011  BOBCAT 68 inch BROOM POWER ARTICULATED 68" 231318183 Sweeper - Open
2011  BOBCAT 60 inch SWEEPER 60 INCH BOX BROOM 714422827 Sweeper - Closed
2011  ALKLEAN PH5040DGOD WASHER DIESEL STEAM CLEANER 105940 Washer / Steamer

DEWALT DP3750 WASHER PRESSURE 1100139739 Washer / Steamer
2014  HOTSY 1075BE WASHER DIESEL STM CLEANER 11105660-100625 Washer / Steamer
2017  MILLER BOBCAT 225 WELDER GAS ENGINE KOHLER 23HP MH480907R Welder

MILLER XMT-450 CC/CV WELDER Welder
ELLIS 1600 MITRE BANDSAW 16967565 Shop Tool
HYD-MECH DM-8 MITRE BANDSAW 134606-28A Shop Tool
MONOLITHIC EMIX001 CONCRETE MIXER BOBCAT MT060127 Mixer

2018  MILLER MILLERMATIC 252 WELDER MIG 230V 1PH MJ080363N Welder
2018  MILLER MILLERMATIC 252 WELDER SPOOLMATIC 30A W/ GUN MJ3600323T Welder

BOSTON WEATHERHEAD T-70 HOSE MACHINE Shop Tool
BOSTON WEATHERHEAD T-481-110 HOSE MACHINE 62300 Shop Tool

2020  BOSCH AUTOMOTIVE 34988NI REFRIGERANT RECLAIMATION MACHINE 430450744 Shop Tool
2" Tap Machine (Boring) Shop Tool

2020  R & M SX40410050P35FBD0S CRANE HOIST, 5 TON Lift
OTC GENISYS SCAN TOOL ENGINE DIAGNOSTIC MFE51666408 Shop Tool

2005  SPX ROBINAIR 34800-2K RECLAIMATION PUMP Shop Tool
OTC GENISYS SCAN TOOL ENGINE DIAGNOSTIC Shop Tool

2015  ROBINAIR 34988 RECLAIMATION PUMP 607880 Shop Tool
2019  ADVANTAGE LIFT SS11000WD LIFT, VEHICLE SX20190401607 Shop Tool
2005  WACKER BPU 3545A COMPACTOR 1584392 Compactor - Hand

WACKER BPU 3545A COMPACTOR 1584393 Compactor - Hand
MIKASA MT-65HA COMPACTOR N2245 Compactor - Hand
MIKASA MT-65HA COMPACTOR N2340 Compactor - Hand
BOMAG BT 65/4 COMPACTOR 68KG 101 540 48 7634 Compactor - Hand
BOMAG BVP18/45 COMPACTOR 861834282186 Compactor - Hand

2020  EDCO C10-13H SAW, 13HP CRACK CHASING, 8" BLADE Saw, Cement
PUMP 4 INCH TRASH W/11HP HONDA GC05-2730500 Pump

HONDA WB20X PUMP WABT-1135466 Pump
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MULTIQUIP QP-40TH PUMP 40TH-1530 Pump
WACKER PT2A PUMP 2" TRASH GAS W/ SUC & DISC HOSES 20163390 Pump
WACKER PT3A PUMP 3" TRASH GAS W/ SUC & DIS HOSE 24283376 Pump

1990  GORMAN RUPP PA6A60F4L PUMP 6" DIESEL 1146569 Pump
2016  GATOR PUMP SAILFISH PUMP PTO TRAILER N162439 Pump
2016  GATOR PUMP SAILFISH PUMP PTO TRAILER N162440 Pump
2017  GATOR PUMP SAILFISH PUMP PTO TRAILER 12" Pump

HYDRAFAB DRILL RIG Attachment, Drill Rig
HYDRAFAB DRILL RIG Drill Rig

COLEMAN POWERMATE 6250 GENERATOR PORTABLE 41018 Generator
COLEMAN POWERMATE 6250 GENERATOR PORTABLE 050719YD39498 Generator
TROY-BUILT 1924 GENERATOR PORTABLE 1012349416 Generator

Generator 12-14.9KW 3740233 Generator
GENERAC GUARDIAN 0044560 GENERATOR STATIONARY LP 12KW 3538012 Generator

2008  BRIGGS & STRATTON 5500 GENERATOR PORTABLE Generator
DEWALT DG4400B GENERATOR PORTABLE 2712002206 Generator
CATERPILLAR 3412 ENGINE 38S16061 Engine
MUSTANG GF3 GENERATOR SELF CONTAINED 40KW Generator
MI-T-M 60000MHO GENERATOR PORTABLE 40030011 Generator
MI-T-M 60000MHO GENERATOR PORTABLE 40016019 Generator
MI-T-M 60000MHO GENERATOR PORTABLE 40016053 Generator

2009  POWERLAND PD10000E GENERATOR PORTABLE Generator
2009  POWERLAND PD10000E GENERATOR PORTABLE Generator
2008  MAGNUM MLT5200 LIGHT PLANT/20KW GEN 831643 Generator
2008  MAGNUM MLT5200 LIGHT PLANT/20KW GEN 831644 Generator

MULTIQUIP QP30ITA PUMP 30ITA-5846 Pump
2007  WACKER PT4S PUMP 4" TRASH GAS 5761712 Pump

WACKER PT4S PUMP 4" TRASH GAS 5831126 Pump
WACKER PT4S PUMP 4" TRASH GAS 5701846 Pump

2009  POWERLAND PD100 PUMP 4 INCH Pump
HONDA WT30XK3A PUMP 3 INCH Pump
MULTIQUIP QP3TH PUMP 3 INCH 19687 Pump

2015  WACKER PT3H PUMP 3" TRASH DIESEL 20280893 Pump
AMERICAN 155 HEATER TORPEDO VGZ155KA Heater
DAYTON HEATER TORPEDO 4006380 Heater
WACKER PDT3A PUMP 3" DIAPHRAM  DIESEL 20155746 Pump

2014  TORO 38700 SWEEPER WALK BEHIND 314000590 Sweeper
CHICAGO AIR CURTAIN INCINERATOR SKID 161857 Incinerator
CHICAGO AIR CURTAIN BURNER JD MOTOR T04239D188801 Incinerator

2015  TMA TTMA+AB ATTENUATOR WITH ARROW BOARD 4593a2410fh089089 Traffic management
2003  WANCO WRLMBSLL2 SIGN BOARD 5F12S151631001449 Traffic management
2015  WANCO ARROWBOARD ON TRAILER Traffic management
2014  NTS ROCK BOX / BEDDING BOX M14051333 Container
2014  NTS ROCK BOX / BEDDING BOX 9YD M14051330 Container
2014  ORION SENTRY PALLET WRAPPER 20" ROLL Shrinkwrapper

SIMPLEX 25T HYDROPRESS H-FRAME Mats & Shoring
UNI-HYDRO INC 42-14 IRON WORKER 42 TON 3P3947X Mats & Shoring
STEARNS MAGNET Mats & Shoring
THERMO ENVIRO INS 580B OVM PHOTO IONIZER / DATA LOGGER 580B-28865-233 Mats & Shoring
AMERICAN MACHINE Q150 XLS BORING BAR SET Mats & Shoring
TOTALCOMP / INSCA T-500E SCALE DIGITAL 5000 LB 5D200110000846 Mats & Shoring
TC / FAIRBANKS SCALE DIGITAL 23494 Mats & Shoring
OVM METER THERMO ENV Mats & Shoring
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HARVESTOR 200   CPC-42192 COLORING SYSTEM AND CONVEYOR BU9719 Coloring System

2008  AMERIMULCH MIDDIE-MITE COLORING SYSTEM AND CONVEYOR MD081630039 Coloring System
2011  AMERIMULCH TROM 250 COLORING SYSTEM AND CONVEYOR Coloring System
2020  AMERIMULCH Marksman Colorant Monitoring System Coloring System
2017  AMERIMULCH TROM 300 COLORING SYSTEM AND CONVEYOR TR171520046 Coloring System
2007  BRADY GLOBALMARK2 LABEL MAKER Office Equipment
2014  FAN SWAMP COOLER HVAC
2016  RICE LAKE EZ7011-ST-100-ATV SCALE TRUCK 100T 11X70 6PY4 Scale / Measure
2012  RICE LAKE EZ7011-ST-100-ATV SCALE TRUCK 100T 11X70 4RSM Scale / Measure

FELLER BUNCHER SHOP BUILT FELLER BUNCHER/SHEAR CAT IT38 50157 Attachment, Forestry
FELLER BUNCHER SHOP BUILT FELLER BUNCHER/SHEAR CAT IT38 50157 Forestry
GAR-BRO CEMENT HOPPER 08258C Hopper
GAR-BRO CEMENT HOPPER Hopper

2014  UNION 8020022715A STITCHING HEAD WITH HOT CUTTER Fabric Tools
UNION 8020022715A STITCHING HEAD WITH SUSPENSION Fabric Tools

2006  TOPCON 8110 GPS MOTORGRADER SYSTEM MULTIPLE SEE ATTACHMENTS GPS System
TOPCON 1HZ GPS&GLONASS GPS BASE STATION Survey Tools

2007  TOPCON HIPER PLUS ROVER Survey Tools
TOPCON TP-L46GV LASER PIPE LEVEL AND REMOTE VD0108 Survey Tools
TOPCON SLOPE SENSOR Survey Tools
TOPCON FC-250 DATA CONNECTORS (2 EA) W/ TRIPOD L12124/L12131 Survey Tools
TOPCON HIPER GA BASE-ROVER KIT Survey Tools

2011  TOPCON HIPER GA BASE-ROVER KIT 49073 Survey Tools
2014  TOPCON GPS SET ON D6N DOZER Survey Tools
2015  TOPCON HIPER & BASE SET Survey Tools
2015  TOPCON HIPER & OAF BUNDLE Survey Tools
2015  Topcon 3D X-63i X-63i Topcon GPS equipment Survey Tools
2016  NORTHRUP GRUMMAN QUADCOPTER DRONE & SOFTWARE PACKAGE Survey Tools
2016  MCPHERSON SYSTEMS M30F TRENCH BURNER 30` 1116160 Incinerator
2016  MCPHERSON SYSTEMS M30F TRENCH BURNER 30` 1116140 Incinerator
2016  MCPHERSON SYSTEMS M30F TRENCH BURNER 30` 1116150 Incinerator
2016  MCPHERSON SYSTEMS M30F TRENCH BURNER 30` 1216180 Incinerator

AIR CURTAIN DESTRUCT CP2000 TRENCH BURNER 20` Incinerator
2015  LOADSCAN LTD LVS-3TMM VOLUMETRIC SCAN SYSTEM MOBILE Scale / Measure
2018  MCPHERSON M30F TRENCH BURNER 30` 0418330 Incinerator
2018  MCPHERSON M30F TRENCH BURNER 30` 0618350 Incinerator
2005  MANDALAY 42 FT MOTOR HOME  42 FT 4UZABFDC45CU44120 RV
2006  IDLE TIME 2875 FRKSS  REC VEHICLE HOME   34 FT 1A9AA02NX6A014456 RV, Trailered
2012  JAYCO 32TSBH REC VEHICLE HOME 32 FT 1UJBJ0BS2C18V0070 RV, Trailered
2011  FOREST RIVER CARDINAL REC VEHICLE 5TH WH 32 FT 4X4FCAG2XBG096805 RV, Trailered
2017  FOREST RIVER 35BL REC VEHICLE 5TH WH 40 FT 5ZT3SP0BXHF491914 RV, Trailered
2007  JAYCO 328 RLS R/V, 32 ft 1UJBJ02R171EA0315 RV, Trailered
2018  JAYFLIGHT 212QBW R/V, 28 ft 1UJBJ0BL8J75Z0499 RV, Trailered
2018  JAYFLIGHT 212QBW R/V, 28 ft 1UJBJ0BL6J75Z0582 RV, Trailered
2018  JAYFLIGHT 212QBW R/V, 28 ft 1UJBJ0BL5J75Z0587 RV, Trailered
2018  JAYFLIGHT 212QBW R/V, 28 ft 1UJBJ0BL9J75Z0589 RV, Trailered
2019  COLEMAN 264RLWE R/V, 30 ft 4YDT26425KY938602 RV, Trailered
2019  COLEMAN 264RLWE R/V, 30 ft 4YDT26428KY938612 RV, Trailered
2019  COLEMAN 264RLWE R/V, 30 ft 4YDT2642XKY938613 RV, Trailered
2017  COLEMAN LANTERN 26BH R/V, 26 ft Bunkhouse, conventional 4YDT26226HM930463 RV, Trailered
2018  FOREST RIVER CATALINA 26 BH R/V, 26 ft Bunkhouse, conventional 5ZT2CARB7JK001869 RV, Trailered
2006  GULF STREAM CAVALIER 2 ROOM 8` X 32` 1NL1GTR2861066640 RV, Trailered
2006  GULF STREAM CAVALIER GUTTED FOR OFFICE 8` X 32` 1NL1GTR2961014160 RV, Trailered
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2021  COLEMAN LT 262BH R/V 26 ft 4YDT26226MM932532 RV, Trailered
2021  COLEMAN LT 262BH R/V 26 ft 4YDT26224MM932531 RV, Trailered
2020  COLEMAN LT 262BH R/V 26 ft 4YDT26223LH932625 RV, Trailered
2019  FOREST RIVER 291 BHS R/V 29 ft 5ZT2CAUB6K4032611 RV, Trailered
2007  SKYLINE DISPLAYS MARKETING DISPLAY 10 X 30 Marketing Tools
2012  FORD F250 TRUCK PICKUP 1FDBF2A69CEB45336 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A6XCEB45278 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A67CEC96742 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A68CEA94024 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A64CEA94067 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A63CEB75352 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A60CEA93966 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A68DEB65501 Truck, Pickup (Light) <10K
2013  FORD F250 TRUCK PICKUP 1FDBF2A61DEB63699 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A64CEA93842 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A60CEC83797 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A67CEB75385 Truck, Pickup (Light) <10K
2013  FORD F250 TRUCK PICKUP 1FDBF2A60DEB25672 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A60CEB45323 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A68CED00717 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A65CEB45320 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A64CEB45325 Truck, Pickup (Light) <10K
2012  FORD F250 TRUCK PICKUP 1FDBF2A61CEC77765 Truck, Pickup (Light) <10K
2009  GMC SIERRA 1500 TRUCK PICKUP 1GTEK39079Z217509 Truck, Pickup (Light) <10K
2006  FORD F150 TRUCK PICKUP 1FTPW14V26FB11731 Truck, Pickup (Light) <10K
2009  DODGE RAM 1500 TRUCK PICKUP 1D3HV18T79S793895 Truck, Pickup (Light) <10K
2016  GMC SIERRA 1500 PICKUP 2WD 1/2 TON 1GTN1LBC4GZ901644 Truck, Pickup (Light) <10K
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR27C427411 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR47C427118 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR77C427419 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR37C427420 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPRX7C475495 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR87C475494 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR47C475492 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAHR47C392174 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR27C427618 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR47C427619 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 (not roadworthy) 2HSCEAPR37C427630 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPRX7C364736 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCNSCR07C545954 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR07C427620 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCNSCRX7C557707 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCNSCR37C557712 Tractor - Semi
2007  INTERNATIONAL 9200I TRACTOR SEMI DAY CAB WB 181 2HSCEAPR47C366563 Tractor - Semi
2007  INTERNATIONAL 9400I SBA 6X4 TRACTOR SEMI DAY CAB 2HSCNSCR77C557714 Tractor - Semi
2013  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR7DN363084 Tractor - Semi
2014  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR1EN766995 Tractor - Semi
2014  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR0EN766972 Tractor - Semi
2014  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR3EN767016 Tractor - Semi
2014  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR8EN785253 Tractor - Semi
2014  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR9EN767019 Tractor - Semi
2014  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR6EN785283 Tractor - Semi
2015  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 1HSDJAPR0FH117975 Tractor - Semi
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2015  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 1HSDJAPR1FH117886 Tractor - Semi
2015  INTERNATIONAL PROSTAR (6X4) TRACTOR, SEMI DUAL AXLE 3HSDJAPR8FN118393 Tractor - Semi
2008  FORD F550 TRUCK BUCKET 1FDAF57R58ED46401 Truck - Bucket
2009  CHEVROLET C8500 TRUCK BUCKET 1GBS8C4B89F406458 Truck - Bucket
2010  INTERNATIONAL 4300 TRUCK BUCKET 1HTMMAAN2AH213303 Truck - Bucket
2008  FORD F550 TRUCK BUCKET 1FDAF57R88ED23341 Truck - Bucket
2008  FORD F550 TRUCK BUCKET 1FDAF57R48EC84523 Truck - Bucket
2010  FORD F550 TRUCK BUCKET 1FDAF5GR5AEA39932 Truck - Bucket
2008  INTERNATIONAL 7400 TRUCK BUCKET 1HTWHAAR38J568208 Truck - Bucket
2020  INTERNATIONAL HV607 TRUCK, BUCKET 3HAEKTAT2ML107243 Truck - Bucket
2006  PETERBILT 335 TRUCK ROLL OFF 2NPLLZ0X26M887918 Truck, Straight
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3925FS819043 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3929FS819045 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3920FS819046 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3922FS819047 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3924FS819048 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3926FS819049 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3922FS819050 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3924FS819051 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3926FS819052 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3928FS819053 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS392XFS819054 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3921FS819055 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3923FS819056 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3925FS819057 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3927FS819058 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3929FS819059 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3925FS819060 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3927FS819061 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3929FS819062 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3920FS819063 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3922FS819064 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3924FS819065 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3926FS819066 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3928FS819067 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS392XFS819068 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3922FS819095 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3924FS819096 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3926FS819097 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3928FS819098 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS392XFS819099 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3925FS819110 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3927FS819111 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3929FS819112 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3920FS819113 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3922FS819114 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3924FS819115 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3926FS819116 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3928FS819117 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS392XFS819118 Trailer, Dumping
2015  SDI TANDEM TRAILER SIDE DUMP TANDEM 1S9DS3921FS819119 Trailer, Dumping
2000  TRAILMOBILE LIVE FLOOR TRAILER SOFTSIDE 1PT01ABH5Y9016157 Trailer, Walking Floor
2000  TRAILMOBILE LIVE FLOOR TRAILER SOFTSIDE 1PT01ABH7Y9016158 Trailer, Walking Floor
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1995  EAST LIVE FLOOR TRAILER - SCALE INSTA 1E1U1Y284SRG17406 Trailer, Walking Floor
1997  EAST LIVE FLOOR TRAILER 1E1U1Y284VRE20255 Trailer, Walking Floor
2004  TITAN 48 LIVE FLOOR TRAILER - SCALE INSTA 2K9WF1L274H035008 Trailer, Walking Floor
2004  TITAN 48 LIVE FLOOR TRAILER 2K9WF1L204H035237 Trailer, Walking Floor
1995  EAST LIVE FLOOR TRAILER 1E1U1Y286SRL18500 Trailer, Walking Floor
2010  GREAT DANE TRAILER FLATBED 36` X 108" 1GRDM7329AH712592 Trailer, Flat Deck
2019  LOAD KING 503/554 TRAILER LOWBOY 5LKL54358K1030861 Trailer, Lowboy
2019  LOAD KING FL201-37 AXLE PIN ON 5LKF05115J1030798 Trailer, Lowboy
2019  FONTAINE MAGNITUDE 55H TRAILER LOWBOY 57JE53306K3575808 Trailer, Lowboy
2019  FONTAINE AXLE MAGNITUDE AXLE PIN ON 57JM05107K35P1579 Trailer, Lowboy
2002  COZAD RGN TRAILER, LOWBOY RGN 1C9WL452221772042 Trailer, Lowboy
2017  FELLING FT40-2 TRAILER 40K GVW 5FTCF3220J1001775 Trailer, Tag
2017  FELLING FT40-2 TRAILER 40K GVW 5FTCF3222J1001759 Trailer, Tag
2017  FELLING FT40-2 TRAILER 40K GVW 5FTCF3226J1002171 Trailer, Tag
2017  FELLING FT40-2 TRAILER 40K GVW 5FTCF3224J1003898 Trailer, Tag
2017  FELLING FT40-2 TRAILER 40K GVW 5FTCF3220J1003882 Trailer, Tag
2011  HILLTOP 10X36 TRAILER, OFFICE 10 x 36 9904 Trailer, Temp Job
2019  THUNDER CREEK EV990 TRAILER FUEL TANDEM 12K 56ZL1UF20JP000692 Trailer
2019  THUNDER CREEK EV990 TRAILER FUEL TANDEM 12K 56ZL1UF21JP000667 Trailer
2019  THUNDER CREEK MTT920 TRAILER, FUEL 56ZL1UJ20KP000992 Trailer
2021  PJ TRAILER, SIGN/LANDSCAPE Trailer, Light
2021  PJ TRAILER UK122 TRAILER, SIGNAGE 3CVUK1223M2622957 Trailer
2020  FELLING FT14 TRAILER, 14K TILT DECK 5FTBE2522L2001388 Trailer, Carhauler
2020  FELLING XF-110-3 HDG TRAILER, LOWBOY 5FTSL5332M1000882 Trailer, Lowboy
2019  BIG TEX 4GN-20BK+5 TRAILER, GOOSENECK 16VGX2029K6068230 Trailer, Open Deck
2017  BIG TEX 14ET TRAILER UTILITY 14K GVW 16VEX2028H2083437 Trailer, Open Deck
2017  LOAD TRAIL EQ102-20T7-MPD TRAILER UTILITY 14K GVW 4ZECH2022H1139048 Trailer, Open Deck
2018  LOAD TRAIL EQ102-20T7-MPD TRAILER UTILITY 14K GVW w/ ramps 4ZECH2429J1152220 Trailer, Open Deck
2017  LOAD TRAIL T83-16+4T7T-G TRAILER UTILITY 14K GVW, Tilt Deck 4XETD2024H1141136 Trailer, Open Deck
2018  LOAD TRAIL T83-16+4T7T-G TRAILER UTILITY 14K GVW, Tilt Deck 4ZETD202XJ1150459 Trailer, Open Deck
2017  LOAD TRAIL CH102-20T7-DOF TRAILER UTILITY 14K GVW 4ZECH2022J1150735 Trailer, Open Deck
2011  TOWMASTER T10DD TRAILER UTILITY 10K GVW 4KNUC1424BL160417 Trailer, Open Deck
2019  BIG TEX 14GN20+5 SR TRAILER 20` GOOSENECK 16K 16VGX202XK6086056 Trailer, Open Deck
2019  SPARTAN SP TRAILER, CARGO 6 x 12 50XBE1222KA014514 Trailer, Light
2019  CARRY-ON CX12CGECTP TRAILER, CARGO 4YMBC1215KR002883 Trailer
2019  CARRY-ON CX12CGECTP TRAILER, CARGO 4YMBC1216KR002889 Trailer
2019  HAULMARK PP612S2 TRAILER, CARGO 7KD1E1216KU001032 Trailer
2019  HAULMARK PP612S2 TRAILER, CARGO 7KD1E1213KU001053 Trailer
2019  HAULMARK PP612S2 TRAILER, CARGO 7KD1E1219KU001056 Trailer
2019  HAULMARK PP612S2 TRAILER, CARGO 7KD1E1211KU001066 Trailer
2019  CARRY-ON 6X12CGRECTP TRAILER, CARGO 4YMBC1218KR003994 Trailer
2019  CARRY-ON 6X12CGRECTP TRAILER, CARGO 4YMBC1217KR003999 Trailer
2019  CARRY-ON 6X12CGRECTP TRAILER, CARGO 4YMBC1218KR004000 Trailer
1996  STOUGHTON TRL SE TRAILER, SEMI CARGO 1DW1A532XTS005608 Trailer, Semi Cargo
2014  MCCLOSKEY 36X80 TRACKSTACKER CONVEYOR 36X80 82788 Conveyor
2014  MCCLOSKEY 36X80 TRACKSTACKER CONVEYOR 36X80 82789 Conveyor
2014  MCCLOSKEY 48X80 TRACKSTACKER CONVEYOR 48X80 84006 Conveyor
2017  PORTABLE STACKERS LL 36X80 CONVEYOR 36X80 Conveyor
2017  KEESTRACK S5 - 40X75 CONVEYOR TRACKED 40X75 04-KS195 Conveyor
2018  KEESTRACK S5 - 40X75 CONVEYOR TRACKED 04-KS238 Conveyor
2018  BARFORD TR8036 CONVEYOR TRACKED 36X65 KE-TR8036-C-A-160 Conveyor
2012  VECOPLAN UNLOADER WALKING FLOOR Conveyor
2017  JP CONVEYORS 30X60 CONVEYOR RADIAL STACKER 30X60 ELECT 20HP 306 Conveyor
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2017  JP CONVEYORS 30X60 CONVEYOR RADIAL STACKER 30X60 ELECT 20HP 307 Conveyor

WESTERN STRIKER SANDER ON UNIT 49 Sander
2017  APEX IS30HLBTHD BOX ROLL OFF 30YD TUB Container, Storage 
2017  APEX IS30HLBTHD BOX ROLL OFF 30YD TUB Container, Storage 
2017  APEX RDS30ROBT BOX ROLL OFF 30YD TUB Container, Storage 
2017  APEX RDS30ROBT BOX ROLL OFF 30YD TUB Container, Storage 
2019  ALLOY WELDING CONTAINER, WASTE 30 YD w/ Divider Container, Waste Hauling 

CONTAINER OPEN TOP 20`on Tag Trailer DAYU 250356-9 Container, Product Hauling
CONTAINER OPEN TOP 20`on Tag Trailer 265 POCU 402768-1 Container, Product Hauling
CONTAINER 10X8 HCZU 200451-2 Container, Storage 

SWENSON EV100 SANDER ON UNIT 136 1011-4778 Sander
CONTAINER 8X8, Grinder Support USAU 024361-5 Container
CONTAINER 8X8 USAU 743896-4 Container
CONTAINER 10' FLXU 143561-6 Container
CONTAINER OPEN TOP 20` on Tag Trailer Container, Product Hauling
CONTAINER OPEN TOP 20` on Tag Trailer Container, Product Hauling
CONTAINER OPEN TOP 20` on Tag Trailer Container, Product Hauling
CONTAINER OPEN TOP 20` on Tag Trailer Container, Product Hauling
CONTAINER OPEN TOP 20` on Tag Trailer SLSU 310304-5 Container, Product Hauling
CONTAINER OPEN TOP 20` on Tag Trailer Container, Product Hauling
CONTAINER 20` VALU 200259 0 Container, Product Hauling
CONTAINER 10` ARTU 107042-1 Container, Shipping/Transport
CONTAINER 20` ARTU 220152-6 Container, Shipping/Transport
CONTAINER 20` ARTU 203569-9 Container, Shipping/Transport

2015  CONTAINER 10' FBXU 819002-2 Container
2016  CONTAINER 40` PHTU 400059-4 Container
2015  CONTAINER 40` OKFU 508182-0 Container

CONTAINER 40` ARTU 402072-2 Container, Shipping/Transport
CONTAINER 20` ARTU 220114-6 Container, Shipping/Transport
CONTAINER 20` VCXU 201987-3 Container, Shipping/Transport
CONTAINER 6' BSLU 060107-1 Container, Shipping/Transport
CONTAINER 20' RGHU 107061-0 Container
CONTAINER 20' MANU 341124-6 Container
CONTAINER 20' WSCU 325910-0 Container
CONTAINER 20' WSCU 325242-4 Container
CONTAINER 40' TGHU 775109-0 Container

2019  VERMEER TG7000 GRINDER, TUB 1VRY46365K1001071 Grinder, Tub
2015  VERMEER HG8000 GRINDER HORIZONTAL TRI-AXLE 1VR250383F1000122 Grinder, Horizontal
2001  DIAMOND Z 1463B GRINDER TUB 147260 Grinder, Tub
2013  DOPPSTADT 3060K Type C SHREDDER SLOW-SPEED TRACKED 194 Shredder
2016  VERMEER HG6000 GRINDER HORIZ. TRAILER 1VRY44318F1001077 Grinder, Horizontal
2015  VERMEER HG6000 GRINDER HORIZ. W/ TRAILER DOLLY 1VRY39310F1001087 Grinder, Horizontal
2018  VERMEER HG6800TX GRINDER HORIZ. W/ TRAILER DOLLY 1VRK48047J1000104 Grinder, Horizontal
2018  VERMEER HG6800TX GRINDER HORIZ. W/ TRAILER DOLLY 1VRK4804XJ1000114 Grinder, Horizontal
2018  VERMEER HG6800TX GRINDER HORIZ. W/ TRAILER DOLLY 1VRK48048J1000130 Grinder, Horizontal
2018  VERMEER TG7000 GRINDER 11` TUB ON TRI-AXLE 1VRY46367K1001072 Grinder, Tub
2019  VERMEER HG6800TX GRINDER HORIZ. W/ TRAILER 1412A 1VRK4804XK1000132 Grinder, Horizontal
2005  CATERPILLAR M313C EXCAVATOR WHEELED BUCKET/THUMB CATM313CJBDR02178 Excavator
2020  VERMEER HG6800TX GRINDER HORIZ. W/ TRAILER DOLLY 1VRK48047L1000168 Grinder, Horizontal
2011  VOLVO EC210C EXCAVATOR MARSH VCEC210CV00111421 Excavator
2009  CATERPILLAR M316D EXCAVATOR WHEEL BUCKET/THUMB CATM316DPW6A01102 Excavator
2015  DEERE 290G EXCAVATOR EE706256 Excavator
2019  CATERPILLAR 330F TC EXCAVATOR W/ HYDRAULIC THUMB CAT0330FVHCK20220 Excavator
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2017  CATERPILLAR 336F EXCAVATOR 0RKB20064 Excavator
2015  CATERPILLAR 336F EXCAVATOR 60" BUCKET RKB01614 Excavator
2015  CATERPILLAR 336F EXCAVATOR RKB01616 Excavator
2015  CATERPILLAR 336F EXCAVATOR RKB01538 Excavator
2015  CATERPILLAR 336F EXCAVATOR RKB01226 Excavator
2012  HITACHI ZX210LC-3 EXCAVATOR W/ HYDRAULIC THUMB 220953 Excavator
2012  HITACHI ZX210LC-3 EXCAVATOR W/ HYDRAULIC THUMB 221207 Excavator
2010  HITACHI ZX210LC-3 EXCAVATOR W/ HYDRAULIC THUMB 214932 Excavator
2014  DEERE 544K LOADER, WHEEL 1DW544KHJEE662717 Loader
2018  DEERE 324K HL LOADER, WHEEL 1LU324KHHZB049840 Wheel Loader
2016  DEERE 724K LOADER, WHEEL 1DW724KZAHF681276 Loader
2018  DEERE 544K-II WHEEL LOADER 1DW544KZTJF689845 Loader
2013  DEERE 544K WHEEL LOADER 1DW544KHHDE653781 Loader
2006  CATERPILLAR 345C L EXCAVATOR PJW01325 Excavator
2012  CATERPILLAR 336E EXCAVATOR CAT0336EPBZY01603 Excavator
2018  CATERPILLAR 950M LOADER WHEEL CAT0950MHJ1S01665 Loader
2017  DEERE 324K LOADER WHEEL 1LU324KXPZB041136 Wheel Loader
2016  CATERPILLAR 938M LOADER, WHEEL CAT0938MEJ3R02057 Loader
2018  DEERE 324K LOADER, WHEEL 1LU324KXLZB048130 Wheel Loader
2015  CATERPILLAR 336F EXCAVATOR RKB00658 Excavator
2015  CATERPILLAR 336F EXCAVATOR 60" BUCKET RKB00642 Excavator
2018  CATERPILLAR 325F LCR EXCAVATOR CAT0325FANDJ20192 Excavator
2015  CATERPILLAR 325F LCR EXCAVATOR CAT0325FEXAA10318 Excavator
2016  CATERPILLAR 320FL TH P EXCAVATOR CAT0320FHYBM10247 Excavator
2011  CATERPILLAR 320E LRRTHP EXCAVATOR CAT0320E0TFX01603 Excavator
2014  CATERPILLAR D5K2 DOZER KYY01192 Dozer
2013  CATERPILLAR D6N LGP DOZER PBA00883 Dozer
2017  CATERPILLAR 299D2 LOADER, SKID 0FD202471 Loader - Skid-Track
2015  CATERPILLAR 299D2XHPCA LOADER, SKID 0DX203188 Loader - Skid-Track
2018  CATERPILLAR 299D2XHP LOADER, SKID CAT0299DPDX203454 Loader - Skid-Track
2014  CATERPILLAR D5K2 DOZER KYY0658 Dozer
2017  BOBCAT S590 SKID LOADER AR9R18151 Loader - Skid
2016  BOBCAT S595 SKID LOADER B3NL11335 Loader - Skid
2015  CATERPILLAR 259D SKID LOADER TRACKED CAT0259DCFTL03853 Loader - Skid-Track
2014  BROCE CR-350 SWEEPER 408348 Sweeper
2014  BROCE CR-350 SWEEPER 408936 Sweeper
2014  BROCE CR-350 SWEEPER 408944 Sweeper
2013  HYUNDAI 30L-7M FORKTRUCK 6000# LP 60" FORKS HHKHHF19CD0000404 Forktruck
2006  MAST EXPLORER H25DA4WD FORKTRUCK 5000# 4WD DIESEL 60" FORKS 4HD6173C Forktruck
2006  CATERPILLAR P6500D FORKLIFT 6500# DIESEL AT14E50277 Forktruck
2013  DEERE 524K WHEEL LOADER 1DW524KZKCE650402  Loader
2015  DEERE 544K WHEEL LOADER 1DW544KZCEE663019 Loader
2020  SENNEBOGEN 718ME TREE CARE HANDLER, RUBBER TIRE 718.0.2052 Forestry Equipment
2020  SENNEBOGEN 718ME TREE CARE HANDLER, RUBBER TIRE 718.0.2081 Forestry Equipment
2021  SENNEBOGEN 728ME TREE CARE HANDLER, RUBBER TIRE 728.0.1007 Forestry Equipment
2021  SENNEBOGEN 718 R HD TREE CARE HANDLER, TRACKED 718.5.2124 Forestry Equipment
2021  SENNEBOGEN 738ME TREE CARE HANDLER, RUBBER TIRE 738.0.1005 Forestry Equipment
2015  CATERPILLAR CS56B ROLLER 84" SMOOTH DRUM SHEEPFOOT  KIT VS5600119 Compactor
2012  CATERPILLAR CP44 66" ROLLER SHEEPFOOT MPC00220 Compactor
2006  CATERPILLAR MT875B CHALLENGER TRACTOR TRACK DRIVE AFCC0875JNSLF1011 Tractor - Tracked
2006  CATERPILLAR MT875B CHALLENGER TRACTOR TRACK DRIVE AFCC0875VNSLF1013 Tractor - Tracked
2011  DEERE 9630S TRACTOR 4WD 1RW9630EVBE023233 Tractor - Farm
2017  BOBCAT V519 TELEHANDLER B3YH11215 Telehandler
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2017  BOBCAT V519 TELEHANDLER B3YH11220 Telehandler
2013  BOBCAT V417 TELEHANDLER AC1C15209 Telehandler
2015  BOBCAT V417 TELEHANDLER AC1C15492 Telehandler
2009  BOBCAT V417 TELEHANDLER AC1C11121 Telehandler
2009  BOBCAT V417 TELEHANDLER AC1C11139 Telehandler
2007  BOBCAT V723 TELEHANDLER 368012186 Telehandler
2017  PRINCETON PB55 FORKLIFT PIGGYBACK 0470398C RENTAL Const Aux Equip
2017  CATERPILLAR 272D2 SKID LOADER CAT0272DKBL200882 Loader - Skid
2007  BOBCAT S150 SKID LOADER 529711393 Loader - Skid
2010  BOBCAT S175 SKID LOADER A3L536823 Loader - Skid
2005  CATERPILLAR 268B SKID LOADER CAT0268BCLBA00557 Loader - Skid
2018  DEERE GATOR TS UTILITY VEHICLE 4X4 2 PERSON 1M04X2SJVJM130729 Utility Vehicle
2016  POLARIS RANGER UTILITY VEHICLE 4X4 4 PERSON 4XARVAD17H7743797 Utility Vehicle
2011  KAWASAKI 4010 UTILITY VEHICLE 4X4 2 PERSON JK1AFCM1788507826 Utility Vehicle
2018  EZGO L6 G UTILITY CART 6 PERSON GAS 3316974 Utility Vehicle
2015  MAGNUM PRO MWT 500 WATER WAGON, 500 GAL 1506197 Trailer
2018  MULTIQUIP WT5C WATER WAGON, 500 GAL 47262 Trailer
2018  MULTIQUIP WT5C WATER WAGON, 500 GAL 52534 Trailer
2018  MULTIQUIP WT5C WATER WAGON, 500 GAL 52535 Trailer
2019  MULTIQUIP WT5C WATER WAGON, 500 GAL 52719 Trailer
2019  MULTIQUIP WT5C WATER WAGON, 500 GAL 52720 Trailer
2019  MULTIQUIP WT5C WATER WAGON, 500 GAL 52721 Trailer
2019  MULTIQUIP WT5C WATER WAGON, 500 GAL 52722 Trailer
2020  VIRNIG ISP84 GRAPPLE BUCKET 161958 Attachment, Grapple Bucket
2020  VIRNIG ISP84 GRAPPLE BUCKET 161958 Grapple Bucket
2020  VIRNIG ISP84 GRAPPLE BUCKET 163099 Attachment, Grapple Bucket
2020  VIRNIG ISP84 GRAPPLE BUCKET 163099 Grapple Bucket
2014  DEERE 1810E PAN EJECTOR 12.5 STRUCK 18.3 1T81810EVE0120905 Scraper
2005  DEERE 1810E PAN EJECTOR 12.5 STRUCK 18.3 T81810E050107 Scraper
2017  FLECO PRW-17-120QAGR GRAPPLE RAKE 59856 Attachment, Grapple Bucket
2017  FLECO PRW-17-120QAGR GRAPPLE RAKE 59856 Grapple Bucket
2015  JRB BUCKET 5.5 CUYD ROLLOUT 0615AKR38547 Attachment, Bucket
2015  JRB BUCKET 5.5 CUYD ROLLOUT 0615AKR38547 Bucket
2006  JRB BUCKET 4 YD GRAPPLE 0706-103844-1 Attachment, Bucket
2006  JRB BUCKET 4 YD GRAPPLE 0706-103844-1 Bucket

LABOUNTY HDR70S GRAPPLE DEMO 70711 Attachment, Grapple Bucket
LABOUNTY HDR70S GRAPPLE DEMO 70711 Grapple Bucket
PEMBERTON EGR500 GRAPPLE DEMO 7231013 Attachment, Grapple Bucket
PEMBERTON EGR500 GRAPPLE DEMO 7231013 Grapple Bucket

2014  DEERE AT340353-544 BUCKET 3 YD 2012195 Attachment, Bucket
2014  DEERE AT340353-544 BUCKET 3 YD 2012195 Bucket
2017  VIRING BUCKET SNOW 84" 126723 Attachment, Bucket
2017  VIRING BUCKET SNOW 84" 126723 Bucket
2017  VIRING BUCKET SNOW 84" 126724 Attachment, Bucket
2017  VIRING BUCKET SNOW 84" 126724 Bucket

GRAPPLE RAKE Attachment, Grapple Bucket
GRAPPLE RAKE Grapple Bucket

TAG CFRTD GRAPPLE RAKE 218618-10 Attachment, Grapple Bucket
TAG CFRTD GRAPPLE RAKE 218618-10 Grapple Bucket
CATERPILLAR FORKSET 42" Attachment, Forks
CATERPILLAR FORKSET 42" Forks

2017  VIRNIG ISG78 GRAPPLE 127150 Attachment, Grapple Bucket
2017  VIRNIG ISG78 GRAPPLE 127150 Grapple Bucket
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2015  HLA ATTACHMENTS HD5560 GRAPPLE 90" HD SKELETON SKIDLOADER PLATE 15332526 Attachment, Forks
2015  HLA ATTACHMENTS HD5560 GRAPPLE 90" HD SKELETON SKIDLOADER PLATE 15332526 Forks
2017  VIRNIG STG90 GRAPPLE 90" HD SKELETON SKIDLOADER PLATE 97943 Attachment, Grapple Bucket
2017  VIRNIG STG90 GRAPPLE 90" HD SKELETON SKIDLOADER PLATE 97943 Grapple Bucket
2017  VIRNIG SGV72 GRAPPLE 127334 Attachment, Grapple Bucket
2017  VIRNIG SGV72 GRAPPLE 127334 Grapple Bucket
2017  VIRNIG SGV72 GRAPPLE 127427 Attachment, Grapple Bucket
2017  VIRNIG SGV72 GRAPPLE 127427 Grapple Bucket
2017  VIRNIG SGV72 GRAPPLE 126866 Attachment, Grapple Bucket
2017  VIRNIG SGV72 GRAPPLE 126866 Grapple Bucket
2017  VIRNIG SBG72 GRAPPLE 120713 Attachment, Grapple Bucket
2017  VIRNIG SBG72 GRAPPLE 120713 Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 126865 Attachment, Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 126865 Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 127231 Attachment, Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 127231 Grapple Bucket
2017  VIRNIG STG84 GRAPPLE 127336 Attachment, Grapple Bucket
2017  VIRNIG STG84 GRAPPLE 127336 Grapple Bucket
2013  BOBCAT 68 Inch GRAPPLE AFORO2992 Attachment, Grapple Bucket
2013  BOBCAT 68 Inch GRAPPLE AFORO2992 Grapple Bucket
2015  BOBCAT 80 Inch GRAPPLE IND BUCKET AFOPO2770 Attachment, Grapple Bucket
2015  BOBCAT 80 Inch GRAPPLE IND BUCKET AFOPO2770 Grapple Bucket

CATERPILLAR BUCKET GP 3YD 9734 05 1089 Attachment, Bucket
CATERPILLAR BUCKET GP 3YD 9734 05 1089 Bucket
BOBCAT 72 PALLET FORK FORK SET 6 FT 6000# 29900553 Forks

2017  BOBCAT GRPL 74 INDL BKT GRAPPLE BUCKET AF0H06915 Attachment, Grapple Bucket
2017  BOBCAT GRPL 74 INDL BKT GRAPPLE BUCKET AF0H06915 Grapple Bucket

BOBCAT FORK SET 4 FT Forks
2017  VIRNIG ISG78 GRAPPLE 127150 Attachment, Grapple Bucket
2017  VIRNIG ISG78 GRAPPLE 127150 Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 118110 Attachment, Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 118110 Grapple Bucket
2018  VIRNIG ISG72 GRAPPLE 128615 Attachment, Grapple Bucket
2018  VIRNIG ISG72 GRAPPLE 128615 Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 126610 Attachment, Grapple Bucket
2017  VIRNIG ISG72 GRAPPLE 126610 Grapple Bucket

PEMBERTON CAT IT38 3 LFP RAKE 1427-3-0697 Rake
2017  CERES CLEAN OUT RAKE Rake
2018  CERES LAND PLANE SKID ATTACH Attachment, Blade
2018  CERES LAND PLANE SKID ATTACH Blade
2020  SNOWDOGG VXFII PLOW, SNOW 8` 6" V STAINLESS & LIFT FRAME M072403361 / 001853 Plow, Snow
2019  SNOWEX SP-1675 SPREADER, SALT and MOUNT TBD Sander
2018  BOSS 9 FT PLOW, SNOW 9` 2" V 401531631 Plow, Snow
2019  TYLERBUILT SP-96 PLOW BLADE, SKID LOADER Plow, Snow
2019  TYLERBUILT SP-120 PLOW BLADE, SKID LOADER 10 FT, w/adapter for V723 Plow, Snow
2019  TYLERBUILT RBG-72 GRAPPLE, SKID LOADER Grapple
2019  TYLERBUILT IC-66 GRAPPLE RAKE, SKID LOADER Grapple
1997  CATERPILLAR FORK SET 4 ft Forks

BOBCAT FORKSET 42" Forks
BOBCAT FORKSET 42" Forks

2020  BAUERBILT PF5000 FORKS, 42" 10159 Forks
BOBCAT BROOM, 68 INCH ANGLE B4KZ01515 Broom

2015  D & E MFG BLADE/ROLLER 16` Grader
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2016  D & E MFG BLADE/ROLLER 16` Grader
2016  D & E MFG BLADE/ROLLER 16` Grader

BOSS 8 FT PLOW, SNOW 8 ft 2 in BC088678 Plow, Snow
2006  CENTRAL FABRICATORS PC400LC-7 BUCKET, 2.83 cuyd excavator PC400 Attachment, Bucket
2006  CENTRAL FABRICATORS PC400LC-7 BUCKET, 2.83 cuyd excavator PC400 Bucket

OKADA OKB308 HAMMER 2500# Attachment, Hammer
OKADA OKB308 HAMMER 2500# Hammer
CATERPILLAR BUCKET MUCK Attachment, Bucket
CATERPILLAR BUCKET MUCK Bucket
TINK R3058 BUCKET 5.75 CUYD ROLLOUT Attachment, Bucket
TINK R3058 BUCKET 5.75 CUYD ROLLOUT Bucket
TINK R3058 BUCKET 5.75 YD ROLLOUT JRB 416 COUPLER R938314 Attachment, Bucket
TINK R3058 BUCKET 5.75 YD ROLLOUT JRB 416 COUPLER R938314 Bucket
TINK BUCKET 12.5 YD ROLLOUT JRB 420 COUPLER R1040317 Attachment, Bucket
TINK BUCKET 12.5 YD ROLLOUT JRB 420 COUPLER R1040317 Bucket
CATERPILLAR 336F GRAPPLE DEMOLITION (DAMAGED ON JOB 3819 FALL 2019) UEQ000434 Grapple
CATERPILLAR 336F GRAPPLE DEMOLITION UEQ000435 Grapple
CATERPILLAR 336F GRAPPLE DEMOLITION UEQ000436 Grapple
CATERPILLAR 336F GRAPPLE DEMOLITION Grapple

2018  US PRIDE PRODUCTS HF 300 STUMP SCREW 6061118 Attachment, Forestry
2018  US PRIDE PRODUCTS HF 300 STUMP SCREW 6061118 Forestry
2018  US PRIDE PRODUCTS HF 300 STUMP SCREW Attachment, Forestry
2018  US PRIDE PRODUCTS HF 300 STUMP SCREW Forestry
2020  BOBCAT 6905425 FORK SET, HYDRAULIC 230802852 Forks
2018  DEERE AT413238 BUCKET, 1.6 Yd Slot Connenction 1048 Attachment, Bucket
2018  DEERE AT413238 BUCKET, 1.6 Yd Slot Connenction 1048 Bucket
2018  DEERE AT413237 BUCKET, 1.4 Yd Slot Connenction 163020 Attachment, Bucket
2018  DEERE AT413237 BUCKET, 1.4 Yd Slot Connenction 163020 Bucket

BUCKET, MULCH LOADOUT, CAT 336F 00918 Attachment, Bucket
BUCKET, MULCH LOADOUT, CAT 336F 00918 Bucket
RAKE, ROOT Rake

HENSLEY LD600 BUCKET 17425 Attachment, Bucket
HENSLEY LD600 BUCKET 17425 Bucket

2019  MILLER BOBCAT 250 WELDER, KOHLER GAS ENGINE MK140982R Welder
2017  NORTH STAR 459382C AIR COMPRESSOR STATIONARY 13HP VERTICAL 1115 7089 Compressor

GROUP OF SIGNS BARRICADES ATTACHED Traffic management
SILT FENCE HOPPER FOR SKID LOADER Hopper

2015  STIHL MS661C CHAINSAW 36" BAR 179296005 Power Tool
2015  STIHL MS362C CHAINSAW 20" BAR 502183436 Power Tool

DOLLY GRINDER SHOP BUILT UNIT Dolly
DOLLY GRINDER 1733 Dolly
DOLLY GRINDER 1734 Dolly
DOLLY GRINDER 1734 Dolly
DOLLY GRINDER 1734 Dolly
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2018  VMC SD74 GRAIN DRILL w/ CULTIPACKER SD7402190010 Seeder
2011  COMPANY WRENCH SP15000 DUST SUPPRESSION UNIT 1101847 Dust Suppression
2018  BAD BOY BZ60KT745P MOWER, MAVERICK EZT 60 BMV60ZT74001190021 Mower

GOCKEL G50EL GRINDING MACHINE, KNIFE SHARPENER 10848 Shop Tool
2014  CERES PIPE WINCH SYSTEM **PLACEHOLDER**
2019  CERES PIPE WINCH SYSTEM **PLACEHOLDER**
2019  CERES PIPE WINCH SYSTEM **PLACEHOLDER**
2012  MULTIQUIP DCA45SSIU4C GENSET 45KW 7205717 Generator
2015  COOLING SYSTEM Environmental Control
2016  FLYGT 2640.181 PUMP ELECT DEWATERING Pump
2016  WACKER PT3A PUMP 3" DEWATERING 24317906 Pump
2016  WACKER PT3A PUMP 3" DEWATERING 24309491 Pump

GODWIN CD100M PUMP, 4" Dewatering D-61193 Pump
GODWIN CD100M PUMP, 6" Dewatering D-41752A Pump

2015  TEREX RL4000 LIGHT PLANT 4 HEAD DIESEL RL415-12345 Light Plant
2015  TEREX RL4000 LIGHT PLANT 4 HEAD DIESEL RL415-12354 Light Plant
2015  TEREX RL4000 LIGHT PLANT 4 HEAD DIESEL RL415-12750 Light Plant
2015  TEREX RL4000 LIGHT PLANT 4 HEAD DIESEL RL415-12759 Light Plant
2015  TEREX RL4000 LIGHT PLANT 4 HEAD DIESEL RL415-14389 Light Plant
2015  TEREX RL4000 LIGHT PLANT 4 HEAD DIESEL RL415-14392 Light Plant
2016  ALLMAND BROS NL5000 LIGHT TOWER 06-00085 Light Plant
2016  ALLMAND BROS NL5000 LIGHT TOWER 06-00087 Light Plant
2016  ALLMAND BROS NL5000 LIGHT TOWER 06-00091 Light Plant
2016  ALLMAND BROS NL5000 LIGHT TOWER 06-00097 Light Plant
2016  ALLMAND BROS NL5000 LIGHT TOWER 06-00099 Light Plant
2016  ALLMAND BROS NL5000 LIGHT TOWER 06-00101 Light Plant

ALLMAND BROS NL PRO II LIGHT TOWER 1675PRO215 Light Plant
ALLMAND BROS NL PRO II LIGHT TOWER 1676PRO216 Light Plant

2015  CERES TIRE WASH FOR TRUCKING Truck Tire Wash
2020  ELSA SC140-1-ESTENMM_R5 LINE BORING/WELDING SYSTEM Shop Tool
2008  JLG 3394RT SCISSOR LIFT 33` 0200178613 Scissor Lift
2007  JLG 260MRT SCISSOR LIFT 26` 0200172516 Scissor Lift
2008  JLG 260MRT SCISSOR LIFT 26` 0200162245 Scissor Lift
2007  GENIE 4390 RT SCISSOR LIFT 43` GS900745381 Scissor Lift
2007  GENIE 4390 RT SCISSOR LIFT 43` GS900745383 Scissor Lift
2017  NORTH STAR 5500PPG GENERATOR 0916 8511 Generator
2020  TOPCON GPS BASE STATION, UHF 440-470 1448-15693 GPS System
2019  OPTIMA OP-928 SCALE, PORTABLE TRUCK Scale / Measure
2019  OPTIMA OP-928 SCALE, PORTABLE TRUCK Scale / Measure
2019  OPTIMA OP-928 SCALE, PORTABLE TRUCK Scale / Measure

QUALITY MAT CO MAT, RIG 8` X 40` X 6" 1638 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 11835 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12036 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12038 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12044 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12054 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12117 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12128 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12130 Mats & Shoring
QUALITY MAT CO MAT, RIG 8` X 40` X 6" 12401 Mats & Shoring
DURABAY MATS, 4 x 8 x 3/4 inch (40 in a set) Mats & Shoring

Fill **PLACEHOLDER**
Furniture & Fixtures Furniture & Fixtures
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Infrastructure Improvements Infrastructure Improvement
Infrastructure Improvements Infrastructure Improvements
Leasehold Improvements Leasehold Improvement
Leasehold Improvements Leasehold Improvements
Maintenance Scheduling Place Holder Car, Passenger
Generic **PLACEHOLDER**
test Truck, Pickup (Light) <10K

DEERE 4045-F280 MOTOR, PONY PE4045L261647 Engine
DEERE 4045-F280 MOTOR, PONY PE404SL032645 Engine
DEERE MOTOR, PONY Engine
DEERE 4045D MOTOR, PONY PE4045D123544 Engine
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C FINANCIAL INFORMATION 
Ceres Environmental Services, Inc. can provide performance and payment bonds from an ‘A’-rated, 
treasury-listed carrier in amounts in excess of $1,500,000,000 per project. With liquid working capital and 
additional credit lines in excess of $200 million available, a lack of financial resources is never an obstacle 
for Ceres. 

Ceres has an established, solid 25-year banking relationship with 1st Source Bank as well as other financial 
institutions. Financial concerns such as short-term cash flow are not obstacles for Ceres. The company is 
able to perform work with its own funds and the timing of payments from customers is a non-issue for the 
corporation. During Hurricanes Harvey, Irma, Maria and NorCal wildfires in 2017-18, Ceres carried $98 
million in open invoices with no work stoppages or delay in subcontractor payments. On the Hurricane 
Katrina Project, Ceres had up to $140 million in open invoices to the USACE, without an interruption in 
work performance or delays in payments to the subcontractors 
 
Bank of Record (Letter Attached): 
1st Source 
Art Bayley 
Box 266 
Oconomowoc, WI 53066 
262-567-7057 telephone 

Surety Company Contact (Letter Attached):  
Ted Jorgensen 
Liberty Mutual Insurance Company 
150 S 5th Street, Ste. 2800 
Minneapolis, MN 55402 
612-349-2464 telephone 

Insurance Company Information (Insurance Certificate provided in Tab G): 
Rob Dahlin 
Cobb Strecker Dunphy & Zimmermann 
225 South Sixth Street, Ste. 1900 
Minneapolis, MN 55402 
612-349-2407 telephone 
 
Audited Financial Statements (Confidential & Proprietary) 
Please note that Ceres is a privately held corporation that is not otherwise required to disclose financial 
information to the general public. Our Audited Financials are therefore considered Trade Secret and are 
labeled as Confidential & Proprietary. Ceres agrees to supply a financial statement upon request. 
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D REFERENCES 
D.1 Reference Contact Information 
Ceres Environmental Services, Inc. has a long record of successful contract performance. Many of our 
customers have provided formal evaluations or letters of recommendation that attest to our strong 
performance and record of customer service and satisfaction. The following tables contain a selection of 
our references from projects completed in the past ten (10) years. 

Event Contract Activity Government Entity Amount Contract Period 
Hurricane 
Irma 

Disaster Debris Hauling Services Seminole County, FL $13,151,655.57 
786,619 CY  

September 2017 
– January 2018 

Point of Contact: Jeff Waters, Solid Waste Division Manager; 1301 East Second Street, Sanford, FL 32771; 
Tel: (407) 665-2253; Fax: (407) 324-5731; jwaters02@seminolecountyfl.gov  

Hurricane 
Irma 

Disaster Recovery Services Sarasota, FL $853,148.06 
79,661 CY 

September-
December 2017 

Point of Contact: Doug Jeffcoat, Public Works Director; 1761 12th Street, Sarasota, FL 34236; Tel. (941) 329-
6101 ext 6101; douglas.jeffcoat@sarasotafl.gov  

Hurricane 
Irma 

Emergency Debris Management 
Services 

Winter Park, FL $571,118.21 
46,441 CY 

September - 
November 2017 

Point of Contact: Keri Martin, Debris Project Manager/Risk Manager; 401 Park Avenue South, Winter Park, 
FL 32789; Tel. (407) 599-3390 or (407) 427-3809; kmartin@cityofwinterpark.org  

Additional References 
Event Contract Activity Government Entity Amount Contract Period 

Hurricane 
Michael 

Disaster Recovery Services for Debris 
and Vegetation Removal from 
Waterways and Natural Creeks 

Leon County, FL $2,632,596.05 
242,092 CY 

October – 
November 2018 

Point of Contact: Brent Pell, Public Works Director; 2280 Miccosukee Rd. Tallahassee, FL 32308; Tel: (850) 
606-1415; pellb@leoncountyfl.gov  

Hurricane 
Michael 

Debris Removal and Disposal Services Tallahassee, FL $1,617,607.86 
236,035 CY, including 
8,270 trees 

October 2018 

Point of Contact: Reginald C. Ofuani, General Manager; 300 S. Adams St., Tallahassee, FL 32301; Tel: (850) 
556-7134; reginald.ofuani@talgov.com   

Red Tide 
Cleanup 

Disaster Recovery Services for Debris 
and Vegetation Removal from 
Waterways and Natural Creeks 

Indian River County, 
FL 

$116,710.00 
160,000 pounds of 
marine debris 

October 2018 

Point of Contact: James Ennis, PE PMP; 1800 27th Street, Vero Beach, FL 32960; Tel: (772) 226-1221; 
jennis@ircgov.com  

Hurricane 
Matthew 

Emergency Debris and Disaster 
Recovery Services 

Palm Beach Gardens, 
FL 

$31,507.78 
3,936 CY 

November 2016 

Point of Contact: David Reyes, Director, Public Services and Emergency Management, 10500 North Military 
Trail, Palm Beach Gardens, FL 33410; Tel. (561) 804-7015, dreyes@pbgfl.com  

Hurricane 
Michael 

Disaster Recovery Services for Debris 
and Vegetation Removal from 
Waterways and Natural Creeks 
including 70 hours cut and push. 

Lynn Haven, FL $62,092.55 
2,202 CY 

October 2018 

Point of Contact: Vickie Gainer, City Manager; 825 Ohio Avenue, Lynn Haven, FL 62444; Tel: (850) 265-
2121; citymanager@cityoflynnhaven.com  

Camp Fire Fire Debris Removal and Recovery 
Services in Butte County 

CalRecycle $246,156,950.30 January 2019-
May 2020 

Point of Contact: Michael VanBaaren, Contracts Administrator; P.O. Box 4025, MS-19A, Sacramento, CA 
95812; Tel: (916) 341-6303; Fax: (916) 319-7167; Michael.vanbaaren@calrecycle.ca.gov 
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2017 Northern 
California 
Wildfires 

Debris Removal and Processing for 
Lake, Mendocino, and Napa Counties, 
CA 

U.S. Army Corps of 
Engineers, 
Sacramento District 

$36,615,679 January 2018 – 
May 2018 

Point of Contact: Leah Caldwell, Contracting Officer, 1325 J Street Room 1513, Sacramento, CA 95814; Tel.: 
(916) 557-7467; leah.caldwell@usace.army.mil  

Hurricane 
Matthew 

Storm, Debris Removal, Debris 
Management Site Operations & 
Disposal 

Beaufort County, SC $24,790,569.30 
1,630,533 CY 

October 2016 – 
April 2017 

Point of Contact: Pamela Cobb, Public Works, 120 Shanklin Road, PO Drawer 1228, Beaufort, SC 29901; 
Tel. (843) 255-2721; pcobb@bcgov.net  

Winter Storm 
Pax 

Removal and Disposal of Storm-Related 
Vegetative Debris 

NC Department of 
Transportation 
(Guildford County) 

$6,816,757.00 
417,572 CY 

March – October 
2014 

Point of Contact: Carolyn T. Huskins, Proposal Engineer, NCDOT, Div. Of Highways, 1584 Yanceyville 
Street, Greensboro, NC 27415-4996; Phone (336) 487-0075, Fax (336) 334-3637, cthuskins@ncdot.gov  

Hurricane 
Matthew 

Disaster Recovery Assistance following 
a Declared Disaster 

SC Department of 
Transportation 
(Berkeley, Jasper and 
Hampton Counties) 

$3,263,229.11 
217,414 CY 

October 2016 – 
April 2017 

Point of Contact: Scott Dobereiner, Procurement Officer, SC DOT, 955 Park Street, Room 101, Columbia, SC 
29201; Tel. (803) 737-1484  

2013 
Windstorm 

Debris Removal and Processing City of Albemarle, NC $732,260.92 
46,577.95 CY 

July-September 
2013 

Point of Contact: Nina Underwood, Public Works Director, 704 Arlington Ave., Albemarle, NC 28002,  
Tel. (704)-984-9667, nunderwood@ci.albemarle.nc.us  

Hurricane 
Matthew 

Debris Management Services Lenoir County, NC $556,787.00 
45,387 CY 

October – 
December 2016 

Point of Contact: Dustin Burkett, Emergency Services, P.O. Box 3289, 200 Rhodes Avenue, Kinston, NC 
28502; Tel. (252) 521-3281, Fax: (252) 559-6152; dburkett@co.lenoir.co.us 

Hurricane 
Florence 

Disaster Debris Removal Services Lenoir County, NC $715,958.68 
34,662 CYs 

September – 
November 2018 

Point of Contact: Dustin Burkett, Emergency Services, P.O. Box 3289, 200 Rhodes Avenue, Kinston, NC 
28502; Tel. (252) 521-3281, Fax: (252) 559-6152; dburkett@co.lenoir.co.us  

2020 Tornado Disaster Debris Collection and Disposal 
Services 

Hamilton County, TN $5,369,509.79 
409,504.30 CY 

April – June 2020 

Point of Contact: John Agan, Director of Engineering & Facilities Maintenance, 4005 Cromwell Road, 
Chattanooga, TN 37421; Tel. (423) 315-3840; johna@hamiltontn.gov  

2018 
Macroburst 

Disaster Debris Collection, Hauling, 
Grinding, Site Management and 
Disposal 

Brookfield, CT $1,006,164.66 
Haul: 47,396 CY 
Grinding: 61,594.25 CY 

June – July 2018 

Point of Contact: Ralph Tedesco, P.E., Director of Public Works, 100 Pocono Road, Brookfield, CT 06804, 
Tel. (203) 775-7318, rtdesco@brookfieldct.gov  

Winter Storm 
Alfred 

Removal, Reduction & Disposal of 
FEMA-Eligible Debris 

Town of Simsbury, CT $3,152,644.53 
274,109 CY 

November - 
December 2011 

Point of Contact: Thomas J. Roy, Director of Public Works, 933 Homeadow Street, PO Box 495, Simsbury, 
CT 06070, Tel. (860) 658-3222, troy@simsbury-ct.gov  

2011 Winter 
Storm 

Removal, Reduction & Disposal of 
FEMA-Eligible Debris 

Brookfield, CT $670,605.10 
48,130.00 CY 

November - 
December 2011 

Point of Contact: Ralph Tedesco, P.E., Director of Public Works, 100 Pocono Road, Brookfield, CT 06804, 
Tel. (203) 775-7318, rtdesco@brookfieldct.gov  
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Hurricane 
Michael 

ACI Debris removal and services across 
13 southwest Georgia counties. 

U.S. Army Corps of 
Engineers, Savannah 
District 

$134,159,610.00 
4,934,780 CY 

October 2018- 
March 2019 

Point of Contact: Tonja Dreke, Contracting Officer, 100 W. Ogelthorpe Ave. Savannah, GA 31401; Tel: (912) 
652-6071; Tonja.j.dreke@usace.army.mil  

Georgia 
Tornados 

Disaster Debris Hauling Services Dougherty County, GA $9,500,000.00 
950,000 CY 

February – May 
2017 

Point of Contact: Larry Cook, Director of Public Works; 222 Pine Avenue, P.O. Box 1827, Albany, GA 31702; 
Tel: (229) 446-2739, Fax (229) 438-3967; LCook@dougherty.ga.us  

Hurricane 
Irma 

Debris Removal & Disposal Services Glynn County, GA $6,423,081.22 
381,865 CY 

September-
December 2017 

Point of Contact: Dave Austin, Public Works and Maintenance Director, 4145 Norwich Street Ext, Brunswick, 
GA 31520; Tel (912) 554-7701; daustin@glynncounty-ga.gov  

Winter Storm 
Pax 

Removal and Disposal of Disaster 
Debris 

Columbia County, GA $8,539,038.00 
648,444 CY 

February – 
August 2014 

Point of Contact: Suzie Hughes, EMA Specialist VI, 650-B Ronald Reagan Drive, Evans, GA 30809,  
Tel. (706) 868-3303, Fax (706) 868-3343, shughes@columbiacountyga.gov  

Hurricane 
Matthew 

Debris Removal & Disposal Services Glynn County, GA $7,945,091.78  
496,202 CY 

October 2016 – 
March 2017 

Point of Contact: Dave Austin, Director, Public Works & Park Services, 4145 Norwich Street, Brunswick, GA 
31520; Tel: (912) 554-7701; Fax (888) 558-1549; daustin@glynncounty-ga.gov 

2016 Floods Debris Removal & Site Management for 
Debris Reduction and Emergency 
Roadway Clearance 

Livingston Parish, LA $16,338,932.00 
860,188 CY 

August 2016 – 
August 2017 

Point of Contact: Mark Harrell, Director of Homeland Security Office, 20355 Government Blvd., Suite D, 
Livingston, LA 70754; Tel. (225) 686-3066; Fax (225) 686-7280; lohsep1@lpgov.com  

2016 Floods Disaster Debris Removal Denham Springs, LA $4,070,506.96 
275,507 CY 

August 2016 – 
August 2017 

Point of Contact: Melvin Womack, Purchasing Agent, 941 Government Street, Denham Springs, LA 70727; 
Tel. (225) 667-8385; purchasing@cityofdenhamsprings.com  

2018 
Waterway 
Cleanup 

Waterway Debris Removal Livingston Parish, LA $3,541,160.00 
277,626 Linear Feet 

May – November 
2018 

Point of Contact: Mark Harrell, Director of Homeland Security Office, 20355 Government Blvd., Suite D, 
Livingston, LA 70754; Tel. (225) 686-3066; Fax (225) 686-7280; lohsep1@lpgov.com  

Hurricane 
Isaac 

Collection, Processing and Disposal of 
Hurricane Isaac-Generated Storm 
Debris from Right-of-Ways in 
Unincorporated Jefferson Parish 

Jefferson Parish, LA $1,503,843.22 
125,148.99 CY 

August – 
September 2012 

Point of Contact: Kathy Russo, Environmental Quality Supervisor, Jefferson Parish, 4901 Jefferson Highway, 
Suite E, Jefferson, LA 70121, Tel. (504) 736-6443, Fax (504) 731-4607, KRusso@jeffparish.net  

2017 Tornado Disaster Street-Clearing and Debris 
Collection, Removal, Processing and 
Disposal 

New Orleans, LA $830,312.50 
57,440 CY 
60 trees and 150 limbs 

January – April 
2017 

Cynthia Sylvain-Lear, Director, Department of Sanitation, 1300 Perdido Street, Suite 1W02, New Orleans, LA 
70112; Tel. (504) 658-3800  

Winter Storm 
Goliath 

Emergency Debris 
Removal/Grinding/Burning Services 

Oklahoma 
Environmental 
Management Authority 
(OEMA) 

$2,040,657.00 
237,427 CY (collection & 
removal) 
151, 127 CY (grinding) 
213,223 CY (air curtain 
burning) 

December 2015 – 
March 2016 

Point of Contact: David Griesel, General Manager (OEMA), 1505 South Rock Island, El Reno, OK 73036;  
Tel. (405) 822-1031; dgriesel@oemaok.org  
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Hurricane 
Harvey 

Debris Removal Houston, TX $963,022.29 
80,014 CY 

September - 
November 2017 

Point of Contact: Deidra Penny, Deputy City Attorney & First Assistant City Attorney; 900 Bagby, 4th Floor 
Houston, Texas 77002; Tel. (832) 393-6246, deidra.penny@houstontx.gov  

Hurricane 
Harvey 

Disaster Debris Clearance & Removal 
Services 

Clear Brook Municipal 
Utility District, TX 

$841,453.87 
46,915 

September – 
October 2017 

Point of Contact: Cecelia Ganje, General Manager, 11911 Blackhawk Blvd., Houston, TX 77089; Tel. (281) 
484-1562, F:(281) 484-3533 C: 832-250-6756, cganje@cbcmud.com  

Hurricane 
Harvey 

Disaster Debris Clearance Contract Katy, TX $599,003.40 
29,495 CY 

September-
November 2017 

Point of Contact: Elaine Lutringer, Public Works Director, 901 Avenue C, Katy, TX 77493; Tel. (281) 391-4830  
elutringer@cityofkaty.com  

Hurricane 
Harvey 

Disaster Debris Clearance and Removal 
Services 

Humble, TX $214,632.16 
13,945 CY 

September – 
October 2017 

Point of Contact: James Nykaza, EMC, 114 West Higgins, Humble, TX 77338; Tel. (281) 446- 4928; 
jnykaza@cityofhumble.net  
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City of Pearland

3501 E. Orange St 

Pearland, Texas 77581 

Tel: 281.652.1900 

pearlandtx.gov 

March 17, 2021 

Tia Laurie 

Director of Administration 

Ceres Environmental Services, Inc. 

6968 Professional Parkway East 

Sarasota, FL 34240 

RE: Recommendation 

Dear Ms. Laurie 

In response to Winter Storm Uri, the City of Pearland formally activated Ceres 

Environmental Services, Inc. for Debris Management Services. Chad Dorsey and Mike 

Beevers were assigned to coordinate the debris removal for our City. They both were very 

professional, friendly, and informative while on the ground. They worked with our City 

staff to ensure seamless removal of residential debris timely. Our City staff appreciate the 

guidance they were able to provide and would recommend them for future projects.  

Thank you for your service to the City and its residents. 

Sincerely, 

Laurie Rodriguez 

Ceres Environmental Services, Inc.
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P 0 Box 190 
Albemarle, NC 28002-0190 

www .ci.albemarle.nc. us 

August 15, 2013 

Mr. Stanley Bloodworth 
Project Manager 
Ceres Environmental 
3825 85111 Avenue North 
Brooklyn Park, MN 55443 

Dear Mr. Bloodworth: 

City of Albemarle 
North Carolina 

Office of 
Public Works Department 

Phone: 704-984-9665 
Fax: 704-986-6127 

On behalf of the City of Albemarle, North Carolina, it has been a pleasure working with you and 
your staff. During a time of great distress to our city, Ceres Environmental promptly and 
professionally initiated and completed Disaster Debris Removal and Processing. 

Throughout the project your staff was tasked with providing management and specialized 
equipment for our disaster recovery needs. The level of proficiency and diligence that your staff 
provided is of the highest quality and is unmatched in my numerous years ofPublic Works. 
Your staff fulfilled their contract obligation and exceeded our expectations through professional 
attitudes and hard-working values. 

So it is with great confidence that I would highly recommend Ceres Environmental to provide 
Disaster Recovery Services for any and all Municipalities, State, and or Federal Agencies that 
may be in need of such services. 

Sincerely, 

Nina L. Underwood 
Public Works Director 
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MINISTERE 

DES TRAVAUX PUBLICS 

TRANSPORTS 

ET COMMUNICATIONS 

(J>a{ais cfes :M.inisteres 

Ret ................. .. .............................. .. 

No .............................................. . 

REPUBLIQUED'HAITI 

REPIBLIK DAYITI 

ATTESTATION 

MINISTE 

TRA VO PIBLIK 

TRANSPO 

AK KOMINIKASYON 

PaCe cfe :M.iniste 

MAR 0 6 2613 
Le .......................................... . 

Par Ia presente I'UCE atteste que Ia Compagnie Ceres Environmental Services Inc. a 
execute pour I'Etat Hartien, via I'Unite Centrale d'Execution du Ministere des Travaux 
Publics, Transports et Communications ( MTPTC/UCE), deux contrats relatifs au 
traitement des debris du tremblement de terre en Hani, et plus precisement a Truitier 
qui est une zone offrant un environnement de travail tres difficile et l'une des zones les 
plus pauvres d'Harti. 

Ces contrats, avec com me numero de reference (AOI 06-1 O-UCE/PRU21/ 
PPM6.4 et AOI UCE/PRU21/2012/PPM6.11 ), ont ete finances par Ia Banque Mondiale 
sur Ia periode allant d'avril 2011 a janvier 2013 . 

. ceres Environmental a execute ces contrats avec professionnalisme, competence et a 
Ia plus grande satisfaction de I'Etat HaHien et de Ia population locale. 

Cette attestation est faite pour servir et valoir ce que de droit. 

Palais des Ministeres - Rue des Ministeres - Port-au-Prince, Ha'iti • Telephone: 22-3240 Telex: 2030321 
Pale de Ministe- Ride Ministe Piltoprens, Ayiti • Telefl'ln: 22-3240, Teleks 203021 SATTPTC 
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[TRANSLATION] 
 
The UCE hereby attests that the company Ceres Environmental Services, Inc. has executed for 
the Haitian Government, via UCE/MTPTC, two contracts relating to the recycling of debris from 
the earthquake in Haiti, and more specifically, at Truitier which is an area in which work is very 
difficult, and one of the poorest areas in Haiti. 
  
These contracts, referenced by numbers (AOI 06-10-UCE/PRU2I/PPM6.4 and AOI 
UCE/PRU2I/2012/PPM6.11), were funded by the World Bank during the period from April 2011 
to January 2013. 
  
Ceres Environmental executed these contracts with professionalism, competence, and the 
utmost satisfaction of the Government of Haiti and the local population. 
  
This attestation is for use for all legal intents and purposes. 
  
Garry Jean, Ing 
Coordinator, UCE 
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December 22, 20 II 

Mr. Charles Owens 
Project Manager 
Ceres Environmental 
HAND DELIVERED 

'• ·'. ··~·· 
..... ,.·· .. , 

crown- ofSims6u.ry 
66 'TOW!!{ PO'l('ES'T 'l(O)!<D, <P. 0. <BOX 495, S IllfS<B'V'l('Y, C07V7V'E C'TICV'T 060 70 
<Pfro11e (860) 658-3222 '£<1:{(860) 408-5416 'E-mai( troy@sims61lry-ct.gov 

~ 'I'Iiomas J, CJ<py, P.'E. - (])irector of Pu6{ic 'Wori{J ~ 

Re: Letter of Appreciation- Debris Cleanup and Disposal Following Winter Storm Alfred 

Dear Mr. Owens: 

I want to take the time to thank you and Ceres Environmental for the work you did in 
removing the debris from Simsbury following one of the worst natural disasters this Town has 
ever experienced. The work performed by Ceres under your leadership was professional, 
timely and compassionate. At no time did any problem go unresolved and you were able to 
meet all of the contractual requirements and time constraints even when our volume of debris 
more than doubled from our original estimates. 

Having the landscape of our town so dramatically changed by the storm damage had a 
dramatic impact on our residents and the quality of their lives. The cleanup work performed 
and the manner, in which it was conducted, was an essential pmi of the communities recovery 
process. 

Thank you for providing a superior level of service and quality to our Town. 

Sincerely, 

~~ 
[)irector of public :Works_ 

cc: David Preus 
Troy Garrett 

)Itt 'Equa( Opportuuity 'Empfoyer 
1VWW.Sims6ury·ct.gov 

. , __ 
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	 Winter Storm Pax 2014. Management oversight for Ceres response in Georgia and North Carolina. Ceres provided removal and disposal of storm-related debris in both states.
	 Winter Storm 2013. Management oversight for early winter storm in October 2013. Ceres provided removal and disposal of disaster-related vegetative debris in South Dakota.
	 Upper Midwest Ice Storm 2013. Management oversight for Ceres’ response to spring ice storms in South Dakota and Minnesota, including work in rights of way, parks and waterways.
	 Hurricane Sandy 2012-2013. Management oversight for Ceres response in New York and New Jersey. Ceres performed multiple projects in New York and New Jersey.
	 Hurricane Isaac 2012. Management oversight of five separate contracts in response to Hurricane Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham Springs and St. Bernard Parish.
	 Winter Storm Alfred 2011. Provided management oversight for response to unseasonal snowstorm in the Northeast. Ceres managed over 320,000 CY of debris in two locations.
	 North Dakota Flooding 2011. Provided management oversight for emergency levee removal and repair projects after historic flooding in spring of 2011 near Minot, North Dakota. Ceres removed emergency levees and repaired damage to existing levees.
	 Hurricane Irene 2011. Provided management oversight for response to Hurricane Irene’s impact on the Atlantic coast. Ceres managed 120,000 CY of debris in two locations.
	 Alabama Tornadoes 2011. Provided management oversight for response to record-setting tornadoes that hit the Southeast. Presided over four contracts in Alabama, including management of over 1 million CY of debris in Jefferson County.
	 New Zealand Earthquake 2011– present. Oversight of response to Christchurch earthquake. Established a New Zealand branch office of Ceres to work in conjunction with the Canterbury Earthquake Recovery Authority (CERA) to provide extensive disaster re...
	 Haiti 2010-2013. Oversight of response to the devastating earthquake that hit Haiti in January 2010. Provided management oversight of a survey contract for the International Office on Migration, an $11M landfill management and debris reduction site ...
	 Hurricane Ike 2008. Presided over debris collection, transportation, and disposal on 11 different contract locations in Texas and Louisiana
	 Hurricane Gustav 2008. Oversight of collection, transportation, processing, and disposal of over 1.9 million cubic yards of debris; Trimming and removal of hazardous trees in Louisiana
	 Hurricane Dolly 2008. Provided oversight and management guidance in debris collection, transportation, recycling, and disposal in Texas
	 Hurricane Wilma & Rita 2005. Directed debris collection, transportation, and disposal; Emergency temporary roofing installation in Florida
	 Hurricane Katrina 2005. Lead Project Manager for collection, transportation, processing, and disposal of over 13 million cubic yards of debris; Trimming and removal of over 165,000 hazardous trees; Asbestos abatement and demolition of 916 buildings;...
	 Hurricane Ivan 2004. Project Manager in collection, transportation, and disposal of over 680,000 cubic yards of debris including the processing of over 505,000 cubic yards of debris in Florida
	 Hurricane Jeanne & Frances 2004. Managed the collection, transportation, and disposal of over 404,000 cubic yards of debris in 13 Florida counties
	 Hurricane Charley 2004. Directed Debris collection, transportation, and disposal; Emergency temporary roofing installation in 4 Florida counties
	 Hurricane Isabel 2003. Project Management to debris removal and disposal in Virginia
	 Hurricane Floyd 1999. Lead Project Manager to debris removal and disposal in North Carolina
	 Oklahoma City Tornadoes 1999. Lead project manager for USACE contract providing debris removal, managing multiple debris sites, and demolishing damaged residential structures.
	 Hurricane Georges 1998. Presided over collection and disposal of over 2.3 million cubic yards of debris; Management of 17 TDSR sites; Emergency temporary roofing installation on over 3,000 buildings in Puerto Rico.
	 Hurricane Fran 1996. Project management for USACE contract providing debris removal, reduction and site management.
	 Hurricane Andrew 1992. Lead Project Manager to debris collection, transportation, and disposal; Provided USACE with 25 new chippers/grinders with 48 hours in Florida
	EDUCATION/CERTIFICATIONS
	 Graduate coursework in Physics, Chemistry, and Mathematics from the University of Minnesota Institute of Technology and University of Minnesota
	 Licensed Florida General Contractor
	David A. Preus, Senior Vice President, Project Manager
	Mr. Preus has been employed for more than 20 years with Ceres Environmental Services, Inc. directing the Emergency Management Services Division and providing project management on more than 100 FEMA reimbursed disaster recovery contracts including hur...
	PROFESSIONAL EXPERIENCE
	 Oklahoma Ice Storm 2020. Operations Manager for debris removal in 5 cities following an ice storm.
	 Hurricanes Laura, Hanna, Sally, Delta, and Zeta 2020. Provided management oversight for 13 individual contract activations across Louisiana, Texas, and Florida.
	 Linn County, IA Derecho 2020. Operations Manager for removal, reduction, and disposal of derecho generated debris.
	 Hamilton County, TN Tornado 2020. Operations Manager for removal and disposal of tornado generated debris in Hamilton County.
	 Jones County, MS Tornado 2020. Operations Manager for removal and disposal of tornado generated debris in Jones County.
	 Hurricane Michael 2018. Operations Manager for the USACE ACI Restricted SAD Region activation in 13 Georgia counties for the clean-up of debris generated by Hurricane Michael in October 2018.
	 Hurricane Florence 2018. Operations Manager and Project Manager for the North Carolina Department of Agriculture and Consumer Services for the disposal of biological debris generated as a result of Hurricane Florence throughout the State of North Ca...
	 Hurricane Irma 2017. Management Oversight for Ceres response to more than 25 jurisdictions throughout the State of Florida that were impacted by Hurricane Irma.
	 Hurricane Harvey 2017. Provided management oversight for ten (10) individual projects throughout the State of Texas following the damage caused by Hurricane Harvey and the resulting floods.
	 Hurricane Maria Recovery, Puerto Rico Providing management oversight for USACE PR Blue Roof and the Government of Puerto Rico Transportation and Public Works Department (DTOP) contracts following Hurricane Maria.
	 Hurricanes Hermine and Matthew 2016. Provided management oversight for over 20 individual projects following Hurricane Hermine in September and Hurricane Matthew in October. Also worked in the field as project manager after Hurricane Matthew.
	 Louisiana Flooding 2016. Provided management oversight for Ceres response to Louisiana floods in August following heavy rains.
	 Oklahoma Ice Storms 2015. Provided management oversight to Ceres response to Winter Storms Cara and Goliath. Ceres responded to six different jurisdictions in Oklahoma.
	 Livingston Parish Waterway Cleanup 2015. Management oversight for Ceres response during the removal of vegetative, C&D and white goods debris removal in Louisiana.
	 Alabama Tornadoes 2014. Management oversight for Ceres response in several Alabama cities damaged by May tornadoes. Ceres provided removal and disposal services for eligible debris.
	 Winter Storm Pax 2014. Management oversight for Ceres response in Georgia and North Carolina. Ceres provided removal and disposal of storm-related debris in both states.
	 Upper Midwest Ice Storm 2013. Led Ceres’ debris management prime contracts in South Dakota and Minnesota, including work in rights of way, parks and waterways.
	 Hurricane Sandy 2012-2013. Management oversight for Ceres’ response in New York and New Jersey. Ceres performed multiple projects in New York and New Jersey as prime contractor.
	 Hurricane Isaac 2012. Management oversight of five separate contracts in response to Hurricane Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham Springs and St. Bernard Parish.
	 Winter Storm Alfred 2011. Provided management oversight for response to unseasonal snowstorm in the Northeast. Ceres managed over 320,000 CY of debris in two locations.
	 Hurricane Irene 2011. Provided management oversight for response to Hurricane Irene’s impact on the Atlantic coast. Ceres managed 120,000 CY of debris in two locations.
	 Alabama Tornadoes 2011. Provided management for Ceres’ response to record-setting tornadoes as Ceres hauled 1,191,553 CY of debris, reducing the vegetative portion by grinding.
	 Haiti Earthquake 2010-2013. Project Manager working with the International Organization for Migration on camp population and needs. Managed transitional housing prototypes. Participated in World Bank-financed 4.15 million CY rubble recycling project.
	 Hurricane Ike 2008, Project management and operations management in 3 counties in Texas to clear and haul hurricane debris under Ceres’ USACE ACI contract.
	 Hurricane Gustav 2008, Project oversight for three contracts totaling over 2,000,000 cubic yards for debris removal and disposal, trimming and removal of hazardous trees, and removal and disposal of white goods in Louisiana.
	 Hurricane Katrina 2005, Project Manager for emergency temporary roofing installation on more than 21,000 homes and buildings throughout 32 MS counties. Assisted in removal of over 13 million cubic yards of debris throughout 11 LA Parishes.
	EDUCATION/CERTIFICATIONS
	 General Management Program, Harvard Business School, Boston, MA, completed May 2014
	 MBA, University of Minnesota Carlson School of Management
	 Bachelor’s degree, History, University of Minnesota
	 Department of Homeland Security GS-202, Debris Management
	 USACE CQM, FEMA IS-100, and First Aid/CPR certified
	Key Project Team
	Mike L. Beevers, Project Manager
	Karl A. Dix, III, FEMA Liaison, Project Superintendent
	PROFESSIONAL EXPERIENCE
	 Oregon Wildfire Recovery 2020 – Current. Operations Planner for Oregon Department of Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas Coun...
	 Oklahoma Ice Storm 2020. Provided operational oversight for debris removal in 5 cities following an ice storm.
	 Hurricanes Laura, Hanna, Sally, Delta, and Zeta 2020. Provided operational oversight for 13 individual contract activations across Louisiana, Texas, and Florida.
	 Linn County, IA Derecho 2020. Operations Planner for removal, reduction, and disposal of derecho generated debris.
	 California Wildfires 2019 – 2020. Operations Planner for the CalRecycle clean-up project for hauling and disposal of debris generated by the Camp Fire wildfire in North-Central California in 2018, which is the largest debris mission in California in...
	 Hurricane Michael 2018. Operations Planner for the USACE ACI Restricted SAD Region activation in 13 Georgia Counties for the clean-up of debris generated by Hurricane Michael in October 2018.
	 Southeast Tornadoes 2017. Operational oversight for debris removal and disposal project in the City of Albany, GA.
	 Hurricane Matthew 2016. Project Manager for Charleston County, SC and Bald Head Island, NC debris removal and disposal projects following Hurricane Matthew in October.
	 Hurricane Hermine 2016. Project Manager for Glynn County, GA debris removal and disposal project.
	 Oklahoma Ice Storms 2015. Quality Control and Assurance for debris removal and disposal projects for Oklahoma Emergency Management Authority, Oklahoma City, and Warr Acres following severe winter storms.
	 Winter Storm Ulysses 2014. Quality Control and Quality Assurance for NCDOT project resulting in the removal and disposal of 300,000 cubic yards of ice storm debris. Reviewed contract for FEMA eligibility and ensured overall project performance to co...
	 Winter Storm Pax 2014. Quality Control and Quality Assurance for Columbia County, GA project resulting in the removal and disposal of 500,000 cubic yards of ice storm debris. Reviewed contract for FEMA eligibility, drafted FEMA compliant inter-local...
	 Black Forest Fire 2014. Project support for El Paso County, CO contract resulting in the removal of over 1,500 fire-damaged trees. Provided operational planning in support of the PM.
	 Mississippi/Alabama Tornadoes 2014. Quality Control and Quality Assurance to 4 projects resulting in the removal and disposal of 200,000 cubic yards of tornado debris. Oversaw contract negotiations and reviewed contract for FEMA eligibility.
	 Hurricane Sandy 2012-2013. Program Lead, Project Administration, Safety and Support for multiple projects in NJ and VA. Removed roughly 150,000 CYs across all projects.
	 Hurricane Isaac 2012. Program lead, project administration, safety and support in response to Hurricane Isaac. Removed over 1,000,000 CY of debris from Mississippi River levees in Plaquemines Parish.
	 Virginia Derecho 2012. Program Lead/Project Manager for debris site management, grinding and disposal following a derecho event impacting Virginia.
	 North Dakota Flooding 2011. Program lead, project administration for USACE emergency debris removal and mobile home group site construction missions after historic flooding in spring of 2011 near Minot, North Dakota.
	 Hurricane Irene 2011. Program Lead, Project Administration, Safety and Support for response to Hurricane Irene’s impact on the Atlantic coast. Removed over 110,000 CY of debris on 5 projects.
	 Alabama/Tennessee Tornadoes 2011. Program Lead, Project Management and Administration, Safety and Support for three debris projects and one haul and install THUs in response to the April tornadoes. Removed over 240,000 CY across two municipal projects.
	EDUCATION/CERTIFICATIONS
	Tia Laurie, Subcontractor Manager
	Tia Laurie provides a background in several fields including quality control, construction, logistics, management, and contracting. Ms. Laurie serves as Qualifying Agent, holding General Contractors Licenses on behalf of Ceres in many states including...
	PROFESSIONAL EXPERIENCE
	 Oregon Wildfire Recovery 2020 – Present. Director of Administration including subcontracting and contract management for Oregon Department of Transportation Hazard Tree Removal Project.
	 Oklahoma Ice Storm 2020. Director of Administration including subcontracting, and management of 5 contract activations as a result of the Oklahoma Ice Storm.
	 Hurricanes Hanna, Laura, Sally, Delta and Zeta 2020. Director of Administration including subcontracting. Managed over 30 subcontractors providing debris collection, reduction, and disposal. While working contract administration on over 13 contract ...
	 Linn County, IA 2020. Director of Administration including subcontracting and managing 4 subcontractors and working contract administration.
	 Hamilton County, TN and Jones County, MS Tornados 2020. Director of Administration including subcontracting. Managed 6 subcontractors providing debris collection, reduction, and disposal.
	 Bulk Waste Removal 2020. Director of Administration including subcontracting. Managed 6 subcontractors providing bulk waste removal to the City of Atlanta and Macon-Bibb County, GA as a result of limited staff due to COVID-19.
	 Paradise and Butte County, CA Fire 2019. Director of Administration including subcontracting and managing over 23 subcontractors and working contract administration with CalRecycle.
	 Hurricanes Florence and Michael 2018. Director of Administration for storm operations in a wide geographic area.
	 North Carolina Department of Agriculture 2018. Director of Administration and Subcontracting Manager for hauling vegetative material for NC farms after Hurricane Florence.
	 Northern California Wildfire Debris Removal 2018. Subcontractor Manager responsible for hiring all subcontractors for the USACE debris removal project in Lake, Mendocino and Napa Counties, CA following the fires between October and December of 2017.
	 Hurricanes Harvey, Irma, and Matthew 2017. Director of Administration and Subcontracting Manager for over 50 storm and civil construction projects.
	 Hurricanes Hermine and Matthew 2016. Subcontractor Manager for over 20 contracts in Florida, Georgia, South Carolina, and North Carolina following two hurricanes in September and October.
	 Louisiana Floods 2016. Subcontractor Manager for Ceres response to August floods in Louisiana.
	 Winter Storm Cara and Goliath 2015. Subcontractor Manager for debris removal and disposal projects in Oklahoma following winter storms.
	 Alabama and Mississippi Tornados 2014. Subcontractor Manager for four separate tornado recovery projects in Kimberly, Adamsville, and Graysville, Alabama as well as Lee County, MS.
	 Winter Storm Pax and Ulysses 2014. Subcontractor Manager for Columbia County, GA and NC DOT ice storm recovery; Recruited and subcontracted companies for hauling, tree work, and grinding.
	 Hurricane Sandy 2012-2013. Subcontractor Manager recruiting local subcontractors and vendors for Ceres response in New York and New Jersey.
	 Hurricane Isaac 2012. Subcontractor manager for five separate contracts in response to Hurricane Isaac. Ceres provided recovery services to Jefferson Parish, Kenner, Livingston Parish, Denham Springs and St. Bernard Parish.
	 Winter Storm Alfred 2011. Subcontractor Manager for response to unseasonal snowstorm in the Northeast. Ceres managed over 320,000 CY of debris in two locations.
	 Hurricane Irene 2011: Subcontractor Manager for Greenville, NC response and recovery efforts. Recruited local and specialty subcontractors for hurricane debris cleanup.
	 Alabama Tornadoes 2011. Subcontractor Liaison; recruited local and specialty subcontractors and vendors to provide services for tornado cleanup.
	 Haiti Earthquake 2010. Subcontractor Liaison identifying specialist organizations & sea transport.
	 Ice Storms 2009. Subcontractor Liaison identifying and coordinating qualified subcontractors for debris removal from county rights-of-ways in Kentucky.
	 Hurricanes Dolly, Gustav and Ike 2008. Subcontractor Liaison screening and coordinating qualified subcontractors for debris removal, processing and disposal operations.
	 Floods 2008. Subcontractor Liaison identifying and coordinating qualified subcontractors for debris removal due to Cedar River flooding in Iowa.
	 Military Stars, Orion International 2007-2008. Account Executive researching, identifying, and capturing of new clients providing opportunity for hiring of transitioning military personnel.
	 Centex Homes 2005-2007. Purchasing Agent managing contract negotiations for residential communities; Management of land developers, architects, and general contractors.
	 U.S. Army Corps of Engineers, Captain 1999-2005. Battalion Logistics/Supply Officer, Detachment Commander, Company Executive Officer, and Topographic Platoon; awarded Bronze Star Medal for her bravery and meritorious service with USACE.
	EDUCATION/CERTIFICATIONS
	 Master’s degree, Engineering Management, University of Missouri (Rolla)
	 Bachelor’s degree, Engineering Management, U.S. Military Academy, West Point, New York
	 Engineer-In-Training (EIT/FE): Registered in New York, 1999
	 FEMA certified IS-10, ICS-200, IS-102, IS-632, NIMS IS-700
	 USACE CQM certified
	 Red Cross Disaster Services certified
	Personnel (Alphabetically by Last Name)
	Omar Arroyo, EHS Manager
	PROFESSIONAL EXPERIENCE
	 Ceres Environmental Services 2017 – Present. Site Safety and Health Officer. Vegetative, construction and demolition, and metal debris removal from local municipality Rights-of-Way (ROW) and other eligible public property in the U.S Virgin Islands f...
	 PES Performance Energy Services 2015-2016. HHSE Site Safety Supervisor in Beaumont, Texas conducting daily equipment inspections, confine space audits, air sampling for confined space, confined space rescue procedures, daily mass safety toolbox meet...
	 Saxon Constructions PES 2015. HSSE Site Safety Manager for Williams Station 520 Pipeline project in Jersey Shore, Pennsylvania and Devon/E-Link Terminal project in Cuero, Texas. Responsible for daily audits of work being performed, daily field equip...
	 Titan 360 Industrial Services 2014-2015. HSSE Site Safety Manager coordinating a project at Trunk line in Lake Charles, Louisiana overseeing 85 employees.  My duty and responsibility was to conduct daily safety meetings within the company and the cl...
	 Total Safety 2014. HSSE in Busan, Korea working as a third-party safety representative for Nobel and Shell at a shipyard reconstructing the Nobel Discoverer ship oil driller. Duties and responsibilities were to be part of the Shell and Nobel safety ...
	 KBR Kellogg Brown & Root 2012-2013. HSSE Site Safety Manager. Conducted safety audits and meetings, performed daily equipment and apparatus inspections, first aid case management and related record-keeping.
	 BP 2010-2012 HSSE Site Safety Turnaround Manager. Managed and oversaw safety field turnaround for several units. Conducted weekly mass safety meetings, daily audits and inspections, reporting for near miss and first aid, and performed relevant recor...
	 STARCON International, Inc. 2001-2010 HSE Safety Supervisor. Performed daily audits and inspections, permit training, oil rig basket training, SCBA training and fire watch training. Maintained company and refinery compliance and recordkeeping, super...
	EDUCATION/CERTIFICATIONS
	Donald Bauer, Grinding Operations Manager
	 California Wildfires – Camp Fire, Butte County 2019. Grinding Operations Manager for the CalRecycle clean-up project for hauling and disposal of debris generated by the Camp Fire wildfire in North-Central California in 2017.
	 Hurricane Michael 2018. Grinding Operations for work in Georgia.
	 Hurricanes Florence 2018. Grinding Operations Manager in North and South Carolina for the clean-up of storm debris in September.
	 Hurricanes Harvey 2017. Grinding Operations Manager for the disaster recovery projects in Florida and Texas.
	 Southeast Tornadoes 2017. Grinding Operations Manager for debris removal and disposal project in the City of Albany, GA.
	 Hurricanes Hermine 2016. Grinding Operations Manager for Glynn County, GA debris removal and disposal project.
	 Livingston Parish Waterway Cleanup 2015. Grinding Operations Manager for the removal of vegetative, C&D and white goods debris removal in Louisiana.
	 Alabama Tornadoes 2014. Grinding Operations Manager for Ceres response in several Alabama cities damaged by May tornadoes.
	 Hurricane Sandy 2012-2013. Grinding Operations Manager for Ceres response in New York and New Jersey.
	Stanley D. Bloodworth, Project Manager
	Everett Bond, Project Superintendent
	 California Wildfires – Camp Fire, Butte County 2020 – Current. Project Superintendent for the CalRecycle removal of hazardous trees generated by the Camp Fire wildfire in North-Central California in 2017.
	Jonathan Campos, Project Superintendent
	James Cooley, Project Superintendent
	Brad Deville, Superintendent
	 Kuykendahl Detention Basin 2015 – Present. Superintendent for excavation of stormwater detention basins in Harris County, Texas.
	 Falgout Canal Road Levee Segment 2015. Superintendent for a 4-mile stretch of level as part of the Morganza-to-the-Gulf project to protect Terrebonne and Lafourche parishes in Louisiana.
	 Ward 7 Levee Improvement and Extension 2014. Superintendent for levee reconstruction project in Terrebonne Parish, Louisiana
	 Reach G2B and Reach G 2-c Earthen Levees 2014. Superintendent for flood control levees in Terrebonne Parish as part of the Morganza-to-the-Gulf project.
	 Reach H-1 Levee 2013-2016: Superintendent for Reach H-1 levee, connecting Reach G-2 with Reach H-2 segments of the Morganza-to-the-Gulf project.
	 Reach F Earthen Levee 2013-2015: Superintendent for levee segment of Reach F, part of the Morganza-to-the-Gulf project in Terrebonne and Lafourche parishes in Louisiana.
	Huey Deville, Quality Control Manager
	 Oregon Wildfire Recovery 2021 – Current. Quality Control for Oregon Department of Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas County ...
	 California Wildfires – Camp Fire, Butte County 2020. Quality Control for the CalRecycle removal of hazardous trees generated by the Camp Fire wildfire in North-Central California in 2017.
	 Alabama Tornadoes 2011. Project Superintendent for Jefferson County, Alabama. Assisted with management of removal and reduction of over 1 million cubic yards of tornado debris.
	Patricia Deville, Project Superintendent

	PROFESSIONAL EXPERIENCE
	 Hurricane Laura 2020 – Current. Project Manager in Cameron Parish, LA for the collection, reduction, and disposal of Hurricane Laura generated debris.
	 HCFCD Aldine-Westfield Stormwater Detention Basin 2019. Project Superintendent and QC for building substantial drainage systems and excavating a flood control basin in Harris County, TX.
	 Hurricane Maria St. Croix, VI- 2018 – 2019. Project Superintendent for Debris Management Site segregating debris for proper recycling and removal.
	 USACE - Central Everglades Reservoir Project 2017 – 2018. Project Superintendent and QC building reservoir levees in the Everglades of Florida.
	 Hurricane Matthew 2016. Project Superintendent for Indian River County, FL for contract activation. Ceres removed nearly 100,000 CY of vegetative debris from the County rights-of-way. Worked with local officials and managed all debris removal and re...
	 Morganza to the Gulf Levee System 2013 – 2017. Project Superintendent and QC for Levee’s Reach F, Reach E, and Supervised 5 Excavation Pits for 5 Levees total excavating roughly 4 million CY dirt between all projects.
	 Hurricane Isaac 2012. Project Superintendent for the City of Kenner. Ceres removed almost 54,000 CY of vegetative and C&D debris, including bagged mixed debris, from the City rights-of-way in three weeks.

	CERTIFICATIONS/TRAINING
	John Gallicchio, Project Superintendent
	 Hurricane Sally 2020. Project Superintendent for Ceres response in Santa Rosa County, FL.
	 Hurricanes Michael and Florence 2018 – 2019. Provided management oversight for 13 individual contract activations in jurisdictions across North Carolina, South Carolina, Florida and Georgia
	 Hurricanes Irma and Harvey 2017. Provided management oversight for disaster recovery projects in Florida and Texas.
	 Southeast Tornadoes 2017. Project Superintendent for disaster recovery projects in Georgia and Louisiana following early tornadoes.
	 Louisiana Levee Construction 2013 – 2016. Project Superintendent for Terrebonne levee projects.
	 Moore, OK Tornado 2013. Senior Project Superintendent responding to the City of Moore, Oklahoma following an EF5 tornado.
	 Hurricane Sandy 2012 – 2013. Project Superintendent for Ceres response in Point Pleasant Beach, NJ.
	 Hurricane Isaac 2012. Project Superintendent for five separate contracts in response to Hurricane Isaac.
	 North Dakota Flooding 2011. Operator for emergency levee removal and repair projects after historic flooding in spring of 2011 near Minot, North Dakota.
	 Hurricane Ike 2008. Project Superintendent debris removal in Texas and Louisiana.
	 Hurricane Gustav 2008. Project Superintendent for the debris removal and disposal and trimming and removal of hazardous trees in Louisiana.
	 Hurricane Katrina 2005 – 2007. Project Manager/Operator for the cleanup and Restoration of Lafreniere Park damaged by hurricane and storm surge in Grand Isle, Louisiana and demolition of approximately 50 damaged homes in Metairie, Louisiana.
	 Hurricane Katrina 2005 – 2006. Project Manager for the debris collection, reduction and disposal in the City of Biloxi, MS.
	 U.S. Army Corps of Engineers; Louisiana 2005 – 2007. Superintendent Oversight of crews operating directly with Parish presidents, FEMA personnel and Representatives with USACE
	 Hurricane Jeanne and Frances 2004. Superintendent overseeing the debris removal and disposal in Palm Beach, FL.
	 Fort Knox Building Demolition. Superintendent involved in the demolition of a variety of buildings in Fort Knox, Kentucky.
	 Hurricane Isabel 2003. Project Superintendent for the debris removal and disposal in Virginia.
	 Hurricane Floyd 1999. Project Superintendent for the debris removal and disposal in North Carolina.
	 Oklahoma City Tornadoes 1999. Project Superintendent providing debris removal, managing multiple debris sites, and demolishing damaged residential structures.
	 Hurricane Fran 1996. Project Superintendent for USACE contract providing debris removal, reduction and site management.
	EDUCATION/CERTIFICATIONS
	 First Responder
	 First Aid CPR, AED, BLS
	 ACLS Medical (Advanced Cardiovascular Life Support)
	  Certified heavy equipment operator/Instructor 20+ years
	 10+ year carpentry experience
	 Certified Flagger 10+ years
	 OSHA 40 Hazwoper
	 OSHA 29 CFR 19.26.602
	 USACE Construction Quality Management for Construction
	 Rigger Level 1
	Brandon Gelinas, Project Superintendent
	 Hurricane Laura 2020. Project Manager for Allen Parish, LA for debris removal and disposal.
	 Macon-Bibb County, GA Bulk Waste 2020. Project Manager in Macon-Bibb County for the removal of bulk waste as result of decreased staff due to COVID-19.
	 Hurricane Michael 2018. Project Superintendent in Jackson County, FL for the clean-up of debris generated by Hurricane Michael in October of 2018.
	 Hurricane Michael 2018. Haul-Out Coordinator for the USACE ACI Restricted SAD Region activation in 13 Georgia Counties for the clean-up of debris generated by Hurricane Michael in October 2018.
	 Hurricane Michael 2018. Project Superintendent in Leon County and the City of Tallahassee, FL for the clean-up of debris generated by Hurricane Michael in October of 2018
	 DRC Emergency Services 2017-2018. Worked as a regional Project Manager and Trainer in the central Florida region. Was entrusted to manage seven different projects and project managers during the response of the debris impacts of Hurricane Irma. Regu...
	 Witt O’Brien’s 2016. After working briefly as a Debris Monitor, a promotion was received to Field Operations Supervisor for the Debris Removal Operations in Citrus County, FL following Hurricane Hermine. Responsible for oversight of the Debris Monit...
	 OTR Truck Driver 2012-2016. Worked as an independent contractor transporting goods (ranging from produce to hazardous materials) interstate, requiring knowledge of Federal and State regulations governing commercial trucking.
	 Citrus County Fire Rescue 2001-2012. Worked as a State Certified Firefighter, Emergency Medical Technician, certified in Water Rescue, Public Safety, and Hazmat Operations. First responder for the following Hurricanes, Ivan, Jeanne and involved with...
	Rick Good, Project Manager
	Mr. Good has more than 20 years of experience in management and operations coordination. He has full knowledge of State and Federal Environmental codes and regulations and has overseen operational aspects of disaster response projects. In past positio...
	PROFESSIONAL EXPERIENCE
	 Oklahoma Ice Storm 2020 – Current. Senior Project Manager in Oklahoma City, El Reno, and Piedmont for collection, reduction, and disposal of ice storm generated debris.
	 Hurricanes Laura and Delta 2020. Senior Project Manager in Scott, LA and Houston, TX for hurricane debris removal and disposal.
	 Tornado: El Reno, OK 2019. Project Manager with one Ceres’ self-loading truck debris removal and disposal.
	 Hurricane: Michael – USACE Southwest GA 2018. Operations Planner assisting in the debris removal cleanup after Hurricane Michael in the southwest Georgia area.
	 Hurricane: Florence (NC Dept of Ag) 2018. Project planning and management for confidential project for supply of carbon material to facilitate composting. Role included responsibility for meeting with agricultural department officials and state sena...
	 Hurricane: Irma, (Miami, South Florida.) 2017. Area Manager for South Florida until Puerto Rico deployment; role entailed planning, acquisition, set-up, management and supervision of multiple DMS sites, coordinating with multiple municipalities, pla...
	 Hurricane: Maria (Puerto Rico) 2017. Blue Roof Operations Planner; GM Ceres Caribe; Role included planning and coordinating with both USACE senior and field management multiple times per day on operations as well as safety and environmental compliance.
	 Hurricane: Matthew, Savannah, GA 2016. Project Manager, role included meeting with Head of Sanitation/DPW disposal facility/landfill management, coordinating and planning collection operations and personnel, third-party haul out planning and coordin...
	 Flood: City of Denham Springs, LA 2016; Start-up PM; role included the planning and coordination with city and subcontractors of all curbside collection, transport via direct haul to final disposal landfill. No reduction of waste prior to disposal a...
	EDUCATION/CERTIFICATIONS
	 Bilingual in English and Spanish
	Randy Hardy, Quality Control Manager
	PROFESSIONAL EXPERIENCE
	 Oregon Wildfire Recovery 2020 – Current. Quality Control Manager for Oregon Department of Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas...
	 California Wildfires – Camp Fire, Butte County 2020 – Current. Quality Control Manager for the CalRecycle removal of hazardous trees generated by the Camp Fire wildfire in North-Central California in 2017.
	 Kuykendahl, Glen Forest and Aldine Westfield Detention Basin 2019 – Current. Quality Control Manager for several detention basins in Houston, TX.
	 Paradise Butte County, CA Fire 2019. Quality Control Manager for the CalRecycle clean-up project for hauling and disposal of debris generated by Camp Fire in 2018.
	 Bachelor of Science – Civil Engineer from the University of Louisiana at Lafayette.
	 USACE Construction Quality Management for Contractors Certificate
	 DOTD Asphaltic Concrete Roadway with Asphaltic Concrete Observation Certification
	 DOTD Embankment and Base Course Certification
	 DOTD Portland Cement Concrete Paving Certification
	 DOTD Portland Cement Concrete Structural Certification
	 DOTD Portland Cement Concrete Structural Certification
	 OSHA 30 for Construction Certificate
	 Radiation Safety Officer APNGA Certification
	 Radiation Safety Officer NORM Certificate
	 Heavy Bid Training Certificate
	Bobby Harrell, EHS Manager
	PROFESSIONAL EXPERIENCE
	 Ceres Environmental Services, Inc. 2018 – 2019. Chief Safety Manager for 13 counties in Georgia on the Hurricane Michael USACE ACI Debris Project.
	 Liberty Lift Solutions. Corporate Safety Manager- administered OSHA and DOT compliance programs, conducted safety audits, incident investigation and drug & alcohol testing, conducted all safety training across the organization, Managed EHS data for ...
	 InnoSpec Oil Field Services 2017 – 2018. Frac Assistant/Safety Collection and management of all chemical data and safety audits.
	 Transwood Inc. 2017. Safety/Sand Coordinator- Ensured safety & DOT compliance, all employee safety training. Incident investigation and drug and alcohol testing.
	 Lehoski Welding 2015 – 2016. Safety Manager / PEC Instructor-Conducted all new hire orientation, PEC and field safety training, composed safety policies and procedures, Conducted safety audits, incident investigation and drug & alcohol testing, Mana...
	 L&P Pipeline and Construction 2014 – 2015. Safety Coordinator /Safety & PEC Instructor-In charge of all new hire orientation including drug testing, DOT, field safety audits, Incident investigation.
	 Big Star Crude 2013 – 2014. Safety Adviser / Asst. Terminal Manager- All new hire orientation, drug testing, DOT, field safety audits, managed all billing of the clients and drivers, all DOT inspections, Performed accident, injury investigations and...
	 Safety Medics 2012 – 2013. Safety Inspector-Safety audits of large oil field construction sites, pipeline construction and drilling rigs. Performed accident, injury investigations.
	 Sierra Industries 2011 – 2012. Fire Chief / Safety / Training-Army UC-35 project in charge of DCMA audits airport safety and training including all fire calls and emergency issues, New hire orientations training for employee, drug testing and wrote ...
	 Pinkerton Government Services 2010 – 2011. Shift Fire Captain- In charge of all fire and medical calls on shift at Sikorsky Helicopter Facility.
	 Smirfit Stone Paper Mill 2007-2010. Safety and Medic Cared for all employees’ injuries, Performed safety audits in the mill.
	 Gulf Coast State College 2004-2008. Adjunct Instructor Courses for Fire, Paramedic, Emergency Medical Technicians and Hazardous Materials.
	 Bay Medical Center 2001-2009. EMT, Paramedic – Took emergency calls county wide transported to hospital.
	 Bay County Fire Rescue 1994-2009. Battalion Captain EMT-P- Supervised 40 Officers and fighters, All fleet maintenance, Fire Department Training, Safety Officer, Hazardous Materials Officer and Medical Officer.
	EDUCATION/CERTIFICATIONS
	Dana Heimdahl Chernault, Health and Safety Manager
	Ms. Dana Heimdahl Chernault Health and Safety Manager with over 20 years of experience providing safety, health, and environmental leadership in several industries, to include the military, manufacturing, construction, agriculture, healthcare, and con...
	PROFESSIONAL EXPERIENCE
	 Oregon Wildfire Recovery 2020 – Current. Health and Safety Manager for Oregon Department of Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek Fire, Douglas County, Operational Branch 5: Thielson Fire, Dougl...
	 Hurricane Laura 2020. Health and Safety Manager for Vermillion and Cameron Parish, LA.
	 California Wildfires – Camp Fire, Butte County 2020 – Current. Health and Safety Manager for Butte County Hazardous Tree Removal Project.
	 Sunbelt Rentals 2018. Director of Safety, Health and Environmental who over 200 profit centers for 2 of Sunbelt Rentals' business units (Power/HVAC and Climate Control) to include developing and implementing strategic safety plans. Led 8 regional sa...
	 BAE Systems 2016 – 2018. Directed the SH&E oversight of 5 business units and 7,000 employees worldwide that supported US government and military contracts. Contracts included military vehicle maintenance, radar repair work, shipyard work, constructi...
	 Goodyear Tire and Rubber Company 2014 – 2016. Led safety operations for a large, unionized plant of 56 acres under roof and 2200 employees, managing a team of 3 of safety professionals. Realized a 22% reduction of recordable incidents and a 43% redu...
	Education/Certificates
	 University of Wisconsin-Stout - Master of Science in Risk Control
	 Stole University of New York - Bachelor of Arts in Spanish and Latin American Studies
	 Certified Safety Professional- Certificate # 19177 - Board of Certified Safety Professionals
	Eric Kelleran, Grinder Operator
	Kerry Kennedy, Project Manager
	Mr. Kennedy has a combined 38 years of Government and Civilian Project Management experience including 34 years with the US Army Corps of Engineers. Mr. Kennedy has served in numerous militaries, environmental, disaster response, civil work project ro...
	PROFESSIONAL EXPERIENCE
	 California Wildfires – Camp Fire, Butte County 2019. Operations Manager for hauling and disposal of debris generated by the wildfire in North-Central California in 2018, the largest debris mission in California in more than 100 years. As OM, he ensu...
	 Hurricane Florence 2018. Operations Manager for North and South Carolina, managing multiple city and county contracts for clean-up of storm and flood debris generated by Hurricane Florence in September 2018. This included a contact for the Georgia D...
	 Hurricane Michael 2018. Area Manager for four (4) counties in southern Georgia impacted by the hurricane, managing the contracts as part of the USACE ACI SAD contract activation.
	 California Wildfires – Northern California; Lake, Mendocino, and Napa Counties 2018. Operations Manager for USACE hauling and disposal of debris generated by the 2017 wildfires in three (3) counties in Northern California.
	 Hurricanes Irma & Maria 2017. Project Manager in the U.S. Virgin Islands (USACE ACI project), managing multiple task orders assigned by USACE to remove and haul storm debris from the two Category 5 Hurricanes.
	 Project/Program Manager, City of Virginia Beach, 2016 – 2017. Project Manager within the Coastal Engineering section of Public Works. Conducted public meetings and briefings, working closely with community leaders.
	 Project/Program Manager, Norfolk District, USACE, April 2015 – June 2016. Managed civil and military project.
	 Senior Exercise/Contingency Planner/Liaison Officer, US Army Corps of Engineers, November 2001 – January 2014. Coordinated and informed the USACE Operations Center staff/other USACE elements on impact on current and planned joint operations developm...
	 Civil and Environmental Engineer, US Army Corps of Engineers, June 1992 – May 2001. Environmental Project Engineer, Project/Program Manager and Contracting Officer Representative for military, environmental and special projects in the Wright-Patters...
	 Active Duty Military, US Army, July 1981 – June 1992. Various assignments in Army as well as with USACE, serving as a Project Engineer (Contracting Officer Representative) / Assistant Area Engineer for USACE in 2 districts, Louisville and Nashville.
	 US Army- Reserves, June 1992 – August 2011. While on reserve status served various positions in Headquarters, USACE, North Atlantic Division, Great Lakes Division and South Atlantic Division.
	EDUCATION/CERTIFICATIONS
	Andrew Kirkland, Quality Control
	Andrew Kirkland has been involved in disaster recovery resulting from a wide variety of natural disasters and weather events. Mr. Kirkland’s experience includes Quality Control and Project Management of FEMA-reimbursed disasters such as hurricanes, ic...
	PROFESSIONAL EXPERIENCE
	 Hurricane Delta 2020. Project Manager in the City of Nederland, TX for hurricane generated debris removal and disposal.
	 Jones County, MS Tornado 2020. Project Superintendent in Jones County, MS for tornado debris removal and disposal.
	 California Wildfires – Camp Fire, Butte County 2019 – 2020. Lead Quality Control Manager for Concow, CA as part of the CalRecycle clean-up project for hauling and disposal of debris generated by the Camp Fire wildfire in North-Central California in ...
	 Kansas Ice Storm 2019. Project Manager in Olathe, Kansas on behalf of Ceres.
	 Hurricane Michael 2018-2019. Quality Control oversight for up to eight (8) counties simultaneously throughout Southwest Georgia for the removal of more than 3 million cubic yards of debris as part of the USACE ACI SAD Restricted contract activation....
	 Hurricane Florence 2018. Project Manager in North Carolina Department of Transportation District 2, Jones County, overseeing the removal of vegetative, C&D, and white goods debris from all NC DOT roads.
	 Hurricane Irma 2017-2018. Project Manager for the City of Miami, Florida for the collection of nearly 200,000 cubic yards of vegetative and C&D debris.
	 California Wildfires 2018. Certified Quality Management working under Ceres contract with the U.S. Corps of Engineers following the 2017 fires. Ceres Lead Quality Control specialist in eastern Napa Valley. Worked with USACE to determine structural i...
	 Hurricanes Irma and Maria 2017. Provided Quality Control in St. Thomas and St. Croix, U.S. Virgin Islands for the segregation and separation of over 250,000 cubic yards of mixed, vegetative, and C&D debris for reduction and removal from the islands ...
	 Operations Supervisor, Sergeant, U.S. Marine Corps 2003-2007. Team leader for on-target completion of teams during three (3) tours of duty during a 22-month timeframe. Earned distinction for sound judgement and ability to make rapid decisions in hig...
	EDUCATION/CERTIFICATIONS
	Michael A. Lee, Estimator
	PROFESSIONAL EXPERIENCE
	 Aldine West Field Detention Basin 2019 – Current. Chief Estimator providing production analysis calculations, project cost analysis, and sub quote analysis.
	 Puerto Rico Blue Roof 2018. Buyer purchased and shipped materials from Florida to Puerto Rico.
	 Kuykendahl Detention Basin 2015 - Current. Chief Estimator providing production analysis calculations, project cost analysis, and sub quote analysis.
	 Falgout Canal Road Levee Segment 2015. Chief Estimator providing production analysis calculations, project cost analysis, and sub quote analysis.
	 Ward 7 Levee Improvement and Extension 2014. Chief Estimator providing production analysis calculations, project cost analysis, and sub quote analysis.
	 Reach G 2-b and Reach G 2-c Earthen Levees 2014. Chief Estimator providing production analysis calculations, project cost analysis, and sub quote analysis.
	 Reach H-1 Levee 2013-2016. Chief Estimator providing production analysis calculations, project cost analysis, and sub quote analysis.
	 Reach F Earthen Levee 2013-2015. Chief Estimator for Reach F levee which involved construction of earthen levee with floodgate structures. Provided production analysis calculations and project cost and sub-quote analyses.
	 Birdland Park Levee Improvements 2010-2012. Quality Control and administrative support to levee improvement project in Des Moines, Iowa. Work included increasing the levee’s height, constructing six gate wells, and modifying existing pump stations t...
	 Flood Control, Little Calumet River 2009-2011. Quality Control and administrative support to Calumet River Flood Control project which includes tree clearing and construction of a levee in Indiana
	 Flood Control, Rio Puerto Nuevo, Rio Fajardo 2007. Quality Control and management support to Floodway Control project which included river channelization and levee construction in Puerto Rico
	 Hurricane Katrina 2005. Project Management to emergency levee repair and construction of approximately 12 miles of levees to Lake Ponchartrain and Plaquemines Parish, Louisiana
	 U.S. Army Corps of Engineers, Sulphur River 2005. Project Management, Supervision, and Quality Control of excavation and environmental restorations to water control project including installation of pumps, soil treatment, and extraction remediation ...
	 U.S. Army Corps of Engineers, Trinity River 2004. Quality Control and administrative support to Trinity River Dallas Floodway Extension project which included the excavation and construction of swales, wetland, levees, and flood conveyance in Texas
	EDUCATION/CERTIFICATIONS
	Earl Lutz, III, Area Manager
	PROFESSIONAL EXPERIENCE
	 New Zealand Earthquake 2011- present. Managing demolition projects and providing training for recovery efforts.
	 Alabama Tornadoes 2011. TDSR Site Manager for Jefferson County tornado response. Managed processing and reduction of over 1 million CY of debris at multiple sites. Managed overall allocation of equipment and personnel resources.
	 Haiti Earthquake 2010. Assistant Logistics Manager and Construction Manager. Assisted with supplies management and oversaw Kaypèpla™ temporary house design process.
	 Hurricane Ike 2008. Operations Management support of county and city debris removal and disposal including hauling of 330,000 cubic yards meeting County’s deadline for completion of work maintaining very high safety standards in Texas
	 Hurricane Gustav 2008. Field Operations Superintendent for emergency debris removal and disposal of over 1.9 million cubic yards of storm debris; Trimming and removal of hazardous trees; Removal and disposal of white goods in Vermillion and East Bat...
	 Hurricane Dolly 2008. Operations and Logistics Management support for removal, reduction, and disposal of hurricane debris in Cameron County, Texas
	 Ice Storm 2007. Operations and Logistics Management support for removal and disposal of vegetative debris generated by the ice storm in cities of Broken Arrow and Nichols Hills, Oklahoma
	 Hurricane Katrina 2005. Area Manager for debris removal operations including 13 million cubic yards of hurricane debris in 11 Louisiana Parishes; Trimming and removal of over 165,000 hazardous trees; Supervised 75,000 cubic yards of debris removal p...
	 Hurricane Ivan 2004. Operations and management support for debris removal and disposal of over 680,000 cubic yards of debris and processing of over 505,000 cubic yards of debris in Florida
	 Hurricanes Jeanne & Frances 2004. Operations management support for collection, transportation, and disposal of over 404,000 cubic yards of debris throughout 13 Florida counties
	 Hurricane Isabel 2003. Operations and Logistics Management support for removal and disposal of hurricane debris; Trimming and removal of hazardous trees in Virginia
	 Ice Storm 2002. Field Operations Superintendent for debris removal and disposal of over 510,000 cubic yards of hazardous trees and other vegetative debris in Oklahoma
	 Hurricane Georges 1998. Site Superintendent for Grinding Reduction Site and crew management, site operations, production, finished product quality, and site safety. Also responsible for monitoring debris receipt documentation, documentation of daily...
	EDUCATION/CERTIFICATIONS
	 USACE CQM certified
	 FEMA certified ICS-100, ICS-200, IS-300, IS-400, and NIMS IS-700
	 First Aid & CPR certified
	 CFC-12 Refrigerant Recycling training
	Bruno Mancilla, EHS Manager
	PROFESSIONAL EXPERIENCE
	 Ceres Environmental Services, Inc. 2018-2019. Site Health and Safety Officer overseeing vegetative, construction and demolition (C&D), and metal debris removal from local municipality Rights-of-Way (ROW) and other eligible public property in the U.S...
	 SPI Industrial 2017-2018. Site Safety Supervisor overseeing several sites in Beaumont and Port Arthur, Texas
	Ricky Morales, Superintendent


	Derek Pruner, EHS Manager
	Mr. Pruner has more than 18 years of Health, Safety, and Environment Management field & safety supervisory experience both in the field and facilities on power generation construction, O&M projects and disaster recovery. Extensive safety & health trai...
	PROFESSIONAL EXPERIENCE
	EDUCATION/CERTIFICATIONS
	 Associates Degree Business Administration Management, College of Westchester White Plains, NY
	 USACE CQM
	 USAF – Honorable Discharge, Holloman Air Force Base, New Mexico, Crew Chief, F-4’s, F-15’s
	Zach J. Schultz, Project Superintendent
	After over a decade as a Heavy Equipment operator, Mr. Schultz began to take on more responsibility, first as a construction foreman, then as a superintendent, and most recently as a Project Manager. He has worked for some of the largest ski resorts i...
	PROFESSIONAL EXPERIENCE
	 Oregon Wildfire Recovery 2020 – Current. Project Superintendent for Oregon Department of Transportation providing Hazard Tree Removal Services for Operational Branch 1: Archie Creek Fire, Douglas County, Operational Branch 5: Thielson Fire, Douglas ...
	 California Wildfire – Camp Fire, Butte County 2019. Site Superintendent for the CalRecycle/CalOES clean-up project for hauling and disposal of debris generated by the Camp Fire wildfire in North-Central California in 2018, which is the largest debri...
	 Northern California Wildfires Debris Removal 2018. County Manager for the fire reclamation project in Napa County, CA following the fires between October and December of 2017.
	 Hurricane Florence 2018. Project Manager for debris clean-up project in Lenoir County, NC.
	 Hurricane Irma 2017. Project Manager overseeing debris clean-up in Miami Beach, FL.
	 Hurricane Matthew 2016. Project Superintendent for various debris removal and disposal projects.
	 MK Weeden Construction July 2013-May 2014. Reclamation Superintendent managing reclamations of oil well locations in the Bakken oil field, including but not limited to overseeing scrapers, dozers, and other excavating equipment.
	 Snow Mountain Services July 2012-July 2013. Excavating Superintendent, managing all scopes of work from mass excavating, pipe welding, utility installation and pump house building/assembly.
	 The Canyons Ski Area November 2009-2016. Grooming Foreman and heavy equipment operator who is responsible for grooming and excavating crews including scheduling, hiring, and personnel matters.
	 Snow Mountain Engineering May 2004-December 2008. Foreman/Operator responsible for operating heavy equipment including excavators, bulldozers, front end loaders, and haul trucks.
	 Moonlight Basin Ski Area August 2003 - May 2004. Director of Snow Surfaces responsible for managing and grooming the snow making departments as well as maintaining and repaired grooming equipment.

	 Canyons Resort June 1997-March 2003. Heavy Equipment Operator/Foreman who participated in building the fourth largest ski resort in the US. Worked directly with Ctec/Poma/Dopplemayr in building of ski lifts.  Worked directly with SMI/Techno Alpine/H...
	EDUCATION/CERTIFICATIONS
	 40-hour HAZWOPER Training, Certificate Number 1712141219955
	 CPR certified
	 H2S Safety
	 OSHA 10
	 Ground disturbance training and HESS training
	 Heavy Bids 101 formal training
	Garrett Shores, Project Manager
	PROFESSIONAL EXPERIENCE
	 Linn County, IA Derecho 2020. Project Manager in Linn County, IA for collection, reduction, and disposal of over 1 million CY of debris.
	 Hurricane Michael 2018. Area Manager in South Georgia for the USACE ACI Area 1 project.
	 Hurricane Irma 2017. Area Manager in Glynn County, Georgia for Disaster Debris Collection and Removal of debris generated by Hurricane Irma.
	 Waterway Project 2017. Area Manager in Savannah, Georgia.
	 Hurricane Matthew 2016. Area Manager in Glynn County, Georgia following Hurricane Matthew in October.
	 Livingston Parish Floods 2016. Area Manager for Ceres response to during the removal of vegetative and debris removal in Louisiana.
	 Littleton Storm and Timber 2013 – 2015. Operations Manager for Hurricane Virginia in 2012 assisting on the DOT project.
	 Timer Exports 2009 - 2011
	 Hurricane Ike 2008 Operations Manager in Harris County and Galveston County for Galveston Island Beach reclamation project.
	 Texas DOT contracts in Savannah, Georgia
	 Hurricanes Katrina, Rita and Wilma, 2005. Operations Manager
	 Hurricane Charley 2004. Operations Manager for the massive damage in Deltona, Stanley Ormand Beach, and West Palm Beach in Hillsboro and Indian River counties.
	 Hurricane Isabel 2003. Operations Manager for Virginia Beach, Virginia State Parks and Virginia DOT projects.
	 Louisiana Hurricane 2001. Operations Manager during the Houston flood projects in Duscon, Eunice, and Abbeville City.
	 Arkansas Ice Storm 2000. Operations Manager in several southwest Arkansas counties.
	 Wind Storm 1999. Operations Manager in Burlington, North Carolina
	Linda Smith, Accounting Manager


	Michael Smith, Quality Control Manager
	Robert Smith, Project Manager
	PROFESSIONAL EXPERIENCE
	 Camp Fire Tree Removal, Butte County 2020. Project Manager for the removal, processing, and final disposition of hazardous trees due to the 2018 Camp Fire. This work includes both right of entry (ROE) and rights-of-way (ROW) hazardous tree removal.
	 Oklahoma Ice Storm 2020. Project Manager overseeing three projects: City of El Reno, City of Kingfisher, and the City of Piedmont. The work performed consisted of leaner and hanger removal, ROW vegetative removal, DMS operations, and the reduction o...
	 Hurricane Hanna 2020. Project Manager overseeing three separate projects: Hidalgo County, the City of Pharr, and the City of Edinburg. Conducted ROW collection, disposal of vegetative debris and construction and demolition debris with all three clie...
	 Camp Fire, Butte County 2018 – 2019. Project Manager for the Clean-up project hauling and disposal of debris generated by the Camp Fire wildfire in North-Central California in 2018.
	 Hurricane Irma and Maria 2017. Project Management oversight for vegetative, construction and demolition, and metal debris removal from local municipality ROW and other eligible public property in the U.S Virgin Islands for USACE ACI project followin...
	 Evergro Organic Recycling 2016-2017. Vice President of Operations researching and acquiring a track of land that meets all TCEQ criteria to construct a biosolid composting facility. Focused on site operating plans and providing a permit application ...
	 New Earth Soils and Compost 2010-2016. Vice President of Operations overseeing over 35 teams within two facilities, new constructions, and existing biosolid composting operations.
	 The Garick Corporation
	 Vice President of Operations 2007-2009. overseeing six facilities and 250 associates in five different states, ensuring EPA/DEP and OSHA compliance practices, plant staffing, daily productions goals, payroll management, and inventory control.
	 General Manager 2006-2007. Responsible for the safety and productivity of a large group during peak season, including environmental compliance, profitability, and leadership development. Drafted and implemented operational procedure manual for compa...
	 United States Army 1991-2000. Airborne Ranger as Scout Team Leader for the 25th Infantry Division in Oahu, Hawaii, a Pathfinder for the 101st Pathfinder detachment and a U.S. Army Ranger Instructor at the Mountain Phase of Ranger School. Responsible...
	John Ulschmid, Project Manager
	PROFESSIONAL EXPERIENCE
	CERTIFICATIONS/TRAINING
	 USACE CQM certified
	 First Aid/CPR certified
	Brent Whitten, Project Manager/Project Superintendent
	Mr. Whitten has been involved in debris management and disaster recovery services for nearly 15 years. His work has ranged from demolition of residential and commercial sites after Hurricane Katrina to quality control for the U.S. Army Corps of Engine...
	PROFESSIONAL EXPERIENCE
	 Livingston Parish Emergency Watershed 2019 – Current. Project Manager in Louisiana for the waterway debris removal project.
	 Northern California Wildfire Debris Removal 2018. Quality Control Manager for the USACE ACI debris removal project in Lake, Mendocino and Napa Counties, CA following the fires between October and December of 2017.
	 Hurricane Irma 2017. Project Manager in Pinellas County, FL for the Disaster Debris Collection and Removal of debris generated by Hurricane Irma.
	 Hurricane Irma 2017. Project Manager for the hauling for final disposal of previously compacted and/or ground debris in Miami, FL.
	 Hurricane Irma 2017. Project Manager for Gulfport City, FL for the clean-up of debris generated by Hurricane Irma.
	 Southeast Tornadoes 2017. Provided direct supervision on post-tornado debris management project for Dougherty County. The project involved collection, removal and processing of over 650,000 cubic yards of debris.
	 Hurricane Ike 2008. Area Manager overseeing debris removal from DOT roads and Right-of-Entry removal of stumps and logs, hiring subcontractors, and project planning by quadrant. Conducted daily safety meetings and provided daily reporting on contrac...
	 Hurricane Gustav 2008. Area Manager overseeing debris removal from DOT roads and Right-of-Entry removal of stumps and logs, hiring subcontractors, and project planning by quadrant. Conducted daily safety meetings and provided daily reporting on cont...
	 Linfield Hunter & Junius Inc., USACE New Orleans District, 2014-2016. Quality Assurance Representative for USACE Construction Division. Responsible for conferring with the Construction Division in clarifying deviations or inadequacies in plans, impr...
	 SMC Buildings, Design/Build New Commissary, Fort Polk, LA, May – October 2014. Quality Control Manager for design/build project. Responsible for maintaining the project submittal log and all other project specific quality control reports. Assembled ...
	 Hurricane Isaac, CTEH/Providence Engineer and Environmental, 2012. Conducted environmental sampling and data collection. Assisted in conducting research performing investigations for the purpose of identifying, abating, or eliminating sources of pol...
	 Infinity Construction, St. Charles Parish, LA, February – September 2012. Responsible for managing, implementing and enforcing the Accident Prevention Plan and the 385-1-1. Responsible for managing and implementing the QC Plan.
	 Benetech, LLC, New Orleans, LA, 2010-2012. Safety Manager and Quality Control Manager for projects under Benetech. Responsible for overseeing and enforcing Benetech’s safety program for various USACE construction jobs ranging from $7,000,000 to $25,...
	 AquaTerra Contracting, New Orleans, LA, 2008-2010. Safety Manager and Quality Control Manager on USACE job sites. Ensured proper safety was being followed per 385-1-1 and company safety policy. Prepared site specific AHA’s. Implemented Accident Prev...
	 Environmental Chemical Corp., New Orleans, LA, 2006-2008. Supervised the decommissioning, demolition, and disposal of privately properties in accordance with applicable federal, state and local requirements. Supervised the demolition of over 200 hom...
	 Post Buckley Schuh & Jernigan, Inc., 2004-2006. Demolition Environmental Inspector and Evacuation Plan Writer following Hurricanes Wilma, Katrina, Charley, Frances, and Jean. Conducted oversight monitoring for RACM and C&D throughout Louisiana. Prov...
	EDUCATION/CERTIFICATIONS
	Clayton Ross Young, Project Manager
	Mr. Young has experience in Project Management and Field Supervisor for disaster recovery projects and construction projects. He has expertise in safety and regulation compliance, team building and leadership, budget forecasting and client/community r...
	PROFESSIONAL EXPERIENCE
	 Hurricane Zeta 2020. Project Superintendent in New Orleans for removal and disposal of hurricane generated debris.
	 Hurricane Laura 2020. Project Manager in Santa Rosa County, FL for hurricane debris cleanup.
	 Puerto Rico Parks 2019. Senior Project Manager during DRD 120+ Park projects.
	 Hurricane Michael 2018. Senior Project Manager for Ceres response overseeing USACE ACI efforts in Thomas County, GA. Also, Project Manager in Panama City and Tallahassee, Florida.
	 Hurricane Florence 2018. Field assessment lead for Ceres response team in North and South Carolina.
	 Hurricane Irma 2018. Project Manager for Ceres response in Leon County, Florida.
	 Hurricane Harvey 2017. Project Manager for Ceres response to the City of Pearland, Texas following Hurricane Harvey.
	 Louisiana Flooding 2016. Field assessment lead during projects for Livingston Parish and Denham Springs following heavy rains and flooding in Louisiana.
	 Moore, OK Tornado 2013. Field assessment lead for project response to the City of Moore, Oklahoma following an EF5 tornado.
	 Hurricane Isaac 2012. Field Supervisor for response to jurisdictions in Louisiana following Hurricane Isaac.
	 Superstorm Sandy 2012. Field Supervisor for cleanup efforts in New York and New Jersey after Superstorm Sandy.
	 Well Bore, Williston, ND. Field Supervisor for Baker Hughes.
	EDUCATION/CERTIFICATIONS
	 B.S. Political Science, Business Administration & Management, University of Mississippi
	 National Safety Council CPR Course
	 OSHA 10-Hour Certification
	 100+ Hours of Disaster Relief Professional Development
	 National Safety Council First Aid Course
	 H2S Certified
	Ed Ziegler, Project Manager
	 Oklahoma City Tornadoes 1999. Lead project manager for USACE contract providing debris removal, managing multiple debris sites, and demolishing damaged residential structures.
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	E.1 Project Management Approach Rev A
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	E.1 Project Management Approach
	Post Award Phase
	Planning and Training Phase
	Alert Phase
	Mobilization Phase
	Pre-Landfall Activities
	Ceres Representative (Early Rep): Ceres will provide, at the County‘s request, a representative prior to hurricane landfall. When a disaster threatens, Ceres is pleased to provide to Franklin County one or more representatives to be present at the Eme...
	Equipment pre-staging: Prior to landfall, Ceres equipment will be pre-staged at the closest mobilization point and contract administration headquarters. Additionally, our principal subcontractors will have equipment available in or near the County‘s l...
	Project Advance Team
	Contractor Mobile Command Center
	Satellite Communications
	Life Support and Fuel Supplies
	Debris Management Sites (DMS)
	DMS Construction Timeline

	Emergency Roadway Clearance and Debris Removal Phase
	Emergency Road Clearing-Cutting and Pushing Public Right of Ways
	Debris Collection
	Hazardous Tree, Limb and Stump Removal

	Demolition of Private Property Condemned Structures
	Hazardous Waste Collection, Storage, and Disposal
	Dead Animal Carcasses
	Freon Recovery
	River and Canal Debris Removal
	Water-based, three feet or less of water depth
	Water-based, greater than three feet of water depth

	Sunken Vessel Removal
	Water Based Operations (Typical Crew) – 1.5- 2 Feet Minimum Draft
	Land Based Transfer Crew (Typical Crew)
	Site Restoration
	Flooding
	Certification of Maximum Volume Capacity of Hauling Trucks/Trailers
	Work Locations
	Field Management
	Scheduling Control Debris Collection
	Project Manager
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	Traffic Control
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	Demobilization Phase
	Documentation – Field Operations
	Production Reporting
	Quality Control
	Invoicing
	Reimbursement Assistance

	Program Management Assistance
	Project Closeout
	Debris Training Program Description
	Initial Training Requirements
	Training Program Description

	During work for the USACE in Louisiana after Hurricane Katrina, we performed debris removal operations in 11 Parishes, and operated 54 DMS/final disposal sites, simultaneously.
	Throughout Ceres’ history, no governing entity has been denied reimbursement for work Ceres has performed.
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	E.2 Project Approach – Potential Scenarios

	E.3 Added Value Benefits
	Additional Services
	Emergency Road Clearing-Cutting and Pushing Public Right of Ways
	Right of Entry (ROE) Private Property Debris Removal (PPDR)
	Removal and Replacement of Sand and Debris
	Temporary Housing - Base Camps and Bunkhouses
	Food Service/Catering
	Temporary Restroom and Shower Facilities
	Potable Water and Ice Delivery
	Temporary Power Generation
	Temporary Roofing Facilities (Dry-In)
	Government Temporary Trailer Installation
	Sewer, Culvert, and Catch Basin Cleaning
	Mobile Office Command Center
	Roll-off Hauling
	Beach Restoration
	River and Canal Shore Line Restoration
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