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Tab A: Statement of Interest and Introduction 
Disaster Debris Removal and Disposal Services  

 
 
 
 
 

85164 Majestic Walk Boulevard • Fernandina Beach, FL 32034 • (888) 721-4372 • Fax: (504) 482-2852 
www.drcusa.com 

 

July 16, 2021 

 

Franklin County 
Clerk of Courts 
33 Market Street 
Suite 203 
Apalachicola, FL 30320 
 
Re:  Disaster Debris Removal and Disposal Services 
 
Dear Sir or Madam,  
 
DRC Emergency Services, LLC, appreciates the opportunity to present to you and Franklin County our proposal to provide Disaster 
Debris Removal and Disposal Services as required in the above referenced RFP. DRC is among the leading disaster management 
companies in the United States. Our services include emergency debris removal; disaster management—including temporary 
housing, workforce housing and life support—as well as required FEMA documentation; debris management; right-of-way 
maintenance; marine debris, salvage and recovery; vehicle and vessel removal and processing; technical assistance and project 
management; construction and construction management; demolition; and landfill management. 
 
DRC has an office located in Fernandina Beach. DRC is vastly familiar with the area and presently holds disaster relief contracts with 
Jackson County, Holmes County, and Florida Department of Transportation, Regions 2 and 3.  The 2020 hurricane season 
consisted of numerous hurricanes including Hurricanes Hanna, Laura, Isaias, Sally, Delta, and Zeta; DRC was mobilized in Alabama, 
Georgia, Louisiana, Mississippi, Florida, Texas, and North Carolina and removed and disposed of over 5,900,000 cubic yards of 
debris for contracts totaling over $305 million. In response to Hurricane Michael, DRC removed and disposed of over 2,346,800 
cubic yards of debris in Jackson County. DRC worked closely with the Florida Department of Transportation, Regions 2 and 3 
following Hurricane Michael and removed and disposed of a combined total of over 3,037,000 cubic yards of debris. DRC currently 
has dozens of reservists and hundreds of subcontractors ready to participate in any response effort. Depending on the size of an 
event which may strike Franklin County, DRC will dedicate all necessary manpower and equipment and in no case, will the project 
be understaffed.   

 
Corporate officers with legal signing authority to bind DRC to the terms and conditions of this proposal include: John Sullivan, 
President; Kristy Fuentes, Vice President/Secretary-Treasurer. Evidence of their authority is attached.   
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 For 32 years, DRC has provided extensive disaster recovery services, environmental services and civil construction to 
federal, state, and local governments. As a leader in the recovery industry, our passion is helping communities prepare for 
the worst while being prepared to deliver a rapid response when necessary, all to facilitate the most efficient recovery 
possible. DRC has managed over 500 debris removal projects, including the removal of 156,400,000 cubic yards of debris. 
Setting new industry standards is what our customers have come to expect; DRC takes pride in our versatility and in our 
innovative approach to every job. Having successfully completed over $2.5 billion in contracts over the last 32 years alone, 
DRC employs scores of talented professionals ready to satisfy our client’s needs. We are proven, and we are ready.  

 

 

 

The primary mission of our company is to provide a professional, honest, and immediate response to natural and man-made 
disasters throughout the world.  DRC is highly capable in managing all facets of a disaster, particularly because of our extensive 
experience in communicating with our clients. Through our experience, we have developed an inherent understanding of how to 
direct emergency response and recovery.  
 

DRC has provided a plethora of services in response to disaster recovery including, but not limited to:   
 Debris Management 
 Demolition 
 Marine Debris, Salvage, and Recovery 
 Vehicle and Vessel Removal and Processing 
 Technical Assistance and Project Management 
 Temporary Housing, Workforce Housing and Life 

Support 
 Construction and Construction Management 
 Landfill Management  
 Civil, Heavy, and Recovery Construction  
 Fire Structural Debris Removal 
 Oil Spill Response and Mining  

 Right-of-way maintenance 
 Infectious Disease Planning and Response 
 Beach Restoration  
 Canal Bank Stabilization  
 Drainage Improvement Projects 
 Hazardous Waste Segregation 
 Environmental Control 
 Traffic Control  
 Tree Trimming and Removal 
 Emergency Supplies and Support 
 Covid-19 Vaccination Sites and Temporary 

Hospitals 
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Disaster Debris Removal and Disposal Services  

 
 

 
 
 
 
 

 
NOTABLE ACHIEVEMENTS AND EXPERIENCE 

 Most recently in 2020, DRC was activated in 45 jurisdictions, managed 81 debris 
management sites, and removed and disposed over 6,400,000 cubic yards of debris. 

 
 Simultaneously mobilized, staffed, and successfully operated 53 individual projects 
throughout the Southeastern US during the 2017 Hurricane Season.  
 

 Established a single-day productivity record for post-disaster debris removal as recognized 
by FEMA in 2008 for collecting 440,000 cubic yards. 

 

 Designed, implemented, managed and financed a 150-mile Gulf of Mexico shoreline 
protection system in response to the BP oil spill. 

 
 Established industry standards for total volume recycled by recycling 100% of the 5.6 million 
cubic yards collected in Houston, TX following Hurricane Ike.  

 

 32-year record of assisting local jurisdictions with FEMA reimbursement without a single 
deobligation.  

“The City of Houston set an all-time, one day record for debris removal in anything 
that’s been done in the United States of America. And we’ve increased significantly 

the pace of our removal of debris every day.” 

Bill White, Former Mayor of Houston, Texas 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

  

BACKGROUND AND CAPACITY 
The company traces its origins back to 1989 providing disaster recovery work in response to Hurricane Hugo. In 2001 the company 
began operating as DRC Emergency Services, LLC. Since its inception, DRC has responded and navigated through countless disaster 
events that included hundreds of contracts, each involving a unique community with distinct circumstances. In the past, DRC has 
picked up as little as 170 cubic yards for a single client and over 12 million cubic yards during 39 simultaneous activations. Having 
performed debris operations across the Continental United States and internationally for three decades, DRC has engaged a 
network of over 3,000 subcontracting partners.  Our relationship with these contractors guarantees that no matter the size or 
location of an event, DRC will respond timely.  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

When disasters hit communities,  
DRC Emergency Services is there.  

We stand by ready to help you  
prepare, respond, and recover  

in the face of disaster. 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 HISTORIC AMOUNTS OF DEBRIS HANDLED  

 

  

“To date, DRC has cleared our ROW’s of approximately 1 million cubic 
yards of debris and removed dangerous learners and hangers. They have 
proven to be experience and knowledgeable in the storm debris removal 

process and an invaluable asset in our recuperation effort.” 

—  Juan M. Maldonado, Esq., Deputy Secretary, Chief Compliance Officer Fiscal 
Plan, Gov. of Puerto Rico Department of Transportation and Public Works 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 
 

COMMITMENT TO COMPLIANCE & ETHICAL BUSINESS 
CONDUCT 

DRC strives to provide the most dependable, honest, 
customer-centric service in the industry while upholding the 
highest standards of ethical conduct and compliance at all 
times. To better ensure our continued compliance with all 
laws, rules, and regulations, DRC’s senior management has 
established a formal code of business conduct that all 
contractors and individuals are expected to adhere to.  

Kristy Fuentes, DRC’s Vice President of Compliance and 
Administration, oversees the Corporate Compliance 
Program. Her responsibilities include: 

 Evaluating internal and external compliance 
issues/concerns relating to DRC’s interaction with 
customers  

 Ensuring that our management, employees, and customers are in compliance  
 Serving to form a valuable line of communication between the company and customers  
 Acting as a conduit to the President by monitoring and reporting results of the ethics practices of the company 
 Providing guidance to the senior management team  

 
Ms. Fuentes is authorized to implement all necessary actions to insure achievement of the objectives of an effective 
compliance program.  
 

Application of Core Values 
DRC is committed to upholding our core values in all aspects of 
business and conduct. We expect all personnel to apply these values: 

 To our customers we place highest priority on our response 
time to a disaster, our effectiveness, and the quality of our service 
and solutions. 

 To our fellow employees we look out for their welfare, safety 
and health. We promote an environment that encourages new 
ideas, enjoyment of work, and equal opportunity for advancement. 

 To our suppliers and subcontractors, we are fair and 
professional, honoring our commitments to business partners who 
hold our same values.  
 

  

DRC’s Core Values 
Be Honest 
Work Hard 

Be Accountable 
Show Courtesy and Respect 

Be Prepared 
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Disaster Debris Removal and Disposal Services  

 COMPLIANCE STANDARDS AND PROCEDURES 

Our senior management and key personnel are committed to the highest standard of ethical conduct and compliance. Our senior 
management team has also established a very detailed ethics program with procedures to detect some of the obvious and easier 
ways that fraud occasionally occurs.  
 

Quality Control Plan  
The purpose of the Quality Control Plan is to promote 
efficient and safe operations and a quality product. 
DRC’s approach to quality control consists of a series 
of tasks and processes tailored to suit the challenging 
circumstances facing Franklin County in the wake of a 
disaster event.  
 
A copy of the Quality Control Plan is available for 
review upon request.  
 
 

 

 

 

DRC aspires to be the “first in response” for natural and man-made disasters by being prepared, 
responsive, competent, and demonstrating ethical business conduct. Headed by a team of caring people, 

we recognize that how we do our work is as important as what work we do. We will not tolerate any short 
cuts when it comes to our ethical values and standards of conduct. 

Our mission is to provide the most dependable, honest and customer-centric 
services in the industry by building lasting relationships with the clients we serve. 

We are among the leading disaster management and civil construction groups in the 
United States, specializing in providing emergency preparation, disaster response 

and recovery from major catastrophes. Our experience covers all facets of a project, 
including the FEMA reimbursement process. 

At DRC we’re always striking back against disaster. 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 
 

SAFETY PROCEDURES 
Through careful planning and rigorous attention to training and safety procedures, DRC ensures the health and safety for both 
personnel and the general public. DRC’s Corporate Safety Plan includes basic policies, an accident prevention plan and a substance 
abuse policy.   

 
Key safety plan components include:  

1. Continuous instruction/monitoring of each contractor, subcontractor, 
supplier and employee in the safe operation of their work;  

2. A reward system for consistent safe operation and performance.  
 
This organization’s safety goals are to provide and maintain safe work 
environments and establish procedures which will:  

 Safeguard public, government personnel, and property  
 Provide a safe work environment for employees and subcontractors 
 Avoid interruptions to operations and delays involving project completion 
 Increase morale 
 Enhance cost measures through safe practices 

 
A copy of DRC’s Corporate Safety Plan is available for review upon 
request. 

Employee Performance and Training 
As one of the leading disaster response companies in the United 
States, DRC has developed one of the most comprehensive 
employee training modules in the industry. Every staff member is 
continuously trained in: 

 Online FEMA doctrine  
 Safety performance and practice 
 Certifications relative to individual disciplines 

 
All personnel records (management, supervisors, foremen and 
laborers) are maintained to ensure all personnel have current training 
and certification relative to their job assignment. All of DRC’s personnel 
receive specialized training in emergency management and are 
encouraged to further their education.  

  

“Your attention to safety is 
to be commended.” 

Cynthia Halsey, Environmental 
Services, Okaloosa County, 

Florida 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 Drug Free Workplace Program 
It is the goal of DRC to maintain a drug-free workplace in accordance with the Drug-Free Workplace Act of 1988. DRC has adopted 
the following policies on a case-by-case basis: 

1. The unlawful manufacture, possession, distribution, or use of controlled substances is prohibited in the workplace. 
2. As an on-going condition of employment, employees are required to abide by this prohibition and to notify her/his 

supervisor, the Managing Director, or Vice President in writing and within five (5) days of the violation of any criminal drug 
statute arrest or conviction they receive. 

3. Employees who violate this prohibition or receive such a conviction are subject to corrective or disciplinary action as 
deemed appropriate, up to and including termination. 

4. DRC provides information about drug counseling and treatment. 
5. DRC reserves the right to search and inspect for the maintenance of a safe workplace. 
 

Technical Training & Educational Services 
DRC Emergency Services, LLC can help local government prepare for almost any contingency with confidence. DRC’s Director of 
Technical Assistance and Training, Tony Furr, provides on-going education to DRC’s personnel and the jurisdictions we serve. He 
has delivered the Debris Management training at the National Hurricane Conference, the Texas Emergency Managers Conference, 
the Oklahoma Emergency Managers Conference and presided over the round table workshops hosted by the Disaster Recovery 
Contractors Association (DRCA) in FEMA Region VI. 

DRC’s staff is highly trained to aid local governments with comprehensive planning and support. We are committed to helping our 
clients understand the principals of Emergency Management and have had overwhelming success providing training programs 
and pre-event planning workshops. 

Mr. Furr and our Key Personnel are always available to provide Franklin County 
with planning and training exercise.  DRC will provide regular training and 
feedback sessions annually or on a more frequent basis to the County as a service 
at no additional cost. Typical workshops include: 

 Pre-Season Debris/Response Readiness Workshop 
 Scenario Based Tabletop Exercise 
 Debris Management Seminar 
 Debris Readiness Exercise 
 Discussion Based Debris Management Exercise 
 Disaster Debris Awareness Exercise  

 

When requested, DRC can offer a “Regional Debris Readiness Workshop” for smaller jurisdictions by inviting neighboring 
communities to a combined training session.  

  

“I have been City Manager for 
over 50 years. DRC is the best 

hurricane contractor I have had 
the opportunity to work with.” 

 
Samuel Kissinger, City Manager, 

Indian Creek Village, FL 
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Disaster Debris Removal and Disposal Services  

 
 

RELEVANT WORK EXPERIENCE 
2020 Activations Temporary 

Sites 
Cubic 

Yardage 
Contract 

Value 

Hurricane 
Zeta 

Alabama: Alabama DOT, Clarke County, Dauphin Island, Mobile, 
Mobile County, Selma, Washington County 
Georgia: Forsyth County 
Louisiana: New Orleans, Slidell, St, Charles Parish, St. Bernard 
Parish, Terrebonne Parish, Jefferson Parish, Plaquemines Parish 
Mississippi: Lucedale, Moss Point, Stone County 

32 2,020,000 $21,743,693 

Hurricane 
Delta 

Louisiana: Acadia Parish, Baker, Central, East Baton Rouge 
Parish, Lafayette Parish, Pointe Coupee Parish, St. Landry Parish, 
West Feliciana Parish  

9 560,000 $7,047,143 

Hurricane 
Sally 

Alabama: Dauphin Island, Mobile, Mobile County, Pritchard, 
Semmes 
Florida: Gulf Breeze, Mary Esther, Niceville 

11 1,035,146 $23,029,702 

Hurricane 
Laura 

Louisiana: Acadia Parish, Crowley, Grant Parish, Jefferson 
County Drainage District, Jefferson Davis Parish, Lafayette 
Parish, Natchitoches, Natchitoches Parish, Ouachita Parish , 
Vernon Parish, Winn Parish 
Texas: Matagorda County 

27 2,513,185 $32,667,393 

Hurricane 
Isaias 

Florida: Deland,  
North Carolina: City of Wilmington 2 237,497 $2,738,159 

2019 Activations Temporary 
Sites 

Cubic 
Yardage 

Contract 
Value 

2019 
Hurricane 

Season 

Louisiana: Assumption Parish, Pointe Coupee Parish, 
Terrebonne Parish, Lafayette Parish, Central, East Baton Rouge 
Parish/City of Baton Rouge 
Florida: City of Miami Beach 
North Carolina: Town of Pine Knoll Shores, Wilmington, Pender 
County 
Texas: Jefferson County, City of Liberty, Nederland, and 
Houston 

5 Approximately 
445,428 

Approximately 
$4,410,094 

2018 Activations Temporary 
Sites 

Cubic 
Yardage 

Contract 
Value 

Hurricane 
Michael 

Florida: Holmes County, Jackson County, Florida Department of 
Transportation, Tyndall Air Force Base, NSA Panama City 
Georgia: Colquitt 

27 5,458,219 $  85,415,129 

Hurricane 
Florence 

North Carolina: Pender County, Wilmington, Havelock, Burgaw, 
Pine Knoll Shores, Surf City, Topsail Beach, Pamlico County, New 
Hanover County, Greene County, Southport, Jones County, and 
Sampson County, Camp Lejune 

18 2,518,939 $  34,572,767.81 

Alabama 
Tornado 

Outbreaks 

Alabama: Calhoun County, St. Clair County, and the City of 
Jacksonville 2 350,881 $  5,009,976.14  

2017 Activations Temporary 
Sites 

Cubic 
Yardage 

Contract 
Value 
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Hurricane 

Harvey 

Texas: Texas GLO, Waller County, Harris County, Jefferson 
County, Port of Corpus Christi, Cities of Aransas Pass, Groves, 
Cleveland, Bellaire, Humble, Nederland, Port Aransas, Houston, 
Jacinto, Port Arthur,  Piney Point Village, Port Neches, and Texas 
City 

16 3,579,940.50 $  89,426,277.00 

Hurricane 
Irma 

Florida: Florida Department of Transportation, Florida 
Department of Environmental Protection, Monroe County, 
Citrus County, Miami-Dade County, Coconut Creek, Cutler Bay, 
Daytona Beach, Debary, Deland, Fernandina, Ft. Lauderdale, 
Indian Creek Village, Inverness, Largo, Miami, North Miami, 
North Miami Beach, Surfside, Orange City, Orlando, Palm Beach 
Gardens, Pembroke Pines, Redington Beach, and St. Augustine 
Georgia: Brunswick 

30 2,159,454.64 $  48,775,168 

Hurricane 
Maria Puerto Rico: Department of Transportation and Public Works 8 1,082,845.80 $  78,295,107 

2016 Activations Temporary 
Sites 

Cubic 
Yardage 

Contract 
Value 

Winter Storm 
Jonas 

Maryland: Maryland Department of General Services, State of 
Maryland, Prince Georges County and City of Baltimore                                                                       
Virginia: Loudoun County 

N/A N/A $  1,002,792 

Multiple 
Severe 

weather 
events and 

flooding 

Texas: Harris County, Houston, Texas DOT 

5 2,800,000.00 $  50,000,000 Louisiana: East Baton Rouge parish, Ascension Parish, 
Tangipahoa Parish, Lafayette Parish, St. Martin Parish, City of 
Baker, Assumption Parish, Iberville Parish, City of St. Gabriel, 

Hurricane 
Hermine Florida: Citrus County, Leon County N/A 26,694.25 $1,792,096.93 

Hurricane 
Matthew 

Florida: Daytona Beach, Ormond Beach, Deland, Orange City, St. 
Augustine, Sebastian                                                                North 
Carolina: New Hanover County, Pender County, Hyde County, 
Greene County, City of Wilmington, City of North Topsail Beach                                                      
Georgia: Georgia Department of Transportation 

14 579,473.65 $13,572,406.02 

2015 Activations Temporary 
Sites 

Cubic 
Yardage 

Contract 
Value 

Texas Flood 
Event 

Texas: Texas Department of Transportation, City of Houston, 
and City of Bellaire N/A 238,463.00 $  2,039,329 

Louisiana 
Storm Event Louisiana: East Baton Rouge Parish and Ascension Parish N/A 135,977.96 $  875,867 

2014 Activations Temporary 
Sites 

Cubic 
Yardage 

Contract 
Value 

Winter Ice 
Storms 

South Carolina: South Carolina Department of Transportation                                                    
North Carolina: New Hanover County, Pender County, City of 
Wilmington, City of Thomasville and City of Archdale 

15 1,839,119.82 $  54,449,473 
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5 YEAR PAST PERFORMANCE 
Please see below for projects performed by DRC over the last 5 years. Project values below with asterisks (*) are in 
progress and amounts are subject to change. 

2020 CONTRACTING AGENCY DESCRIPTION OF WORK CONTRACT 
AMOUNT 

November 
State of Washington 

Hank Cramer (509) 429-2848 
hankcramer@hotmail.com  

Town of Malden Fire Clean up $4,567,224.89 

November 
City of Selma, AL 

Meredith Stone (334) 412-2246 
Meredith.hsaeng@gmail.com 

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 *$200,000 

November 
Mobile County, AL 

Eddie Kerr (251) 406-2733 
Eddie.Kerr@mobilecountyal.gov  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 * $2,000,000 

November 
City of Prichard, AL 

Fernando Billups (251) 331-4565 
f.billups@thecityofprichard.org  

Disaster Debris Removal Services – Hurricane Sally 
DR-4563 $682,861.00 

November 
Stone County, MS 

Lance Pearson (601) 762-5235 
Lancepearson15@gamil.com  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4576 * $1,500,000 

November City of Lucedale, MS Disaster Debris Removal Services – Hurricane Zeta 
DR-4576 $513,307.96 

November 
City of Moss Point, MS 

Roy Hutchinson (228)475-0300 
Roy.hutchinson@clearwatersol.com  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4576 $128,758.93 

November City of Alexander City, AL Weather Event of April 2020 $281,101.19 

November 
Forsyth County, GA 

Donna Kukarola (770) 888-8872 
kukarola@forsyth.cc  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4579 $49,837.85 

October 
Plaquemines Parish, LA 

Nicole Carnes (504) 934-6326 
ncarnes@ppgov.net  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 $370,612.8 

October 
City of Niceville, FL 

Amy Ruth Hanson (850) 279-6436 
ahanson@niceville.org  

Disaster Debris Removal Services – Hurricane Sally 
DR-4564 $31,410.39 

October  
ALDOT- Grove Hill District 

Daniel Ganus (251) 231-0572 
ganusd@dot.state.us 

Disaster Debris Removal Services – Hurricane Zeta 
DR-4573 * $6,000,000 

October 
City of Slidell, LA 

Blaine Clancy (985) 646-4270 
bclancy@cityofslidell.org  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 * $350,000 

October 
Jefferson Parish, LA 

Katherine Costanza (504) 736-6440 
JPEnvironmental@jeffparish.net  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 $2,937,024.93 

October  
City of New Orleans, LA 

Matt Torri (504) 658-4000 
matt@nola.gov  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 $391,359.16 

October 
Terrebonne Parish, LA 

Clay Naquin (985) 873-6739 
cnaquin@tpcg.org  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 $89,187.06 

October 
St. Charles Parish, LA  

Chandra Sampey (985) 331-8604 
 csampey@stcharlesgov.net 

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 $97,940.95 
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October  

St. Bernard Parish, LA 
Ronnie Alonzo (504) 278-4227 

ralonzo@sbpg.net  

Disaster Debris Removal Services – Hurricane Zeta 
DR-4577 $591,978.10 

October City of Kenner, LA 
Heather Hilliard (504) 468-6148 Food Services – Hurricane Zeta DR-4577 $23,685 

October 
Jefferson County, TX 

Michael White (409) 835-8757 
mwhite@co.jefferson.tx.us 

Logistic Services – Hurricane Delta  $13,530 

October  
City of Baker, LA 

Mayor Darnell Waites (225) 778-0300 
dwaites@cityofbakerla.com  

Disaster Debris Removal Services – Hurricane Delta 
DR-4570 $121,977.20 

October 
East Baton Rouge, LA 

Richard Speer (225) 389-4865 
RSPEER@brgov.com  

Disaster Debris Removal Services – Hurricane Delta 
DR-4570 $684,139.37 

October 
City of Central, LA 

Mayor David Barrow (225) 246-2306 
David.barrow@central-la.gov  

Disaster Debris Removal Services – Hurricane Delta 
DR-4570 $106,353 

October  
Pointe Coupee Parish, LA 

Nathan Cobb (225) 226-5972 
ncobb@pcparish.org  

Disaster Debris Removal Services – Hurricane Delta 
DR-4570 $27,000 

October 
West Feliciana Parish, LA 

Emily Cobb (225) 635-3864 
ecobb@wfparish.org  

Disaster Debris Removal Services – Hurricane Delta 
DR-4570 $94,143.05 

October 
Lafayette Parish, LA 

Carrie Sattler (337) 291-8564 
carriesattler@gmail.com  

Disaster Debris Removal Services – Hurricane Delta 
DR-4570 * $4,500,000 

October 
Acadia Parish, LA 

Ashley LeBlanc (337)783-4357 
acadiaohsep@appj.org  

Disaster Debris Removal Services – Hurricane Delta 
DR-4570 * $1,500,000 

October 
City of Semmes, AL 

Jason Franklin (251) 442-4334 
jasonfranklin@cityofsemmesal.gov  

Disaster Debris Removal Services – Hurricane Sally 
DR-4563 $77,396 

October 
Vernon Parish, LA 

Belinda Diehl (337)238-0324 
belinda@vppjla.com  

Disaster Debris Removal – Hurricane Laura DR-4559 * $12,000,000 

September 
City of Mary Esther, FL 

Heather Day (850)243-3566 
findir@cityofmaryesther.com  

Disaster Debris Removal Services – Hurricane Sally 
DR-4564 $14,832.68 

September 
Jackson County, FL  

Judy Austin (850) 718-0005 
jaustin@jacksoncountyfl.com  

Private Property Debris Removal—Hurricane Michael 
(DR-4399) $459,716.62 

September 
City of Gulf Breeze, FL 

Samantha Abell (850) 203-6033 
sabell@gulfbreezefl.gov  

Disaster Debris Removal Services – Hurricane Sally 
DR-4564 $1,023,202.02 

September 
Town of Dauphin Island, AL 

Mayor Jeff Collier (251) 209-9980 
jcollier@townofdauphinisland.org  

Disaster Debris Removal Services – Hurricane Sally 
DR-4563 * $1,200,000 

September 
Mobile County, AL 

Eddie Kerr (251) 406-2733 
Eddie.Kerr@mobilecountyal.gov  

Disaster Debris Removal Services – Hurricane Sally 
DR-4563 * $5,000,000 

September 
City of Mobile, AL 

John Peavy (251) 656-6892 
John.peavy@cityofmobile.org 

Disaster Debris Removal Services – Hurricane Sally 
DR-4563  * $15,000,000 

September 
Winn Parish, LA 

Karen Tyler (318) 628-5824 
Pj1admin@wppj.net  

Disaster Debris Removal – Hurricane Laura DR-4559 $2,184,514.30 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 
 

September 
Natchitoches Parish, LA 

Cathy Creamer (318) 357-1339 
ccreamer@npgov.org  

Disaster Debris Removal – Hurricane Laura DR-4559 $793,043.66 

September 
City of Natchitoches, LA 
Ed Lee (318) 357-3870 

elee@natchitochesla.gov  
Disaster Debris Removal – Hurricane Laura DR-4559 $446,697.22 

September 
City of Cedar Rapids, IA 

Rebecca Johnson (319) 286-5062 
r.johnson2@cedar-rapids.org  

Collection of C&D Storm Damaged Household Items – 
Derecho Severe Storms DR-4557 * $200,000 

September 
Grant Parish, LA 

Sissy Pace (318) 627-3157 
sissy.pace@gppj.org  

Disaster Debris Removal – Hurricane Laura DR-4559 $11,817,169.83 

August 
Ouachita Parish, LA  

Jay Mitchell (318) 323-5700 
mayorsoffice@westmonroe.la.gov  

Disaster Debris Removal – Hurricane Laura DR-4559 $2,239,882.51 

August Jefferson Davis Parish, LA Disaster Debris Removal – Hurricane Laura DR-4559 $2,290,672.78 

August 
Lafayette Parish, LA  

Carrie Sattler (337) 291-8564 
carriesattler@gmail.com 

Disaster Debris Removal – Hurricane Laura DR-4559 $397,790.77 

August 
City of Crowley, LA 

Sarah Fontenot (337) 783-0824 
Sarah.fontenot@crowley-la.com  

Disaster Debris Removal – Hurricane Laura DR-4559 $282,736.22 

August 
State of Louisiana 

Jeremy Meiske (225) 342-8022 
Jeremy.meiske@la.gov  

Emergency Support Trailers – Hurricane Laura DR-
4559 $202,000 

August 
Jefferson County Drainage District, TX 

Phil Kelley (409) 985-4369 
pkelley@dd7.otg  

Emergency Disaster Assistance Recovery- Hurricane 
Laura DR-4559 $12,886.39 

August 
City of Deland, FL 

Demetris Pressley (386) 626-7194 
Pressleyd@deland.org 

Disaster Debris Removal – Hurricane Isaias $45,606.46 

August 
City of Wilmington, NC 

Dave Mayes (910) 341.5880 
Dave.Mayes@wilmingtonnc.gov   

Debris Management Recovery & Removal Services- 
Hurricane Isaias  $2,692,553.05 

July 
Matagorda County, TX 

Amanda Campos (979) 323-0707 
acampos@co.matagorda.tx.us 

Debris Clearance & Removal – Hurricane Hanna $411,067 

July 
City of Central, LA 

Mayor David Barrow (225) 261-5988 
david.barrow@central-la.gov 

Debris Removal in response to Weather Event $3,400 

May Virginia Department of Emergency 
Management COVID-19 Support $506,232.04 

May  
Lafourche Parish, LA 

Jerome Danos (985) 493-6928 
danosjp@lafourchegov.org  

Debris Removal and Recovery Services $143,375 

May 
St. Charles Parish, LA  

Chandra Sampey (985) 331-8604 
 csampey@stcharlesgov.net 

May 15 Flood Event $62,372.41 

April 
City of Mount Juliet, TN 

Andy Barlow (615) 773-7957 
abarlow@mtjuliet-tn.gov  

Tornado Debris Removal (DR-4476) $1,258,201.54 

April 

Puerto Rico Power Authority 
Mireya Rodriguez 

(787)521-1358 
Mireya.rodriguez@prepa.com 

Vegetation Management  * $11,000,000 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 
January 

City of Houston, TX 
Carolyn Wright (832) 393-0454 

swdworks@houstontx.gov  

Mechanical Sand and Waterway Debris Removal, 
Lake Houston * 15,792,662.59 

2019 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 
AMOUNT 

November 
City of Port Aransas, TX  

Rick Adams (361) 749-7111 
radams@cityofportaransas.org 

Municipal Boat Harbor Debris Removal Disposal 
Services – Hurricane Harvey (DR-4332) $273,428.60 

September 
Jefferson County, TX 

Michael White (409) 835-8757 
mwhite@co.jefferson.tx.us 

Disaster Debris Management—Tropical Storm 
Imelda (DR-4466) $1,132,923.58 

September  
City of Liberty, TX 

Tom Warner (936) 336-3684 
twarner@cityofliberty.org  

Disaster Debris Management—Tropical Storm 
Imelda (DR-4466) $87,791.50 

September 
City of Nederland, TX 

Chris Duque 409-723-1503 
cduque@nhcgov.com  

Disaster Debris Management—Tropical Storm 
Imelda (DR-4466) $12,142.40 

September 
New Hanover County, NC 
Kim Rhoane (910) 798-4402 

KRoane@nhcgov.com 

Disaster Debris Removal—Hurricane Dorian (DR-
4465) $151,527.30 

September 
Town of Pine Knoll Shores, NC 

Jason Baker 252-247-2268 
Jbaker@townofpks.com  

Disaster Debris Removal—Hurricane Dorian (DR-
4465) $126,898.25 

September 
City of Wilmington, NC 

Dave Mayes (910) 341.5880 
Dave.Mayes@wilmingtonnc.gov   

Pre-Staging Equipment—Hurricane Dorian (DR-4465) $26,106.20 

August 
City of Miami Beach, FL 

Lourdes Porras 305-673-7490 
lourdesporras@miamibeachfl.gov  

Logistical Services—Hurricane Dorian (DR-4465) $38,400 

August 
City of Central, LA 

Mayor David Barrow (225) 261-5988 
david.barrow@central-la.gov 

Disaster Debris Removal— Hurricane Barry (DR-
4462) $7,800 

August St. Charles County, MO 
 Kurt Mandernach 636-949-7465 

kmandernach@sccmo.org  
Emergency Flood Debris Removal and Disposal $650,075.00 

August Village of Plover, WI 
Bill Konkol 715-345-5257 
bkonkol@ploverwi.gov 

Straight-Line Wind – Debris Removal $119,427.50 

July Assumption Parish, LA 
John Boudreaux (985) 369-7386 

Johnboudreaux@assumptioneop.com  

Disaster Debris Removal— Hurricane Barry (DR-
4462) $63,886.74 

July Pointe Coupee Parish, LA  
Nathan Cobb (225) 226-5972 

ncobb@pcparish.org  

Disaster Debris Removal— Hurricane Barry (DR-
4462) $21,600 

July Terrebonne Parish, LA 
Clay Naquin 985-873-6739 

cnaquin@tpcg.org 

Disaster Debris Removal— Hurricane Barry (DR-
4462) $404,858.94 

July Lafayette Parish, LA  
Carrie Sattler (337) 291-8564 

carriesattler@gmail.com 

Disaster Debris Removal— Hurricane Barry (DR-
4462) $225,250.75 

July East Baton Rouge Parish/City Of Baton 
Rouge, LA  

Adam Smith, P.E., (225) 389-5623 
 AMSmith@brgov.com 

Disaster Debris Removal— Hurricane Barry (DR-
4462) $398,040.07 

June State of New York 
Division Of Military & Naval Affairs 

(518) 786-4500 
Provide MRE’s $30,6060.00 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 
 

June State of Louisiana- Sand Activation 
Governor’s Office of Homeland Security and 

Emergency Preparedness  (225) 358-5667 
Provide Sand per Region $2,537.00 

June Puerto Rico’s Department of Parks and 
Recreation 

Pablo Figueroa  787-538-4719 
Pablof_360arch@yahoo.com 

Hurricane Maria Debris Removal (DR-4339) $4,890,171.32 

June Monroe County, MS 
O. W "Sonny" Clay (662) 319-7881 Tornado Debris Removal and Disposal Services $1,756,741.53 

June City of Ruston, LA 
Michelle Colvin  (318) 251-8631 

Debris Removal and Disposal from Event of April 25, 
2019 (Tornado) $285,951.44 

2018 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 
AMOUNT 

November Sampson County, NC 
Juanita Brewington 910-592-7181 

jbrewington@sampsonnc.com  

Disaster Debris Removal Services—Hurricane 
Florence (DR-4393) $23,484.79 

October Jones County, NC 
Franky Howard 252-448-7571 
fhoward@jonescountync.gov  

Debris Removal—Hurricane Florence (DR-4393) $209,953.44 

October GDOT-Colquitt  
Ritchie Swindell (229) 386-3278 

Rswindell@dot.ga.gov  
Debris Removal—Hurricane Michael (DR-4399) $327,987.80 

October FDOT 
Renae Sanders (850) 330-1658 
Renae.Sanders@dot.state.fl.us 

Base Camp—Hurricane Michael (DR-4399) $1,888,658.00 

October FDOT Region 3  
Bay and Calhoun Counties 

Renae Sanders (850) 330-1658 
Renae.Sanders@dot.state.fl.us 

Debris Removal—Hurricane Michael (DR-4399) $33,539,480.67 

October FDOT Region 2  
Gulf, Liberty, Franklin, Gadsden, Wakulla, 

Leon, and Jefferson Counties 
Renae Sanders (850) 330-1658 
Renae.Sanders@dot.state.fl.us  

Debris Removal—Hurricane Michael (DR-4399) $23,193,485.63 

October Southport, NC 
Bruce Oakley 910-457-7988 

boakley@cityofsouthport.com  
Debris Removal—Hurricane Florence (DR-4393) $467,856.46 

October Greene County, NC 
Berry Anderson 252-747-2544 
banderson@co.greene.nc.us  

Debris Removal—Hurricane Florence (DR-4393) $12,779.24 

October Jackson County, FL 
Judy Austin (850) 718-0005 

jaustin@jacksoncountyfl.com  
Debris Removal—Hurricane Michael (DR-4399) $40,000,000 

October Holmes County, FL 
Wendy Mayo (850) 547-1112 

wmayo@holmescountyem.org  
Debris Removal—Hurricane Michael (DR-4399) $2,269,063.94 

October Pamlico County, NC 
Tim Buck 252-745-5514 

Tim.buck@pamlicocounty.org  
Veg Disposal—Hurricane Florence (DR-4393) $1,107,417.42 

September 
Carolina Beach, NC 

Brian Stanberry 910-458-8291 
Brian.stanberry@carolinabeach.org  

Sand Debris Removal—Hurricane Florence (DR-4393) $19,158.60 

September SCDOT—Jasper, SC 
Teneshala Cunningham 843-726-3431 

cunninghTD@scdot.org  
On Call Tree Trimming and Removal Maintenance 

Contract 

September Topsail Beach, NC 
Michael Rose 910-328-5841 Debris Removal—Hurricane Florence (DR-4393) $650,092.07 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 townmanager@topsailbeach.org  

September Surf City, NC 
Ashley Loftis 910-328-5841 
aloftis@townofsurfcity.com  

Debris Removal—Hurricane Florence (DR-4393) $1,750,794.12 

September Pine Knoll Shores 
Jason Baker 252-247-2268 
Jbaker@townofpks.com 

Debris Removal—Hurricane Florence (DR-4393) $926,151.47 

September Burgaw, NC 
Wendy Pope (910) 663-3442 
finance@townofburgaw.com  

Debris Removal—Hurricane Florence (DR-4393) $260,824.92 

September Havelock, NC  
Lee Tillman (352) 444-6400 

ltillman@havelocknc.us  
Debris Removal—Hurricane Florence (DR-4393) $1,193,356.81 

October Wilmington, NC 
Dave Mayes (910) 341.5880 

Dave.Mayes@wilmingtonnc.gov   
Debris Removal—Hurricane Florence (DR-4393) $118,716,164.35 

September Pender County, NC 
Tom Collins (910) 259-1400 

tcollins@pendercountync.gov  
Debris Removal—Hurricane Florence (DR-4393) $10,819,632.94 

September 
Pinellas County, FL 

Sean Tipton (727) 222-0441 
stipton@pinellascounty.org  

Red Tide-Fish Kill $6,895,562.29 

May City of Houston, TX Waterway Debris Removal * $21,385,13200 

May Port of Corpus Christi Authority (POCCA) 
Neal Kunkel 361-885-6161 

nkunkel@pocca.com  
Marine Debris Removal Services $285,771.03 

March ACCA-Jacksonville 
Brian Rosenbalm 256-327-4657 

brianr@calhouncounty.org  

Severe Thunderstorms and Dangerously High Winds 
(DR-4362) $3,889,408.12 

March Jacinto City, TX 
Lon Squyres 713-674-8424 

Lon.squyres@jacintocity-tx.gov  
Debris Removal from Temporary Site $80,000.00 

March ACCA-Calhoun County 
Brian Rosenbalm 256-327-4657 

brianr@calhouncounty.org 

Severe Thunderstorms and Dangerously High Winds 
(DR-4362) $882,966.84 

March ACCA-St. Clair County 
Dan Dahlke 205-594-2190 
jddahlke@st.clairco.com  

Severe Thunderstorms and Dangerously High Winds 
(DR-4362) $237,601.18 

February 
Florida Department of Environmental Protection 

Scott Woolam (850) 245-2806 
Scott.Woolam@dep.state.fl.us  

Marine Debris Removal - Hurricane Irma (DR-4337) $416,444.79 

2017 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 
AMOUNT 

November 
DTOP-Puerto Rico  

Carlos Contreras 787-722-2939 
ccontreras@dtop.pr.gov  

Hurricane Maria Debris Removal (DR-4339) $78,295,107 

October 
Miami-Dade County, FL 

Natalya Vasilyeva (305) 375-4725 
Natalya.vasilyeva@miamidade.gov  

Site Management and Reduction of Temporary Debris 
Storage and Reduction Site - Hurricane Irma (DR-4337) $5,060,786.86 

October 
North Miami Beach, FL 

Meghan Cianelli (305) 948-2946 
Meghan.bennett@citynmb.com  

Debris Management and Reduction - Hurricane Irma (DR-
4337) $2,383,018.23 

October 
Monroe County, FL 

Irene Toner (305) 289-6066 
Toner-irene@monroecountyfl.gov  

Debris Removal - Hurricane Irma (DR-4337) $11,648,125.84 
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Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 
 

September Brunswick, GA 
Rick Charnock (912) 267-5572 Debris Removal - Hurricane Irma (DR-4338) $642,298.98 

September 
Orlando, FL 

Michael Carroll (407) 246-3050 
Michael.carroll@cityoforlando.net  

Debris Removal - Hurricane Irma (DR-4337) $570,879.96 

September 
Piney Point Village, TX 

Roger Nelson (713) 2330-8703 
Cityadmin@pineypt.org  

Debris Removal - Hurricane Harvey (DR-4332) $ 30,010.87 

September 
DeBary, FL 

Alan Williamson (386) 668-2040 
Awilliamson@debary.org  

Debris Removal - Hurricane Irma (DR-4337) $ 1,073,891.11 

September 
Inverness, FL 

Eric C. Williams, GISP (352)726-2611 Ext. 1011 
ewilliams@inverness-fl.gov  

Debris Removal - Hurricane Irma (DR-4337) $97,056.16 

September 
Indian Creek Village, FL 

Sam Kissinger (305) 865-4121 
Mlima@icvps.org  

Debris Removal - Hurricane Irma (DR-4337) $142,821.03 

September 
Bellaire, TX 

Michael Leech (713) 662-8150 
Mleech@bellairetx.gov  

Debris Removal - Hurricane Harvey (DR-4332) $ 1,279,672.03 

September 
Daytona Beach, FL 

David Waller (386) 671-8681 
Wallerd@codb.us  

Debris Removal - Hurricane Irma (DR-4337) $923,524.92 

September 
Surfside, FL 

Randy Stokes (305) 777-2190 
Rstokes@townofsurfsidefl.gov  

Debris Removal - Hurricane Irma (DR-4337) $103,132.63 

September 
Orange City, FL 

Migdalia Hernandez (386) 775-5446 
Mhernandez@outorangecity.com  

Debris Removal - Hurricane Irma (DR-4337) $478,643.62 

September 
St. Augustine, FL 

Martha Graham (904) 209-4270 
Mgraham@citystaug.com  

Debris Removal - Hurricane Irma (DR-4337) $469,540.11 

September 
DeLand, FL 

Demetris Pressley (386) 626-7194 
Pressleyd@deland.org  

Debris Removal - Hurricane Irma (DR-4337) $1,190,026.81 

September 
Waller County, TX 

Tammy Peters (979) 826-7670 
T.peters@wallercounty.us  

Debris Removal - Hurricane Harvey (DR-4332) $31,010.87 

September 
Doral, FL 

Edward Rojas (305) 593-6725 
Edward.rojas@cityofdoral.com  

Debris Removal - Hurricane Irma (DR-4337) $41,121.84 

September 
Cutler Bay, FL 

Alfredo Quintero (305) 234-4262 
Aquintero@cutlerbay-fl.gov  

Emergency Cut & Toss - Hurricane Irma (DR-4337) $ 98,530 

September Fernandina Beach, FL 
Ty Silcox, M.P.A. (904) 277-7331  Debris Removal - Hurricane Irma (DR-4337) $835,621.90 

September 
Coconut Creek, FL 

Alexander Tergis (954) 545-6623 
Atergis@coconutcreek.net  

Debris Removal - Hurricane Irma (DR-4337) $1,273,788.48 

September 
Largo, FL 

Charles Jordan (727) 586-7397 
Cjordan@largo.com  

Debris Removal - Hurricane Irma (DR-4337) $715,802.20 

September 
Fort Lauderdale, FL 

Melissa Doyle (954) 828-6111 
Mdoyle@fortlauderdale.gov  

Debris Removal - Hurricane Irma (DR-4337) $8,196,643.97 

September Citrus County, FL 
David Whitelaw (352) 527-7610 Debris Removal - Hurricane Irma (DR-4337) $1,648,345.56 
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 David.whitelaw@bocc.citrus.fl  

September 
North Miami, FL 

Wisler Pierre-Louis (305) 895-9831 
Wpierre-louis@northmiamifl.gov  

Debris Removal - Hurricane Irma (DR-4337) $2,383,018.23 

September 
Miami, FL 

Mario Nunez (350) 960-2804 
Mfnunez@miami.gov  

Debris Removal - Hurricane Irma (DR-4337) $9,851,246.94 

September FDOT – District 2 Emergency Cut & Toss - Hurricane Irma (DR-4337) $563,069.00 

September 
Coconut Creek, FL 

Wayne Tobey (954) 545-6676 
Wtobey@coconutcreek.net  

Food Activation - Hurricane Irma (DR-4337) $16,839.99 

September 
Taylor Lake Village, TX 

Stacey Fields (281) 326-2843 
City_secretary@tlv-tx.us  

Debris Removal - Hurricane Harvey (DR-4332) $17,246.1 

September 
Humble, TX 

Mark Martin (281) 466-3061 
Mmartin@cityofhumble.net  

Debris Removal - Hurricane Harvey (DR-4332) $173,411.09 

September 
Groves, TX 

D.E. Sosa (409) 960-5788 
Dsosa@cigrovestx.com  

Debris Removal - Hurricane Harvey (DR-4332) $783,766.98 

September 
Nederland, TX  

Gay Ferguson (409) 723-1505 
Gferguson@ci.nederland.tx.us  

Debris Removal - Hurricane Harvey (DR-4332) $235,353.81 

September 
Port Neches, TX 

Jamie Mendoza (409) 719-4208 
Jmendoza@ci.port-neches.tx.us  

Debris Removal - Hurricane Harvey (DR-4332) $73,828.92 

September Port Arthur, TX 
Clifton Williams (409) 983-8160 Debris Removal - Hurricane Harvey (DR-4332) $336,668.94 

September 
Harris County, TX 

Paige McInnis (713) 274-4427 
Paige.mcinnis@pur.hctx.net  

Debris Removal - Hurricane Harvey (DR-4332) $33,677,520.71 

September 
Texas City, TX 

Tom Munoz (409) 739-4799 
Tmunoz@texas-city-tx.org  

Debris Removal - Hurricane Harvey (DR-4332) $217,981.17 

September 
Houston, TX 

Joanne Song (832) 393-0484 
joanne.song@houstontx.gov   

Debris Removal - Hurricane Harvey (DR-4332) $21,854,657.54 

September 
Jefferson County, TX 

Michael White (409) 835-8757 
mwhite@co.jefferson.tx.us  

Debris Removal - Hurricane Harvey (DR-4332) $5,027,062.72 

September 
City of Port Aransas, TX 

David Parsons (361) 749-4111 
Davidparsons@cityofportaransas.org  

Debris Removal - Hurricane Harvey (DR-4332) 11,771,717.34 

August 
City of Aransas Pass, TX 

Lynn Pearce (361) 758-5224 
Lpearce@ap-police.com  

Debris Removal - Hurricane Harvey (DR-4332) $7,595,915.65 

August TXGLO, TX Beach Restoration - Hurricane Harvey (DR-4332) $400,000 

August 
City of Pasadena, TX 

Karen Forbes (713) 475-5532 
Kforbes@ci.pasadena.tx.us  

Food Services - Hurricane Harvey (DR-4332) $20,000 

March 
Chambers County, TX 

Judge Jimmy Silva 
Jsylvia@co.chambers.tx.us  

Building Restoration as a result of a Tornado $3,400.00 
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January 
Assumption Parish, LA 

John Boundreaux (985) 369-7386 
Johnboundreaux@assumptioneop.com  

Removal of C&D from DMS - February 2016 Tornado $94,646.55 

2016 CONTRACTING AGENCY DESCRIPTION OF WORK 
CONTRACT 
AMOUNT 

November 
Greene County, NC 

Berry Anderson (252) 747-2544 
Banderson@co.greene.nc.us  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4285) $75,870.33 

November 
GDOT – Chatham County 

Joel Anderson (912) 530-4436 
Joanderson@dot.ga.gov  

Emergency Routine Maintenance - Hurricane Matthew 
(DR-4284) $1,390,795.73 

November 
Pender County, NC 

Tom Collins (910) 259-1210 
Tcollins@pendercountync.gov  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4285) $162,119.60 

October 
Sebastian, FL 

Joseph Griffen (772) 589-5330     
Jgriffen@cityofsebastian.com  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4283) $387,820.47 

October 
Hyde County, NC 

Bill Rich (252) 926-5292    
Bill.rich@hydecountync.gov  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4285) $344,248.99 

October 
North Topsail Beach, NC 

Justin Gibbs (252) 542-0806 
Justin.gibbs@hydecountync.gov  

Disaster Debris Removal and Disposal (Push& Load & Haul 
Operations) - Hurricane Matthew (DR-4285) $48,682.78 

October 
New Hanover County, NC 

Kim Rhoane (910) 798-4402 
KRoane@nhcgov.com  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4285) $912,661.04 

October 
City of Wilmington, NC 

Dave Bundick (910)341-0081 
Dave.Bundick@wilmingtonnc.gov  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4285) $918,465.95 

October 
City of Debary, FL 

Allan Williamson (386) 668-2040 
Awilliamson@debary.org  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4283) $256,463.67 

October 
City of Ormond Beach, FL 

Kevin Gray (386) 316-7725   
Kevin.gray@ormondbeach.org  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4283) $3,861,220.75 

October 
City of DeLand, FL 

Demetris Pressley (386) 626-7194 
Pressley@deland.org  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4283) $505,777.85 

October 
Orange City, FL 

Migdalia Hernandez (386) 775-5446 
Mhernandez@ourorangecity.com  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4283) $115,245.54 

October 
City of Daytona Beach, FL 

David Waller (386) 671-8681 
Wallerd@codb.us  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4283) $3,861,220.75 

October 
City of St. Augustine, FL 

Rick Stevens (904) 825-1049 
Rstevens@citystaug.com  

Disaster Debris Removal and Disposal - Hurricane Matthew 
(DR-4283) $856,579.69 

September 
Leon County, FL 

Robert Mills (850) 661-4987 
Millsro@leoncountyfl.gov  

Debris Removal - Hurricane Hermine (DR-4280) $1,591,250.93 

September 
Citrus County, FL 

David Whitelaw (352)527-7610 
David.Whitelaw@citrusbocc.com 

Debris Removal - Hurricane Hermine (DR-4280) $200,846.00 

August 
East Baton Rouge Parish/City of Baton Rouge 

Adam Smith, P.E., (225) 389-5623 
 AMSmith@brgov.com 

Disaster Debris Removal and Disposal - Louisiana Severe 
Storms and Flooding (DR-4277) $35,000,000.00 
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August 

Ascension Parish 
Mike Enlow (225)450-1326 

 menlow@apgov.us 

Disaster Debris Removal and Disposal - Louisiana Severe 
Storms and Flooding (DR-4277) $5,903,607.61 

August 
Lafayette Parish  

Carrie Sattler (337) 291-8564 
carriesattler@gmail.com 

Disaster Debris Removal and Disposal - Louisiana Severe 
Storms and Flooding (DR-4277) $975,792.64 

August Tangipahoa Parish 
Missy Cowart (985) 748-3211 

Disaster Debris Removal and Disposal - Louisiana Severe 
Storms and Flooding (DR-4277) $468,387.73 

August 
St. Martin Parish 

Heath Babineaux (337)394-2200 
hbabineaux@stmartinparish.net 

Disaster Debris Removal and Disposal - Louisiana Severe 
Storms and Flooding (DR-4277) $64,622.94 

August 
City of Baker, LA 

Julie McCulloch (225)778-0300 
Jmcculloch@cityofbakerla.com 

Disaster Debris Removal and Disposal - Louisiana Severe 
Storms and Flooding (DR-4277) $413,150.33 

August 
Iberville Parish/City of St. Gabriel, LA 

Brian Willis (225)692-3844 
bwillis@ibervilleparish.com 

Disaster Debris Removal and Disposal - Louisiana Severe 
Storms and Flooding (DR-4277) $66,153.72 

August 
Coastal Water Authority Houston, TX 

Joe Fanelli (281) 838-1161 
jfanelli@cwalps.org 

Lake Houston Dam Debris Removal and Road Restoration $1,624,328.13 

June  
City of Desoto, TX 

Letitia Shelton (972) 230-9635 
Lshelton@desototexas.gov  

Meadow Creek Park Remediation Resulting - May Tornado $1,030,62.00 

June 
Caldwell Parish, LA 

Wanda Stowe (318) 649-2681 
Wanda@cppj.att.net  

March 2016 Flood - Louisiana Severe Storms and Flooding 
(DR-4263) $16,401.60 

June 
St. James Parish, LA 

Ryan Donadieu 
Ryan.donadieo@stjamesla.com  

Haul Out - February 2016 Tornado $91,104.64 

June 
Parish of East Baton Rouge/City of Baton Rouge 

William Patrick (225) 389-5245 
Wpatrick@brgove.com  

May 2016 Wind Event $198,105.72 

May 
TXDOT Smith/Cherokee County 
Louis Moe – Contract Inspector 

 (903) 574-0501 
Debris Removal - April 2016 Tornado $558,910.69 

May 
New Hanover County 

Kim Rhoane (910) 798-4402 
kRoane@nhcgov.com 

Debris Removal - May 2016 Tornado $41,351.56 

April 
TXDOT Hunt County 

Renee Coston (903) 737-9352 
Renee.Coston@txdot.gov 

On-Call Tree Trimming Maintenance 
Contract 

April Harris County, TX 
Alisa Max (713) 956-3000 Debris Removal - Texas Severe Storm and Flooding DR-4269 $504,198.86 

April 
City of Houston, TX 

Vic Ayres (713) 837-9103 
Swddirector@cityofhouston.net 

Debris Removal - Texas Severe Storm and Flooding DR-4269 $2,728,745.37 

April TXDOT Denton County 
Kathy Harlan (940) 323-1826 Tree Trimming & Tree and Brush Removal Maintenance 

Contract 

March Tangipahoa Parish, LA 
Missy Cowart (985) 748-3211 

Debris Removal - Louisiana Severe Storms and Flooding 
(DR-4263) $72,224.79 

February 
TXDOT Hill County 

Alisha Wickens (254) 867-2700 
Alisha.Wickens@txdot.gov 

Tree Trimming and Removal  Maintenance 
Contract 

January 
Prince George’s County, MD 

Gwendolyn T. Clerkley (301) 499-8523 
gtclerkley@co.pg.md.us 

Snow Removal - Winter Storm Jonas $179,188.75 
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January 
Loudon County, VA 

Ernest Brown (703) 737-8924 
Ernest.Brown@loudoun.gov 

Snow Removal - Winter Storm Jonas $223,113.50 

January 
Maryland Department of General Services 

Terry Wade (410) 480-7990 
terry.wade@maryland.gov 

Snow Removal - Winter Storm Jonas $12,440.00 

January  
City of Baltimore, MD 

Doug Wehmeyer (513) 678-2293 
Dwehmeyer@brcert.org 

Preston Road Complex Snow Removal - Winter Storm Jonas $122,550.00 

January 
State of Maryland – Highway Authority 

Colleen Robinson (410) 582-5576 
CRobinson@sha.state.md.us 

Snow Removal - Winter Storm Jonas $465,500.00 

January 
State of Louisiana Sand Activation 

Rufus Nwogu (225) 342-6634 
Rufus.Nwogu@LA.GOV 

Delivery of Sand to Krotz  
Springs, LA $28,991.76 

January 
TXDOT McLennan County 
Kay Pigg (254) 867-2700 

Kay.Pigg@txdot.gov 
Tree Trimming and Removal Maintenance 

Contract 

 

Please see letters of recommendation attached.  

 

 

 

 

 

 

 

 

  

“It is without reservation that I wholeheartedly endorse and recommend DRC 
Emergency Services, LLC to provide vital pre-disaster and post-disaster 

services to your government. DRC’s management and field personnel have 
proven time and again to be the most informed and responsive in the area of 

disaster management services.” 

— Billy Nungesser 

Lieutenant Governor, State of Louisiana 
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 EXPERIENCE WITH FEMA REIMBURSEMENT 
Having participated in every major disaster for the past 32 years, DRC has an unparalleled record for providing jurisdictions 
the maximum reimbursement rate granted by FEMA.  Our record serves as a testament to DRC’s ability to perform within 
the strict guidelines established by our Federal Government, as well as our ability to attract and maintain well trained 
and principled personnel.    

Adherence to Policy Changes 
DRC Emergency Services strives to continuously stay ahead of any changes in FEMA policy and guidance that may affect 
our Clients. DRC immediately implemented internal measures to ensure that our clients and prospective clients were 
prepared to be fully compliant with this guidance. DRC carefully reviewed scopes of service, terms of inclusion, evaluation, 
pricing models, and other key components for any items which may have been deemed non-compliant relative to the new 
guidance. Additionally, DRC Emergency Services, LLC is a founding member of DRCA (the industry’s trade organization). Through 
this membership, DRC helps shape policy and legislation for jurisdictions recovery process. Our additional memberships in other 
professional organizations (NEMA, APWA and SWANA), provides us with recent industry knowledge necessary to support our client 
base.     

Tony Furr, DRC’s Director of Technical Assistance and Training, works closely with our clients to educate and to ensure 
compliance with Federal Policy and Procedures. Mr. Furr was the Region VI Debris Subject Matter Expert from 2013 – 
2021 for FEMA and has served as the Infrastructure Branch Director (IBD), Emergency Management Specialist, Appeals 
Analyst, Procurement Specialist, and Trainer for over 100 federally declared disasters and emergencies.  He is nationally 
known and recognized in the emergency management community and is highly knowledgeable about FEMA policies, 
procedures, and debris operations.   

Major Disaster Recovery Projects 
DRC has extensive experience working with FEMA on major disaster recovery projects. With over 32 years of experience, 
DRC has developed an inherent understanding of how to direct emergency response and recovery. 

 

 

 

    Date         Event      State  Declaration Number 

 

2021 

Texas Severe Winter Storms TX  DR-4586 

Louisiana Severe Winter  
Storms    LA  DR-4590 

Storms, Straight-line Winds, 
And Tornadoes   AL  DR-4596 

Georgia Severe Storms and  
Tornadoes    GA  DR-4600 

Louisiana Severe Storms, 
Tornadoes, and Flooding LA  DR-4606 
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2018 

Hurricane Michael   FL, GA DR-4399, DR-4400 

Hurricane Florence   NC   DR-4393 

Severe Thunderstorms and 
Dangerously High Winds AL  DR-4362 

 
 

2017 

Hurricane Maria   PR  DR-4339 

Hurricane Irma    FL, GA DR-4337, DR-4338 

Hurricane Harvey   TX  DR-4332 
 
Hurricane Matthew   NC, GA, FL DR-4285, DR-4284, DR-4283 

Hurricane Hermine  FL   DR-4393 

LA Severe Storms & Flooding LA  DR-4277 

Winter Storm Jonas  MD, VA DR-4261, DR-4262 
 

2016 

2019 

Tropical Depression Imelda TX  DR-4466 

Hurricane Dorian    NC  DR-4465 

Hurricane Barry   LA  DR-4462 
 

Hurricane Zeta   LA, MS,  EM-3549, EM-3550 
GA, AL  

Hurricane Delta   LA  DR-4570 

Hurricane Sally   AL, FL DR-4563, DR-4564 

Washington BABB Fire  WA  FM-5355 

Hurricane Laura   LA  DR-4559 

Iowa Severe Storms (Derecho) IA  DR-4557 

Hurricane Isaias   FL, NC EM-3533, DR-4568 

Hurricane Hanna   TX  EM-3530 

2020 
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TX Severe Storms & Flooding  TX  DR-4269 
 
Ice Storm Pax    SC, NC DR-4166, DR-4167 
 

Hurricane Sandy    NY, MD,  DR-4085, DR-4091,  

NJ, MO DR-4086, DR-4098 

Hurricane Isaac   LA  DR-4080 

 
 
Hurricane Irene    VA MD,  DR-4024, DR-4034,  

NC, RI DR-4019, DR-4027, 

 
 

2010 TN Severe Flooding   TN  DR-1909 

 
 Ice Storms    MD, VA DR-1875, DR-1874 
 

2009 

Hurricane Ike    TX  DR-1791 

Hurricane Gustav   LA  DR-1786 

Mother’s Day Tornadoes GA  DR-1750 

F5 Tornado    IA  DR-1763 

 
 

2008 

Ice Storms   MO  DR-1736 
 

2007 

Ice Storms NY  EM-3268 

 
 

2006 

2014 

2015 
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Hurricane Katrina   FL, LA,  DR-1602, DR-1603 

   MS  DR-1604 

Hurricane Wilma FL  DR-1609 

Hurricane Rita   TX, LA  DR-1606, DR-1607 

Hurricane Ophelia NC  DR-1608 

Hurricane Dennis   FL  DR-1595 

 

 

 

 

 
 

    
 

Tropical Storm Gaston   SC  DR-1547 

Hurricane Charley,   FL  DR-1539, DR-1545 

Francis, Jeanne, and Ivan      DR-1561, DR-1551 

 

    
 

Hurricane Isabel   VA  DR-1491 

    
 

2002 

Hurricane Lili   LA  DR-1437 

Emergency Tire Fire   VA  FSA-2397 

Hurricane Isadore   LA  DR-1435 

Severe Floods   VA  DR-1406 

Snow Storm   NY  DR-1404 

    
 

 

 

    
 

    
 

 

    
 

 

2001 

Ice Storm   KS, MO  DR-1366, DR-1412 

Tropical Storm Gabrielle   FL  DR-1393 

Tropical Storm Allison   LA  DR-1380 

Severe Flooding   WV  DR-1378 

Severe Flooding   TX  DR-1379 

Ice Storms   OK, LA  DR-1355, DR-1357 

   TX  DR-1356 

    
 

    

2003 

2004 

2005 
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DRC will meet all program standards as provided for in the FEMA “Debris Management Guide”.  

2000 

Catastrophic Flood   NJ  DR-1337 

F4 Tornado   TX  DR-1323 

Ice Storm   NC  DR-1312 

Ice Storm   GA  DR-1311 

    
 

    
 

 

    
 

    
 

1999 

Hurricane Floyd   FL, SC  DR-1300, DR-1299 

   NC  DR-1292 

F5 Tornado   OK  DR-1272 

Hurricane Irene   FL  DR-1306 

Tropical Storm   TX  DR-1274 
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KEY PERSONNEL 
DRC, its subcontractors, and/or personnel lists their accomplishments among memberships in several professional 
organizations including NEMA, APWA, SWANA and the Society of American Military Engineers. DRC and/or its’ affiliates, 
associates and/or subcontractors are licensed General Contractors in the states in which DRC performs disaster response 
services. DRC is familiar with USACE, FEMA, and FHWA rules and regulations, the Stafford Act, and 44CFR as they pertain 
to emergency response, recovery and reimbursement. 
 
John Sullivan, President  
Mr. Sullivan has vast experience in all aspects of the construction industry, ranging from marine construction and dredging, 
land development and infrastructure construction as well as the intricate completion of individual custom homes.  Mr. 
Sullivan, along with his brothers, started Sullivan Land Services, Ltd. which provides comprehensive site services for 
disaster response and recovery, infrastructure, and commercial landscaping, while earning a degree at Texas A&M 
University in Construction Management.  His ingenuity eventually led to the creation of Sullivan Interests, Ltd., a portfolio 
of companies that provides services and products to various industries.  

With over 26 years of experience in the construction industry, Mr. Sullivan has gained both extensive knowledge and 
hands on experience with the recovery process. 

FEMA Certifications: IS-20.18, IS-100.b, IS-100.pwb, IS-200.b 
 
Mark Stafford, Vice President of Response and Recovery  
Mr. Stafford brings many years of experience in disaster and commercial/industrial waste management to DRC Emergency 
Services. He has participated in recovery following ice storms and hurricanes throughout the Southeast. Mr. Stafford has 
overseen and operated landfills, recycling operations and transportation companies exceeding $200 million in annual 
revenues. He has managed teams of over 1,100 staff serving business, industry and municipalities.  

Prior to joining DRC, Mr. Stafford was the president and regional director of Allied Waste for the State of Louisiana. He 
also worked in an executive capacity for Waste Management. He earned a B. S. in business from the University of 
Louisiana. 

FEMA Certifications: IS-5.a, IS-11.a, IS-33.17, IS-35.17, IS-100.pwb, IS-106.17, IS-200.b, IS-315, IS-317, IS-546.a, IS-547.a, 
IS-660, IS-700.a, IS-702.a, IS-706, IS-775, IS-800.b, IS-801, IS-802, IS-803, IS-806, IS-906, IS-907, IS-2900 
 

 

“The team at DRC has been most professional, engaging, and 
amenable to the City’s needs during the initial five-year period. We 

expect nothing less from the next five-year period” 

— Harry Hayes Director of Solid Waste Management City of Houston 

32



 

 

Tab B: Experience 
Disaster Debris Removal and Disposal Services  

 Kristy Fuentes, Vice President of Compliance and Administration 
Kristy Fuentes is the Vice President of Compliance and Administration for DRC Emergency Services, LLC (DRC ES) and Chief 
Ethics & Compliance Officer. Previously, Ms. Fuentes was Director of Business Development, leading the marketing, sales 
and communications functions. Since joining DRC in 2005, Ms. Fuentes has provided assistance to clients in planning, 
program management, disaster response, demolition contracting and regulatory compliance.  

Following Hurricane Katrina, Ms. Fuentes managed expansive projects for the Orleans Levee Board, St. Bernard Parish and 
the United States Corps of Engineers. Ms. Fuentes has served as program manager for four contracts with the Louisiana 
Department of Environmental Quality, including the “Katrina Car and Vessel” contract and three massive demolition 
projects in the City of New Orleans. Following Hurricane Gustav, Ms. Fuentes managed nine major disaster-response 
contracts across southern Louisiana with a cumulative contract value of over thirty million dollars. In response to the BP 
MC 232 oil spill, Ms. Fuentes played a key role in the clean-up of lower Jefferson, Terrebonne and Plaquemines Parishes 
through the employment and management of hundreds of local residents and vessels.  

Since November 2013, Ms. Fuentes has implemented changes and improvements to the methods and procedures for 
contract, licensing and pre-qualification processes, ensuring contractor compliance with Federal and State regulations. 

Ms. Fuentes plays a key administrative role in every project DRC performs. In the wake of Hurricanes Michael and Florence 
in 2018 she directed 45 simultaneous contract activations while providing oversight of accounting, invoicing, ticket 
reconciliation and overall administrative management. Ms. Fuentes has provided this kind of oversight on all of DRC’s 
projects since 2013.   

FEMA Certifications: IS-5.a, IS-10.a, IS-11.a, IS-29, IS-37.17, IS-42, IS-100, IS-100.b, IS-100.pwb, IS-106.17, IS-200.b, IS-
241.b, IS-244.b, IS-315, IS-317, IS-453, IS-546.a, IS-547.a, IS-632.a, IS-633, IS-634, IS-700, IS-702.a, IS-706, IS-775, IS-
800.b, IS-801, IS-802, IS-803, IS-804, IS-906, IS-907, IS-909, IS-2900 
 
Joe Newman, Vice President of Operations 
With more than 13 years of experience in overseeing large-scale construction and disaster-related debris management 
projects, Mr. Newman has managed teams over multiple disasters including Hurricanes Isabel, Dennis, Katrina and Ike. 
Through the years, he has had many roles including heavy equipment operation, planning and coordination of construction 
process, securing permits and licenses, delivery of materials and equipment, FEMA compliance, coordinating and 
operating with municipality officials, and estimating for contracts.  

As Vice President of Operations, Mr. Newman provides operational oversite in order to measures progress and adjust 
processes to ensure the success of the project. Mr. Newman oversees all project managers and works closely with 
management personnel to maintain efficient team structure during an activation.  

Previously, while activated for Hurricane Ike, Mr. Newman oversaw the collection, processing, and recycling/disposal of 
over 1,000,000 cubic yards of debris.  His recent project activations include Hurricanes Michael, Florence, Harvey, Maria, 
and Irma. Mr. Newman plays a role in every major activation providing overall project management and operational 
oversight.   

FEMA Certifications: IS-33.17, IS-35.17, IS-100.b, IS-100.pwb, IS-632.a, IS-702.a, IS-2900 
Other Certifications: Hazwoper 
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Tony Furr, Director of Technical Assistance and Training  
Mr. Furr was the Region VI Debris Subject Matter Expert (SME) from 2013 – 2021 for FEMA and has served as the 
Infrastructure Branch Director (IBD), Emergency Management Specialist, Appeals Analyst, Procurement Specialist, and 
Trainer for over 100 federally declared disasters and emergencies.  He is nationally known and recognized in the 
emergency management community and is highly knowledgeable about FEMA policies, procedures, and debris 
operations.   
 
Mr. Furr was directly involved in the FEMA Public Assistance (PA) grant program since 2005 (Hurricane Katrina and Rita) 
through 2020 COVID-19 events, including Hurricane Ike and Hurricane Harvey.  Mr. Furr’s knowledge and experience of 
the FEMA PA program is invaluable to both DRC Emergency Services, and all clients while navigating the FEMA Disaster 
grants programs.  Mr. Furr is also a FEMA trainer for Grants Management and Debris Management. He has delivered the 
Debris Management training at the National Hurricane Conference, the Texas Emergency Managers Conference, the 
Oklahoma Emergency Managers Conference and presided over the round table workshops hosted by the Disaster 
Recovery Contractors Association (DRCA) in FEMA Region VI. 

Tony Furr is one of the most knowledgeable people working in the debris management business with firsthand field 
experience managing major disasters and PA grants. 

FEMA Certifications: ICS-100, ICS-200, IS-24, IS-632.a, IS-634, IS-800.b, IS-821, IS-00022, IS-00230, IS-00317, IS-00393.a, 
IS-00631, IS-00632, IS-00821, IS-1812  
Other Certifications: National Wildlife Coordinative Group Certifications L-381 and L-480; E0193 Certified Appeal 
Analyst; Various field training, including CEF, Hazard Mitigation, PA Ops 1, PA Ops 2, and Debris; Project Management 
(Certified Project Manager (CPM) URS Corporation 
 
Jay Gunter, Regional Manager/Safety Officer 
Mr. Gunter comes to DRC with 35 years in the solid waste business. Having started his career in solid waste in 1983, Mr. 
Gunter has operated nearly every type of waste and/or hauling truck. Additionally, he has held many positions in the solid 
waste business. Mr. Gunter has served as an incident commander through several hazardous waste events. As a previous 
Solid Waste Superintendent with Lake County, Florida, Mr. Gunter has a unique understanding of a jurisdiction’s needs 
during a disaster event. Most recently, Mr. Gunter worked as the regional manager in the Southeast region of the United 
States in response to hurricanes that occurred during the 2020 storm season; these hurricanes include Hurricanes Isaias, 
Sally, Laura, and Zeta. His previous disaster experience includes coordination or clean up after Hurricanes Hugo, Andrew, 
Alberto and Mitch as well as many other flood and tornado events. Some of his projects include Hurricane Michael and 
the 2018 Red Tide Event. During Hurricane Michael, Mr. Gunter worked closely with both Georgia and Florida’s 
Departments of Transportation. Mr. Gunter is MOT certified, which makes him qualified to design and implement 
temporary traffic control plans to ensure the safety of personnel, motorists, and pedestrians, making him an invaluable 
asset to all DOT projects. Mr. Gunter has successfully certified over 200 people to meet MOT guidelines for Temporary 
Traffic Control Flagging Operations during DOT events for years 2020 and 2021.  

FEMA Certifications: IS-27, IS-35.20, IS-100.c, IS-200.c, IS-632.a, IS-633, IS-700.b, IS-703.b, IS-800.d 
Other Certifications: Hazwoper, Manager of Landfill Operations - Solid Waste Association of North America, Transfer 
Station Operations Certification - Solid Waste Association of North America, Trainer Certification in Smith System 
Defensive Driving 5 Keys, FDOT Temporary Traffic Control - Intermediate Course, FDOT Temporary Traffic Control-  
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 Advanced Course, VDOT Traffic Control Supervisor – Intermediate Course, Introduction to OSHA and the OSHA Act, 10-
Hr OSHA Training for the Construction Industry, VDOT Advanced MOT Certification 
 
Mark Bush, Project Manager 
Mr. Bush is a Texas native who worked previously as Field Service Supervisor/Operations Coordinator for an oilfield 
services company specializing in water treatment. He served 6 years in the US Army as a Light Wheel Mechanic and also 
served as a Squad Leader with the 4th Brigade/4th Infantry Division. His prior experience has helped him hone his skills in 
personnel management, reliability and responsiveness, attention to detail and adaptability to change, and time 
management. Mr. Bush manages the daily logistical coordination of crews, heavy equipment, and support resources; work 
flow and future crew movement planning; and daily work site documentation. Additionally, he implements health and 
safety protocols to ensure that all work was completed safely. Following Hurricane Harvey,  
Mr. Bush served as the main point of contact to Harris County Engineering. He also worked closely with FDOT in the 
aftermath of Hurricane Michael. Mr. Bush went to Lamar University in Beaumont, TX. 

FEMA Certifications: IS-100.c, IS-200.c 
Other Certifications: Hazwoper, TX All-lines Ins. Adjuster (lic#2156078), SafeLand USA, SafeGulf USA, H2S Awareness 
Training, CPR AED Certified 

 
Sam Dancer, Field Supervisor and Project Manager 
After more than a decade in the military and law enforcement, Mr. Dancer became a Field Supervisor and Project Manager, 
handling contracts involving clean-up following Hurricanes Gustav and Ike; City of Fayetteville, AR ice storm; City of 
Nashville, Tennessee flooding; BP Oil Spill; and the Port Au Prince, Haiti earthquake.  

More recently, he was involved in: St. Charles County and the City of Bridgeton tornado debris removal (MO); Tuscaloosa 
(ALDOT) residential demolition of tornado-damaged residences (AL); Terrebonne Parish (LA) and St. Louis Bayou (MS) 
Cleanout project; City of New Orleans Strategic Demolition for Economic Recovery project (LA); East Baton Rouge Parish 
wind storm damage (LA); Ascension Parish, Tangipahoa Parish (LA), and Houston (TX) flood damage; project manager for 
Hurricane Irma Largo. 

FEMA Certifications: IS-3, IS-5.a, IS-10.a, IS-11.a, IS -20.19, IS-20.21, IS -21.19, IS-21.21, IS-29, IS-33.17, IS-35.21, IS-36, IS-37.19, IS-
37.21, IS-42, IS-60.b, IS-75, IS-100.c, IS-100.fda, IS-100.fwa, IS-100.hcb, IS-100.he, IS-100.leb, IS-100.pwb,  IS-106.17, IS-200.b, IS-
200.hca, IS-201, IS-230.d, IS-240.b, IS-241.b, IS-244.b, IS-315, IS-317, IS-324.a, IS-325, IS-360, IS-394.a, IS-405, IS-420, IS-421, IS-453, IS-
454, IS-546.a, IS-547.a, IS-632.a, IS-633, IS-634, IS-660, IS-700.b, IS-702.a, IS-703.a, IS-706, IS-775, IS-800.b, IS-801, IS-802, IS-803, IS-
804, IS-807, IS-807, IS-809, IS-810, IS-811, IS-812, IS-813, IS-906, IS-907, IS-909, IS-912, IS-914, IS-01010, IS-1150, IS-1172, IS -2000, IS-
2002, IS -2500, IS -2600, IS-2900.a, IS-2901 
OSHA Certifications: OSHA-105, OSHA-107, OSHA-108, OSHA-112, OSHA-113, OSHA-115, OSHA-116, OSHA-121, OSHA-
122, OSHA-123, OSHA-144, OSHA-150, OSHA-151, OSHA-152, OSHA-161, OSHA-162, OSHA-602, OSHA-603, OSHA-605, 
OSHA-612, OSHA-614, OSHA-618, OSHA-700, OSHA-701, OSHA-702, OSHA-704, OSHA-707, OSHA-716, OSHA-718, OSHA-
719, OSHA-722, OSHA-750, OSHA-806, OSHA-807, OSHA-808, OSHA-809, OSHA-815, OSHA-852 
Other Certifications: Access to a TWIC card, Access to HSIN granted by the Department of Homeland Security for 
Louisiana, Mississippi, Texas, Alabama, and the EM Site 
 
Lisa Garcia Walsh, Contracts Manager 
Ms. Garcia Walsh has overseen DRC’s contracts since 2010. Her role is to maintain all contractual records and 
documentation, such as receipt and control of all contract correspondence. She is responsible for applying, renewing, and 
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activating general contractor licenses nationwide as well as other authorizations and pre-qualifications. Additionally, she 
is responsible for invoicing, ticket reconciliation and coordination with subcontractors, municipalities and monitoring firms 
regarding accounting procedures. Ms. Garcia Walsh helps ensure data is collected and processed efficiently.  

Ms. Garcia Walsh brings experience in data management operations following some of the largest debris generating 
natural disaster in recent history. She oversaw data collection and processing for state and federally funded projects. She 
assists with data management, invoice reconciliation, and project closeout. 

Ms. Garcia Walsh has provided administrative assistance to DRC’s management personnel on all major disasters since 
2013. Prior to joining DRC, Ms. Garcia Walsh provided administrative assistance for emergency response projects involving 
FEMA protocol.   

FEMA Certifications: IS-5.a, IS-10.a, IS-11.a, IS-37.17, IS-42, IS-100.a, IS-100.b, IS-100.pwb, IS-106.17, IS-200.b, IS-201, IS-
244, IS-315, IS-317, IS-324.a, IS-453, IS-546.a, IS-547.a, IS-632.a, IS-633, IS-634, IS-660, IS-700.a, IS-702.a, IS-706, IS-775, 
IS-800.b, IS-801, IS-802, IS-803, IS-806, IS-906, IS-907 IS-909, IS-2900 
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 EMPLOYMENT OF LOCAL & MINORITY CONTRACTORS 
 DRC maintains one of the industry’s largest network of pre-screened and fully qualified subcontractors, including local and 
preferred vendors. DRC’s subcontractors are evaluated extensively, including past performance, equipment and personnel 
availability, mobilization timeframes, insurance, and cost.  

The use of local resources is vitally important to a successful disaster recovery operation. DRC proudly promotes community 
involvement by working closely with local suppliers and vendors when the situation allows. DRC utilizes local vendors to the 
maximum extent possible to minimize load times, transportation costs, and schedule risk.  
 

Because of its importance, we have developed a vast network of subcontractors that are uniquely qualified and meet all 
operational requirements envisioned under this RFP. DRC has access to more than 2,000 firms through our prequalified 
supplier database, including over 1,200 Small Business Firms. This database facilitates our ability to identify firms qualified 
for specific scopes of work and allows DRC to efficiently sort the firms by type of service and size of business.  

Throughout its history, DRC has maintained strong relationships with local vendors and subcontractors. We pride ourselves on 
facilitating local involvement during recovery efforts and encourage local knowledge and experience. DRC has assembled a cadre 
of thousands of subcontractors which includes SBE, MBE, WBE, HUB Zone, 8(a), and VOSB (including Service-Disabled VOSB) 
contractors. DRC has established procedures nationally recognized in the area of community outreach as discussed below. 
 
 

Proposed Subcontractors 
 
 

Proposed Subcontractors 
RPF Emergency Services, LLC 

Hunter Fuzzell 
520 Mineral Trace, Unit C, 

Hoover, AL  35244 
205-637-6949 

T&S Trucking Service, LLC (DBE/WOSB) 
Samantha Votis 

5525 Plantation Lane 
PO Box 5 

Crandon, WI 54520 
(715) 889-1653 

 
Due to the unpredictable nature of natural disasters, DRC cannot know the amount of work to be subcontracted pre-event. This 
will be determined by the size and severity of the event.   
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Local S/M/WBE Resource Program 
DRC understands that primarily mobilizing staff and equipment from 
local subcontractors reduces mobilization times and reduces cost. 
While DRC maintains a current, active subcontractor list, Regional 
Managers reach out to local subcontractors and small, minority and 
women-owned business enterprises (S/M/WBE) by utilizing: 

 Governmental databases  
 Local, regional, and national SBE compliance departments  
 Client and vendor references  
 Direct mail community outreach 
o Information can be found by contacting: 888-721-4DRC or 

going on drcusa.com 
Upon receipt of Notice of Award, DRC will make contact with local 
governments and SBE Resource offices to schedule an informational 
and technical assistance workshop for potential vendors and 
businesses. The workshops provides: 

 “Hands on” technical assistance to a variety of companies  
 Matches S/M/WBE contractors with other companies in order to strengthen their competitive position  

DRC is committed to ensuring that local companies are made aware of all potential contracting and partnership opportunities.    

From our extensive experience with subcontractors, DRC knows the importance of establishing strict guidelines for performance 
and safety standards. All subcontractors will be screened for qualifications and safety compliance prior to being offered a contract 
with DRC. Additionally, at the discretion of the contracting agency, all subcontractors will be approved prior to beginning work. 
Our sample Subcontractor Agreement details the scope of work and responsibilities of each subcontractor. The Subcontractor 
Agreement also commits the subcontractor to all governmental regulations and requirements. All subcontractor equipment will 
be inspected and properly maintained and all personnel certifications and safety courses will be on file and renewed or updated 
as needed. 

In addition to stringent qualifications standards, DRC requires the following summarized items from subcontractors: 
 Compliance with all DRC safety plans. 
 Ability to meet liability and automobile insurance requirements (these may vary from contract to contract).  
 Compliance with governmental employment regulations, unemployment compensation and workman’s compensation 

laws. 
 Completion of a subcontracting agreement specifying the scope of work, terms and conditions, pricing, liability 

requirements and any hold harmless agreements. 
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“Our Mayor's Office, Councilmembers, my office, and other coordinating agencies 
took great comfort in the "on the ground" presence and access they had to DRC's 

team throughout this effort, and their commitment to the job until we fully 
addressed all the recovery needs of our residents was greatly appreciated.” 

– Adam M. Smith, P.E., Chief of Wastewater Operations & Maintenance,  City of Baton Rouge/Parish of 
East Baton Rouge’s Department of Environmental Services 
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Prompt Payment of S/M/WBEs 
In addition to occasionally assisting S/M/WBEs with operating startup costs, DRC has a 20 plus year history of paying 
subcontractors on a weekly basis. This expedited payment policy is critical to small businesses as they may experience 
cash flow issues that can impact operations. 
 

Subcontractor Payable Chart 
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 AFFIRMATIVE ACTION/ EQUAL OPPORTUNITY POLICY 
DRC is an equal employment opportunity employer.  Employment decisions are based on merit and business need, and 
not on race, color, citizenship status, national origin, ancestry, gender, sexual orientation, age, religion, creed, physical or 
mental disability, marital status, veteran status, political affiliation, or any other factor protected by law.  DRC complies 
with the law regarding reasonable accommodation for handicapped and disabled employees.  DRC’s President has issued 
the following policy: 
 
DRC recognizes the value of hiring a diverse group. Due to the nature of our work and the fact that we provide services 
worldwide, we find it necessary and advantageous to employ a number of persons from various countries who are of 
different races, religions and ethnic groups. In addition, we believe work force diversity may provide a significant market 
advantage. 

It is the policy of DRC to comply with all the relevant and applicable provisions of the Americans with Disabilities Act (ADA).  
DRC will not discriminate against any qualified employee or job applicant with respect to any terms, privileges, or 
conditions of employment because of a person’s physical or mental disability.  DRC will also make reasonable 
accommodation wherever necessary for all employees or applicants with disabilities, provided that the individual is 
otherwise qualified to safely perform the essential duties and assignments connected with the job and provided that any 
accommodations made do not impose an undue hardship on DRC. 

Equal employment opportunity notices are posted as required by law. Management is primarily responsible for seeing 
that DRC’s equal employment opportunity policies are implemented, but all members of the staff share in the 
responsibility for assuring that by their personal actions the policies are effective and apply uniformly to everyone. Any 
employee, including managers, involved in discriminatory practices will be subject to termination. 
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July 25, 2018 

To Whom It May Concern, 

On behalf of the City of Baton Rouge/Parish of East Baton Rouge's Department of Environmental Services, it is my 
pleasure to submit this letter of recommendation for DRC Emergency Services. 

DRC has been a trusted partner of our City-Parish for years, including and especially during one of the most 
catastrophic and costly events in the history of our state and country. In August 2016, when the floodwaters of the 
Great Flood of 2016 (DR-4277) began rising and threatening to inflict damage on tens of thousands of homes in 
East Baton Rouge Parish, DRC was quick to respond and react to our activation of the company's debris removal 
contract. In the days that immediately followed , DRC's team worked side-by-side with our senior leadership team at 
our emergency operations center to begin identifying the known extent of damage inflicted by this disaster, 
preparing routes and maps for rapid deployment across our parish once it was safe to do so, and immediately 
mobilizing their significant fleet of trucks to begin staging for debris removal operations. Less than a week after 
floodwaters began to recede from our area, DRC's fleet began to conduct our first debris removal pass, targeting 
seven initial ZIP codes that were impacted by the flooding event. DRC subsequently expanded operations to 
include all impacted ZIP codes and remained active through their final pass conducted in August 2017. 

Throughout this timeframe, DRC's team was responsive, proactive, and communicative regarding any needs our 
City-Parish agencies, elected officials, or residents had related to our debris removal program, going above and 
beyond to ensure the public was informed about program activities at all times. For example, beginning in mid­
September 2016, DRC staff along with our debris monitoring firm team joined City-Parish leaders in providing 
televised updates on debris removal activities each morning - both for the day ahead as well as upcoming 
deadlines or issues related to the program. These segments were broadcast live by local news media, on our 
government access channel Metro 21 , and through our City-Parish Facebook page via Facebook Live. These daily 
updates continued for nearly a month and a half, and DRC's team was integral in developing and sharing updates 
to be shared with our residents that kept them informed and aware of program activities. 

This same level of responsiveness, coordination, and resourcing on the part of DRC was present throughout the 
entirety of our debris removal program and recovery effort, ultimately resulting in nearly 2 million cubic yards of 
debris collected and representing one of the largest and most complex flood debris removal efforts in the history of 
the U.S. DRC's ability to mobilize their fleet and respond to needs, or proactively anticipate them, was critical to our 
program's success - including rapid scaling of their fleet to nearly 200 trucks on the streets each day at the height 
of the program's activity and daily debris collection totals approaching 50,000 cubic yards. Our Mayor's Office, 
Councilmembers, my office, and other coordinating agencies took great comfort in the "on the ground" presence 
and access they had to DRC's team throughout this effort, and their commitment to the job until we fully addressed 
all the recovery needs of our residents was greatly appreciated. 

I strongly recommend DRC as a qualified and capable debris removal contractor that I feel confident will provide 
the same level of service, dedication, and passion for your recovery and/or clean-up effort as they did here in East 
Baton Rouge Parish. Please don't hesitate to contact me if you have any questions. 

Sincerely, 

Adam M. Smith, PE 
Chief of Wastewater Operations & Maintenance 

222 Saint Louis StreeL, Baton Rouge, LA 70802 
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August 8th, 2018  

 

RE: DRC Emergency Services, LLC (DRC) 

To whom it may concern: 

DRC has been under contract with the Puerto Rico Department of Transportation 

and Public Works (DTPW) following the landfall of Hurricane María.  DRC was tasked 

with clearing the DTPW’s right of way (ROW) of all storm related debris in their 

assigned zone.  Based on our experience with DRC thus far, we would support them 

in being considered for similar work. 

To date, DRC has cleared our ROW’s of approximately 1 million cubic yards of 

debris and removed dangerous leaners and hangers.  They have proven to be 

experienced and knowledgeable in the storm debris removal process and an 

invaluable asset in our recuperation effort.  

If you require further clarification, please do not hesitate to contact the 

undersigned.  

 

Sincerely,  

 

Department of Transportation and Public Works 
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ugust 15, 2017 

 

DRC Emergency Services, LLC, Mobile, Alabama has  been the contractor for the City of 

Wilmington, NC since 2013 to provide Phase II C&D Debris removal & Vegetative Debris 

Removal & Disposal. 

 

Wilmington needed to active DRC’s contract on two occasions.  The first was the ice storm in 

February 2014 that produced 174,352 cubic yards of vegetative debris.  DRC completed the 

cleanup in 40 days. The second activation came in October 2016 for Hurricane Matthew.  

Matthew produce 98,658 cubic yards of vegetative debris. Cleanup started on 10/18/16 and was 

completed on 11/25/2018. 

  

On both occasions Tony Swain DRC’s Project Manager arrived in Wilmington the day before the 

event so he was in place to immediately assess damage and start the process to order the 

manpower and equipment needed to start the cleanup effort.  He was here before a notice to 

proceed was sent. 

 

The professional, organization, quality of work and willingness to meet and work with City staff 

exceeded expectations and fulfilled all objectives of scope of services spelled out in their contract. 

 

Tony was in constant contact reporting progress each day.  He was responsive to the City’s needs 

and was very welling to adjust schedules as needed.  I had a number of conversation with DRC’s 

home office and they acted equally professional, all members of the DRC staff were very 

responsive and approachable.  The City of Wilmington has a very good working relationship with 

DRC and are very pleased with the service they provide.  Judging from DRC’s past performance I 

would have no issue to recommend them to other municipalities. 

 

Please do not hesitate to call me with any questions or if you need further information.  

 

Sincerely,  

 

Dave Bundick 
Superintendent of Solid Waste 
City of Wilmington  
235 Operations Center Drive 
P.O. Box 1810 
Wilmington, NC 28402-1810 
Ph: 910.341.0081 | Fax: 910.790.2391 

  
 

Solid Waste Management  
235 Operations Center Drive  
PO Box 1810 
Wilmington, NC  28402-1810 
 
910 341-7875 
910 790-2391 fax 
wilmingtonnc.gov 
Dial 711TTY/Voice 
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FINANCIAL STRENGTH & STABILITY 

DRC is one of the most financially sound and stable companies in the disaster response industry. With a bonding capacity 
of over $1 billion and access to dedicated cash and credit lines in excess of $200 million, DRC has the ability to manage 
and complete multiple projects simultaneously without being hindered by a lack of operating capital. During high storm 
seasons over the past decade, DRC operated substantially out of pocket prior to client payment, yet remained fully 
capable of providing the critical services necessary to complete all contracts.  

 The 2020 hurricane season consisted of numerous hurricanes including Hurricanes Hanna, Laura, Isaias, Sally, Delta, and Zeta; 
DRC was mobilized in Alabama, Georgia, Louisiana, Mississippi, Florida, Texas, and North Carolina and removed and disposed 
of over 5,900,000 cubic yards of debris. for contracts totaling over $305 million.  

 The 2018 hurricane season brought several storms, most notably Hurricanes Florence and Michael. With only two weeks of 
reprieve between each storm, DRC mobilized in Florida, North Carolina, Virginia and Georgia simultaneously.  

 Three major hurricanes hit continental North America in 2017, Hurricanes Harvey, Irma, and Maria, consecutively. DRC 
managed a total of 53 projects simultaneously in the months that followed these disasters, totaling to $207 million and 6 
million cubic yards.  

 2016 brought several severe flooding events, primarily in Texas and Louisiana. Additionally, Hurricanes Hermine and Mathew 
wreaked havoc on Florida and the East Coast. DRC was activated in 30 total jurisdictions, DRC picked up a total of 4 million 
cubic yards of debris, totaling to an estimated amount of $64.7 million contract value.  

 The winter of 2014 wreaked havoc on the eastern seaboard.  Working primarily in South Carolina and North Carolina, DRC 
managed the debris removal for 5 counties in North Carolina and 8 counties for SCDOT. Removing over 225,000 trees and 
1,400,000 cubic yards, the contract value is $54,449,473.  

 DRC successfully performed in at least 9 contracts that were directly related to the British Petroleum Deepwater Horizon oil 
spill in the Gulf of Mexico which flowed for three months in 2010. The company’s depth of knowledge with debris handling 
in ecologically sensitive environments was a significant asset to the regions affected. The total contract value is $185,334,469. 

 In 2008, following Hurricanes Ike and Gustav, DRC provided debris removal services for 36 separate and simultaneous disaster 
management services contracts, including the cities of Houston, Galveston and New Orleans. The total value of these 
contracts was approximately $200 million. 
 

DRC has never failed to complete any awarded work, defaulted on a contract, or filed for bankruptcy. The company has a 100% 
assignment completion record. 

DRC will supply an audited financial statement upon request. 

Banking      Surety      Insurance 
Texas Capital Bank    Bowen, Michlette & Britt Insurance  McGriff, Seibels & Williams 
Mike Chryssikos     Agency LLC     Rob Harrison  
Senior Vice President    Toby Michlette     818 Town & Country Blvd.  
One Riverway, Suite 2100   Surety Bond Producer, Senior VP  Suite 500  
Houston, TX 77056    1111 North Loop West, Suite 400  Houston, TX 77024 
(832) 308-7109     Houston, TX 77046    (713) 940-6544 
michael.chryssikos@texascapitalbank.com (713) 880-7109     Rob.harrison@mcgriff.com 
(Please see attached letter)   Tmiclette@bmbinc.com    (Please see sample insurance 

(Please see attached letter)   certificate attached in Tab G) 
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February 19, 2021 
 
 
DRC Emergency Services, LLC 
6702 Broadway 
Galveston, Texas 77554 
 
To Whom It May Concern: 
 
DRC Emergency Services, LLC  has the financial resources to perform the requested work for 
the jurisdiction and the ability to obtain additional resources if needed.  The company has a 
multi-year syndicated revolving credit facility in the amount of $600,000,000 led by Texas 
Capital Bank.  DRC Emergency Services, LLC has the financial capability to finance a multi-
million dollar volume of work without interference or a slow-down of work. 

In addition to the Line of Credit with our bank, the owners of DRC Emergency Services, LLC 
keep ample levels of Working Capital available at moments notice. 

 I’ve personally banked the owners of the company for over 15 years and they have been a 
valued client of the bank, have always paid as agreed and are one of the highest valued clients in 
the bank.  I’ve witnessed them work on multiple projects and coordinate large scale efforts with 
excellent execution.   

Please feel free to contact me should you need additional information. 

 

 
 
 
Mike Chryssikos 
Senior Vice President 
Texas Capital Bank 
832-308-7109 
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        BOWEN, MICLETTE & BRITT INSURANCE AGENCY, LLC 
          1111 NORTH LOOP WEST, SUITE 400 

          HOUSTON, TEXAS 77008 
          TELEPHONE (713) 880-7100 

          FACSIMILE (713) 880-7149 
           

  

INSURANCE / BONDS/ RISK MANAGEMENT 

January 7, 2021 
 
  
 
DRC Emergency Services, LLC 
6702 Broadway 
Galveston, TX 77554 
 
 
 Re: DRC Emergency Services, LLC  
 
 
Dear Sir or Madam: 
 
We are the surety bonding agent for DRC Emergency Services, LLC, of Galveston, TX.  In this capacity, we have 
become very familiar with their financial, management, and operational capabilities.  DRC Emergency Services, LLC 
is bonded through Travelers Casualty and Surety Company of America(Travelers), which has an A.M. Best Rating 
of A++ Superior with a Financial Size Category of XV.  Travelers has agreed to support performance and payment 
bonds for single projects up to $500,000,000 as long as these projects fit within a $1 Billion aggregate work program. 
 
Please note that the decision to issue performance and payment bonds is a matter between DRC Emergency Services, 
LLC, and Travelers, and will be subject to the review and approval of the contract terms, conditions and related 
underwriting criteria at the time of the request.  We assume no liability to third parties or to you if for any reason 
Travelers does not execute said bonds. 

 
We hold DRC Emergency Services, LLC in the highest possible regard and it is our pleasure and privilege to 
recommend them for your consideration.  
 
Very truly yours,  
 
BOWEN, MICLETTE & BRITT INSURANCE AGENCY, LLC 
 

 
 
David T. Miclette 
Senior Vice President 
      
 
 
 
DT/rg 
 

59



 

 

Tab D: References 
Disaster Debris Removal and Disposal Services  

 
REFERENCES 

REFERENCES 
OWNER & TIMELINE DESCRIPTION OF WORK CONTRACT VALUE CUBIC YARDS POINT OF CONTACT 

Town of Dauphin Island, AL 
September 2020 – January 
2021 

Disaster Debris Removal 
Services – Hurricane 
Sally (DR-4563) 
 
 

$1,200,000 40,000 Jeff Collier, Mayor 
Phone: (251) 209-9980 
jcollier@townofdauphinisland.org 
1011 Bienville Boulevard 
Dauphin Island, AL 36528 

Jackson County, FL 
October 2018- September 
2019 

Debris Removal 
Services 
Hurricane Michael 
(4399) 

$33,662,302.07 2,346,830.4 Clint Pate, County Commissioner, District 2 
Phone: (850) 527-3900 
cpate@jacksoncountyfl.com 
2864 Madison Street 
Marianna, FL 32448 
 

Coconut Creek, FL 
September 2017-October 
2017 

Debris Removal - 
Hurricane Irma (DR-
4337) 

$1,273,788.48 Est. 146,000 Alexander Tergis, Assistance Director of 
Public Works 
Phone: (954) 545-6623 
Atergis@coconutcreek.net  
4800 West Copans Road 
Coconut Creek, FL 33063 
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Tab E: Proposal Matrix 
Disaster Debris Removal and Disposal Services  

 

The primary mission of DRC Emergency Services, LLC is to provide a professional, honest and immediate response to natural 
and man-made disasters. 

One of the primary missions of any County is to protect lives, minimize the loss or degradation of resources, and continue to sustain 
and restore operational capability following an event.  DRC uses a basic three phase approach to help Franklin County achieve 
these goals. DRC’s approach to prepare, respond, and recover are fundamental to successful disaster management. 

 

 

 

 

 

 

 
 
 
 

When disasters hit communities, 
DRC Emergency Services is there. 

We stand by ready to help you 
prepare, respond, and recover in 

the face of disaster. 
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Tab E: Proposal Matrix 
Disaster Debris Removal and Disposal Services  

 
 PREPARE  

 

 
 

→ Contract Award 
→ Local Teaming Partners  
→ Available Equipment  
→ Joint Planning & Training 
→ Forecasting  

 
Contract Award 
Upon award, DRC’s Regional Manager Jay Gunter will schedule a meeting with Franklin County. The initial meeting is 
critical, allowing both the County and the Regional Manager to make introductions, as well as to prepare for any pending 
disasters. DRC’s primary goal in this meeting would be to develop a step by step plan to expedite arrangements for training 
and response phases of the contract.  These provisions include but are not limited to:  

 Presenting key team members, including the Project Manager, and their responsibilities  
 Scheduling table top scenario exercises to include planning and routing  
 Facilitating the designation and readiness of TDSRS and final disposal sites 
 Introducing Monitoring Firm Representative (if applicable)  

 
Local Team Partners, Vendors, and Subcontractors 
DRC maintains a network of hundreds of subcontractors, approximately 30 of 
which are primary subcontractors that have been a part of DRC’s responses in 
the last 32 years. These subcontractors along with DRC’s own personnel and 
equipment are capable of mobilizing events of huge magnitude. The 
identification of local subcontractors prior to activation secures commitment 
of equipment and insurance requirements. In compliance with the Stafford 
Act, DRC encourages local participation. A few methods used to identify local 
subcontractors include:  

 Outreach programs 
 Government referrals 
 Website applications 
 Direct mail outreach  

 

“Through weekly project meetings, I 
became increasingly familiar with the 

organization’s natural abilities and 
orderly work ethic. As the cleanup 

effort progressed, I realized that this 
company’s staff was a perfect fit for 

working with subcontractors and 
property owners.” 

— Leo T. Lucchesi Director of Public 
Works Washington Parish Government 
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Tab E: Proposal Matrix 
Disaster Debris Removal and Disposal Services  

 

Available Equipment 
DRC will use owned equipment, subcontractor equipment, or lease/rent equipment based upon the disaster scenario. 
DRC has the most expansive collection of rolling stock and equipment in the disaster services industry. The company has 
2,568 trucks and 1,657 pieces of support equipment, either owned or under agreement, available for immediate use.  As 
part of the company’s Corporate Mobilization Plan, a monthly inventory of available equipment is performed, recorded, 
and readily available.  DRC has actively demonstrated the ability to quickly amass and mobilize significant quantities of 
equipment. During the 2017 hurricane season, DRC operated in excess of 2,000 pieces of equipment while 
simultaneously responding to Hurricanes Irma, Harvey, and Maria.  
 
Additionally, DRC has Master Service Agreements in place with national equipment suppliers, such as Hertz, United, 
Caterpillar, and William Scotsman, to supplement our equipment needs. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

DRC Emergency Services Asset List  
Equipment Type  Description  Quantity 

Bucket Trucks  various models with booms 110 
Chip Trailers various models and horse-power 14 
Chip Vans  receptacle vehicles 2 
Dump Trucks various models with dual and tri axles 353 
End Dump Trailers  various models and capacity 298 
Flat Bed Semis  various models for equipment movement 6 
Flat Beds 53' equipment trailers 20 
Fuel Trucks  multiple model and gallon capacity 46 
Low Boys  equipment movement trailers 53 
Pickups  half and three quarter ton of various make and model 45 
Roll Off Trucks primarily Galbreath 60,000 pound hoist on various makes 82 
Rolls Off Containers  20, 30 and 40 cubic yard containers 337 
Self Loaders  various makes with buckets ranging from 2-10 cubic yards 343 
Semi Dumps  various makes and models with various capacity 240 
Semi Tractors  various makes 232 
Service Trucks  fully stocked road ready service vehicles 79 
Slingers various models 5 
Straight Trucks  various makes and models   8 
Sweepers various models used for DMS operation 3 
Tankers  various models 125 
Tractor /Trailers Combos  various models 29 
Tractors  various makes and models 43 
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Tab E: Proposal Matrix 
Disaster Debris Removal and Disposal Services  

 
 Trailers  25 foot travel trailer 1 
Utility Trailers  15 and 20 foot utility trailers 2 
Vacuum Trailer various makes 30 
Vacuum Trucks (Wet)  various makes for 13 
Walking Floors 48 ft automated trailers 46 
Water Trucks various capacity used for DMS operation 3 
Attachments - various buckets, hoists, slings etc. 157 
Back Hoes various models and capacity 40 
Bobcats skid-steer with multiple attachments 53 
Bull Dozers  various makes and sizes 45 
Conveyors  used for material movement 2 
Crushers metal compaction and volume reduction 24 
Excavator  various makes and models 164 
Feller Buncher various makes and models used for clearing projects 27 
Front End Loaders various makes, models and bucket capacity  127 
Generators various 41 
Grinders  horizontal and tub grinders 36 
Jarraf Tree Trimmers  high capacity trimming equipment 3 
Jersey Barriers used for highway projects and within DMS  200 
Light Plants  various used for nite operation 100 
Material Handlers (Tele Boom) loading equipment 3 
Mobile Kitchens  various models 13 
Off Road Dumps  Volvo high capacity 2 
Pumps various sizes 5 
Safety Signs, Cones and PPE/arrow 
boards/message boards used for highway operations 503 
skid steers various sizes with multiple attachments 96 
Screens shaker screens and sand screens 4 
Water Trucks  various models and capacity 12 

Total:  4225 
Marine Vessels/Equipment 

Equipment Type  Quantity 
Inland Marine Harvestor 1 
Air Boat 3 
Amphibious Aquatic Excavator 1 
Tug Boat 14 
Underwater ROV 1 
Utility Boat 1 
Work Boat  15 
JON Boats 10 
500 CRANE (120 X 54 X 10) 1 
510 CRANE (100 X 52 X 9) 1 
524 CRANE (250 x 64 x 12) 1 
526 CRANE (293 X 80 X 19) 1 
527 CRANE (176 X 75 X 13) 1 
529 CRANE (250 X 64 X 12) 1 
531 CRANE (420 X 98 X 25) 1 
532 CRANE (300 X 90 X 19) 1 
533 CRANE (310 X 100 X 20) 1 
534 CRANE (111 X 45 X 11) 1 
535 CRANE (250 x 64 x 12) 1 
536 CRANE (250 x 64 x 12) 1 
541 CRANE (200 X 60 X 12) 1 
566 CRANE (140 X 70 X 12) 1 
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Tab E: Proposal Matrix 
Disaster Debris Removal and Disposal Services  

 
Hopper Barge (EX NYC DOS) 16 
Hopper Barge (260 X 52.5 X 12) 7 
Hopper Barge (200 X 40 X 17.75) 2 
Hydra Sport 1 
Hydraulic Driven propelled pushers  1 
Pontoon Boats  9 
Poseidon Barges 3 
Push Boats 2 
Rescue Skiff 2 
Sectional Barges 28 
Side Scan Sonar 2 
Deck Barge  32 
Deck Barge with 9' bin walls 2 
Deck Barge with spuds 7 
Deck Barge with steel box rails 19 
Go Devil Boat 1 

Total: 61 
 
Joint Planning and Training 
DRC provides Franklin County with planning and training throughout the length of the County’s contract at no extra cost. 
Benefits of these sessions include:  

 Providing an opportunity to build relationships between both parties  
 Delivering invaluable operational and administrative information to all stakeholders 
 Discussing forecasting and reviewing the debris management plan    
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Tab E: Proposal Matrix 
Disaster Debris Removal and Disposal Services  

 
 Identifying Equipment Staging Areas 

While discussing potential plots to stage equipment, the following 
should be considered: 

 Staging away from residential areas 
 Easy access from main right-of-ways     
 Sufficient acreage to manage a large number of vehicles 
 Fencing around the facility is preferable   

 
 

 
 

TDSRS Site Selection      
Criteria at a minimum will include: 

 Public versus private land considerations  
 Environmental agency approvals 
 Dust and fire mitigation  
 Ingress and egress considerations 
 Security features  
 Storm water controls considerations 
 Elevation  
 Sound buffers and fencing  

 
 
 
Identifying Permanent Disposal Facilities, Transfer and Recycling Facilities  
DRC has agreements in place with most major disposal and recycling facilities in the area. DRC’s management will be responsible 
for working with the jurisdiction to identify these facilities and to secure favorable terms and conditions with each facility.  
Additionally, DRC’s staff includes Steve Crawford, an expert in recycling, resource recovery, and disposal. With 25 years of 
experience, Crawford brings expertise and exceptional knowledge to every project. 
 

 

Proposed Final Disposal site 
Franklin County Landfill 

210 Highway 65,  
Eastpoint, FL 32328 
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